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Required Central Contractor Registration (CCR)

This solicitation incorporates DFARS Clause 252.204-7004, Required Central
Contractor Registration. In accordance with this clause, you must be registered in the
Department of Defense (DoD) CCR database in order to be eligible for contract award.
If you intend to submit an offer for this procurement and are not already registered, you
are urged to do so immediately via the Internet. The DOD CCR World Wide Web home
page address is: http://www.ccr2000.com. The Defense Logistics Services Center also
has a CCR web site at http://www.ccr.dIsc.dla.mil/ which includes an instructional
guide.

A "Data Universal Numbering System" (DUNS) number is a mandatory data element for
registering. If you do not have a DUNS number, contact Dun and Bradstreet to obtain
one at no charge. An offeror within the United States may call 1-800-333-0505. More
information about the DUNS number is available from Dun and Bradstreet's Internet
home page at http://www.dnb.com/.

A "Commercial and Government Entity" (CAGE) code is another mandatory data
element for being registered in the CCR. However, if registration forms from USA
companies are submitted without the CAGE code, one will be assigned as part of the
Central Contractor Registration process.

DoD has established a goal of registering an applicant in the CCR database within 48
hours after receipt of a complete and accurate application via the Internet. However,
registration of an applicant through a method other than the Internet may take up to 30
days.

Your prompt attention to this matter is vital. Offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation.
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orts
all be

1. SOLICITATION NUMBER 2. (X one) 3. DATE/TIME RESPONSE DUE
X ]a. INVITATION FOR BID (IFB)

b. REQUEST FOR PROPOSAL (RFP)

c. REQUEST FOR QUOTATION (RFQ)

DACWO05-00-B-0009 SEE SF-1442, BLOCK 13A

INSTRUCTIONS
NOTE: The provision entitled "Required Central Contractor Registration" is applicable to most solicitations.

1. If you are not submitting a response, complete the information in Blocks 9 through 11 and return to the issuing office in Block 4
unless a different return address is indicated in Block 7.

2. Responses must set forth full, accurate, and complete information as required by this solicitation (including attachments). "Fill-ins"
are provided on Standard Form 18, Standard Form 33, and other solicitation documents. Examine the entire solicitation carefully. The
penalty for making false statements is prescribed in 18 U.S.C. 1001.

3. Responses must be plainly marked with the Solicitation Number and the date and local time set forth for bid opening or receipt of
proposals in the solicitation document.

4. Information regarding the timeliness of response is addressed in the provision of this solicitation entitled either "Late Submission,
Modification and Withdrawal of Bid" or "Instructions to Offerors - Competitive Acquisitions".

4. ISSUING OFFICE (Complete mailing address, 5. ITEMS TO BE PURCHASED (Brief description)
including ZIP Code)

U.S. ARMY ENGINEER DISTRICT, SEE SF-1442, BLOCK 10.

SACRAMENTO

ATTN: CONTRACTING DIV, PLAN ROOM TYPE OF CONTRACT: SEE SECTION 00100, FAR CLAUSE 52.216-1

1325 J STREET

SACRAMENTO, CA 95814-2922

6. PROCUREMENT INFORMATION (X and complete as applicable)

X |a. THIS PROCUREMENT IS UNRESTRICTED

b. THIS PROCUREMENT IS % SET-ASIDE FOR SMALL BUSINESS. THE APPLICABLE SIC CODE IS:

c. THIS PROCUREMENT IS % SET-ASIDE FOR HUB ZONE CONCERNS. THE APPLICABLE SIC CODE IS:

d. THIS PROCUREMENT IS RESTRICTED TO FIRMS ELIGIBLE UNDER SECTION 8(a) OF THE SMALL BUSINESS ACT.

7. ADDITIONAL INFORMATION

COMPLETE DETAILS FOR PROPER SUBMISSION OF BID/PROPOSALS ARE FOUND IN SECTIONS 00100, 00600 AND
ATTACHMENTS. REMINDER: ACKNOWLEDGE ALL AMENDMENTS (FILL IN BACK PAGE OF SF-1442 OR RETURN
SIGNED COPY OF SF-30). IF ANY OF THE AMENDMENTS FURNISHED AMENDED PAGES WHICH ARE PART OF THE
BID/PROPOSAL, THE AMENDED PAGES MUST BE USED IN THE BID/PROPOSAL.

8. POINT OF CONTACT FOR INFORMATION

a. NAME (Last, First, Middle Initial) b. ADDRESS (Include Zip Code)
SEE SECTION 00100
c. TELEPHONE NUMBER (Include d. E-MAIL ADDRESS SEE BLOCK 4 ABOVE
Area Code and Extension)
SEE SECTION 00100 SEE SECTION 00100
9. REASONS FOR NO RESPONSE (X all that apply)
a. CANNOT COMPLY WITH SPECIFICATIONS d. DO NOT REGULARLY MANUFACTURE OR SELL THE TYPE OF ITEMS INVOLVED
b. UNABLE TO IDENTIFY THE ITEM(S) e. OTHER (Specify)

c. CANNOT MEET DELIVERY REQUIREMENT

10. MAILING LIST INFORMATION (X one)
WE | | DO | | DO NOT DESIRE TO BE RETAINED ON THE MAILING LIST FOR FUTURE PROCUREMENT OF THE TYPE INVOLVED.

11a. COMPANY NAME b. ADDRESS (Include Zip Code)

c. ACTION OFFICER

(1) TYPED OR PRINTED NAME (Last, First, Middle Initial) (2) TITLE

(3) SIGNATURE (4) DATE SIGNED
(YYYYMMDD)

DD FORM 1707, FEB 1999 (EG) PREVIOUS EDITION IS OBSOLETE. USAPA V1.00
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DACWO05-00-B-0009

Page 1 of 171
SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACWO05-00-B-0009 SEALED BID (IFB) 01-Jun-2000
(Construction, Alteration, or Repair) |:| NEGOTIATED (RFP) 10F 171
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W62N6MO00825701
7. 1SSUED BY CODE |DACWO05 8. ADDRESS OFFER TO  (If Other Than ltem 7) CODE
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, SACRAMENTO See Item 7
1325 J STREET
SACRAMENTO, CA 95814-2922
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: Rick Vredenburg (915) 557-5234
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):
IDIQ MAINTENANCE DREDGING

SACRAMENTO AND STOCKTON DWSC, CA

Specification No. 1157

Description: This is an Indefinite Delivery, Indefinite Quantity contract. Work includes mobilization, demobilization, dredging, operation and maintenance of
upland dredge disposal area(s) and water quality monitoring along the Stockton and Sacramento Deep Water ship channels.

Yearly Value Base Year: Minimum Guaranteed Amount - $60,000 - NTE $3,000,000
Option Year 1: Minimum Guaranteed Amount - $30,000 - NTE $3,000,000
Option Year 2: Minimum Guaranteed Amount - $30,000 - NTE $3,000,000

11. The Contractor shall begin performance within 1 calendar days and complete it within __ 365 calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-4582 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

[ves [ o :

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in originaland ___ 0 copies to perform the work required are due at the place specified in ltem 8 by _13:00:00 (hour)
local time _ 7/6/00 (date). Ifthis is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)

Pennaribad
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The ofteror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:|10 U.S.C. 2304(c) |:|41 U.S.C. 253(c)

CODE |

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is
necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER  (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY
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CONTI NUATI ON OF STANDARD FORM 1442
BLOCK 20D:

(1) |IF THE OFFEROR IS A JO NT VENTURE, EACH PARTI Cl PANT | N THE JO NT VENTURE
MUST COVPLETE THE FOLLOW NG

Conpany Nane Si ghat ure Title
Conpany Name Si ghat ure Title
Conpany Nane Si ghature Title
NOTE: |If a corporation is participating as a nenber of a Joint Venture, the

certificate bel ow nust al so be conpleted and signed.
CORPORATI ON AUTHORI ZATI ON TO PARTI CI PATE | N JO NT VENTURE CERTI FI CATE

I, , certify that I amthe Secretary of the
corporation
(nane)
nanmed as a participant in a Joint Venture on this offer; that
, who signed said offer on behalf of the corporation,

was

(nane)
t hen of said corporation; that the signature thereto
is

(title)
genui ne; that said contract was duly signed, sealed and attested for and in
behal f of said corporation by authority of its governing body; and that the
corporation is authorized to participate in the Joint Venture on this offer.

(Nane of Corporation)

(Secretary)

(2) |IF THE OFFEROR | S A PARTNERSHI P, LI ST FULL NAME OF ALL PARTNERS BELOW
SI GNATURES BY ALL PARTNERS HERE SI GNI FY THAT THE | NDI VI DUAL VWHO SI GNED THE
OFFER I N BLOCK 20B HAS THE AUTHORI TY TO BI ND THE PARTNERSHI P.

Nanme Si ghat ure
Nanme Si gnat ure
Nane Si gnhat ure

(3) IF THE OFFEROR IS A CORPORATI ON, THE OFFER SHALL BE SI GNED I N THE
CORPORATE NAME FOLLOWED BY THE WORD "BY" AND THE SI GNATURE OF THE PERSON
AUTHORI ZED TO SI GN THE OFFER I N BLOCK 20B. PROVI DE PROCF THAT THE PERSON
SI GNI NG FOR THE CORPORATI ON HAS THE AUTHORI TY TO BI ND THE CORPORATI ON BY
COVPLETI NG THE FOLLOW NG CERTI FI CATE:
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CONTI NUATI ON OF STANDARD FORM 1442
CORPORATI ON AUTHORI ZATI ON CERTI FI CATE

I, , certify that I amthe Secretary of
t he

(nane)
corporation named as offeror in the within offer; that

(nane)
who signed said offer on behalf of the corporation, was then

of said corporation, that the signature

(title)
thereto is genuine; that said contract was duly signed, sealed and attested
for in behalf of said corporation by authority of its governing body.

(Nane of Corporation)

(Secretary)

(4) |F THE OFFEROR |'S AN | NDI VI DUAL DOl NG BUSI NESS AS A FIRM THE OFFER
SHALL BE SI GNED BY THAT I NDI VI DUAL | N BLOCK 20B FOLLOAED BY THE WORDS " AN
| NDI VI DUAL DOl NG BUSI NESS AS (1 NSERT
NAMVE OF FIRM).

(5) WHEN AN ACGENT SI GNS THE OFFER, PROVI DE PROOF OF THE ACGENT'S AUTHORI TY TO
Bl ND THE PRI NCI PAL.
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PRI CI NG SCHEDULE
BASE YEAR — FROM DATE OF AWARD TO 31 MAY 2001

CONTRACTOR SHALL FURNI SH ALL PLANT, LABOR, MATERI AL, EQUI PMENT, ETC.
NECESSARY TO PERFORM ALL WORK I N STRI CT ACCORDANCE W TH THE TERMS AND

CONDI TI ONS SET FORTH I N THE CONTRACT TO | NCLUDE ALL ATTACHMENTS THERETO.

PRI CI NG SCHEDULE UNI' T PRI CES W LL BE ADJUSTED W TH DEFLATI NG FACTOR FORMJLA
SHOWN BELOW AND | N SECTI ON 00100, PARAGRAPH, EVALUATI ON FOR AWARD, TO
DETERM NE LOW BI D.

LI NE ESTI MATED UNIT OF UNIT
| TEM NO. DESCRI PTI ON QUANTI TY MEASURE PRI CE
0001 | DI Q Mai nt enance Dredgi ng
0001AA Mobi i zat i on 1 LS $___
0001AB I ncremental Mobilization

Bet ween Di sposal Sites or

Dr edgi ng Reaches 1* 0.1 nmle $_
0002 Dr edgi ng, Di sposal, and

Water Quality Monitoring
with a punping/ 1-way
transit distance and dredge
mat eri al consisting of:

Uncl assified dredge material with a depth of cut less than or equal to 2.0 ft

0002AA punpi ng | ess than 5, 000 1* cY S
0002AB punpi ng between 5, 000

and | ess than 10, 000 1* CcY $_
0002AC punpi ng between 10, 000’

and | ess than 15, 000 1* CcY $

Uncl assified dredge material with a depth of cut greater than 2.0 ft

0002AD punpi ng | ess than 5, 000’ 1* cY s
0002AE punpi ng between 5, 000

and | ess than 10, 000 1* CY s
0002AF punpi ng between 10, 000’

and | ess than 15, 000 1* CY $

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

0002AG punpi ng | ess than 5,000 1* CcY $___
0002AH punpi ng between 5, 000

and | ess than 10, 000 1* CcY $___
0002AJ punpi ng between 10, 000’

and |l ess than 15, 000 1* CY $
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Classified dredge material (sand) with a depth of cut greater than 2.0 ft

0002AK punpi ng | ess than 5, 000’ 1* cY s
0002AL punpi ng between 5, 000

and |l ess than 10, 000 1* CY s
0002AM punpi ng between 10, 000’

and | ess than 15, 000 1* CY $_
0003 Di sposal Sites
0003AA Prep of Class | Disposal

Sites 1* Ea s
0003AB Prep of Class Il Disposal

Sites 1* Ea $_
0003AC Di sposal site return water

pumpi ng (for sites that

require return water punping) 1* hour s
0004 Denobi | i zati on 1 LS $

SUBTOTAL BI D EVALUATI ON PRI CE (##) $
( BASE YEAR)

NOTE—Mat erial classification is based upon the shoal ed area’ s geographic
| ocation

*  THE ACTUAL DREDGE QUANTI TY CAN VARY BETWEEN 0 AND 600, 000 CY FOR THE
DREDG NG YEAR. THE ACTUAL | NCREMENTAL MOBI LI ZATI ON BETWEEN DI SPOSAL SI TES CAN
VARY BETWEEN 500 FEET AND 50 M LES. THE NUMBER OF DI SPOSAL SI TES REQUI RI NG
PREPARATI ON CAN VARY BETWEEN 1 AND 10 SI TES.

(##) BID EVALUATION PRICE. THE BI DDER WLL COVBI NE THE ABOVE UNIT PRI CES IN
ACCORDANCE W TH THE FOLLOW NG FORMULA ( SEE SECTI ON 00100) FOR THE PURPOSES OF
EVALUATI NG THE LOW BI Dt

Bid Eval uation Price Base Year = [(Line item 0O001AA x 0.000023) + (line item
0001AB x 0.0114) + (the sumof line items 0002AA thru 0002AM + (line item
0003AA x 0.000046) + (line item O003AB x 0.000046) + (line item 0003AC x
0.0027) + (line item 0004 x 0.000023)]
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PRI CI NG SCHEDULE
OPTION YEAR 1 — FROM 1 JUNE 2001 TO 31 MAY 2002

CONTRACTOR SHALL FURNI SH ALL PLANT, LABOR, MATERI AL, EQUI PMENT, ETC.
NECESSARY TO PERFORM ALL WORK I N STRI CT ACCORDANCE W TH THE TERMS AND

CONDI TI ONS SET FORTH I N THE CONTRACT TO | NCLUDE ALL ATTACHMENTS THERETO.

PRI CI NG SCHEDULE UNI' T PRI CES W LL BE ADJUSTED W TH DEFLATI NG FACTOR FORMJLA
SHOWN BELOW AND | N SECTI ON 00100, PARAGRAPH, EVALUATI ON FOR AWARD, TO
DETERM NE LOW BI D.

LI NE ESTI MATED UNIT OF UNIT
| TEM NO. DESCRI PTI ON QUANTI TY MEASURE PRI CE
1001 | DI Q Mai nt enance Dredgi ng
1001AA Mobi |i zation 1 LS $___
1001AB I ncremental Mobilization

Bet ween Di sposal Sites or

Dr edgi ng Reaches 1* 0.1 nmle $_
1002 Dr edgi ng, Di sposal, and

Water Quality Monitoring
with a punping/ 1-way
transit distance and dredge
mat eri al consisting of:

Uncl assified dredge material with a depth of cut less than or equal to 2.0 ft

1002AA punpi ng | ess than 5, 000 1* CY S
1002AB punpi ng between 5, 000

and |l ess than 10, 000 1* CY s
1002AC punpi ng between 10, 000’

and | ess than 15, 000 1* CcY $

Uncl assified dredge material with a depth of cut greater than 2.0 ft

1002AD punpi ng | ess than 5, 000’ 1* cY s
1002AE punpi ng between 5, 000

and | ess than 10, 000 1* CY s
1002AF punpi ng between 10, 000’

and | ess than 15, 000 1* CY $

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

1002AG punpi ng | ess than 5,000 1* CY $
1002AH punpi ng between 5, 000

and | ess than 10, 000’ 1* CcY $___
1002AJ punpi ng between 10, 000’

and |l ess than 15, 000 1* CY $
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Classified dredge material (sand) with a depth of cut greater than 2.0 ft

1002AK punpi ng | ess than 5, 000’ 1* cY s
1002AL punpi ng between 5, 000

and | ess than 10, 000 1* CcY S
1002AM punpi ng between 10, 000’

and | ess than 15, 000' 1* CY $___
1003 Di sposal Sites
1003AA Prep of Class | Disposal

Sites 1* Ea S
1003AB Prep of Class Il Disposal

Sites 1* Ea s
1003AC Di sposal site return water

punpi ng (for sites that

require return water punping) 1* hour S
1004 Denobi | i zati on 1 LS $

SUBTOTAL BI D EVALUATI ON PRI CE (##) $
(OPTI ON YEAR 1)

NOTE—Mat erial classification is based upon the shoal ed area’ s geographic
| ocation

*  THE ACTUAL DREDGE QUANTI TY CAN VARY BETWEEN 0 AND 600, 000 CY FOR THE
DREDG NG YEAR. THE ACTUAL | NCREMENTAL MOBI LI ZATI ON BETWEEN DI SPOSAL SI TES CAN
VARY BETWEEN 500 FEET AND 50 M LES. THE NUMBER OF DI SPOSAL SI TES REQUI RI NG
PREPARATI ON CAN VARY BETWEEN 1 AND 10 SI TES.

(##) BID EVALUATION PRICE. THE BI DDER WLL COVBI NE THE ABOVE UNIT PRI CES IN
ACCORDANCE W TH THE FOLLOW NG FORMULA ( SEE SECTI ON 00100) FOR THE PURPOSES OF
EVALUATI NG THE LOW BI Dt

Bid Eval uation Price Option Year 1 = [(Line item 1001AA x 0.000023) + (line
item 1001AB x 0.0114) + (the sumof line itens 1002AA thru 1002AM + (line
item 1003AA x 0.000046) + (line item 1003AB x 0.000046) + (line item 1003AC x
0.0027) + (line item 1004 x 0.000023)]
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PRI CI NG SCHEDULE
OPTION YEAR 2 — FROM 1 JUNE 2002 TO 31 MAY 2003

CONTRACTOR SHALL FURNI SH ALL PLANT, LABOR, MATERI AL, EQUI PMENT, ETC.
NECESSARY TO PERFORM ALL WORK I N STRI CT ACCORDANCE W TH THE TERMS AND

CONDI TI ONS SET FORTH I N THE CONTRACT TO | NCLUDE ALL ATTACHMENTS THERETO.

PRI CI NG SCHEDULE UNI' T PRI CES W LL BE ADJUSTED W TH DEFLATI NG FACTOR FORMJLA
SHOWN BELOW AND | N SECTI ON 00100, PARAGRAPH, EVALUATI ON FOR AWARD, TO
DETERM NE LOW BI D.

LI NE ESTI MATED UNIT OF UNIT
| TEM NO. DESCRI PTI ON QUANTI TY MEASURE PRI CE
2001 | DI Q Mai nt enance Dredgi ng
2001AA Mobi i zat i on 1 LS $___
2001AB I ncremental Mobilization

Bet ween Di sposal Sites or

Dr edgi ng Reaches 1* 0.1 nmle $_
2002 Dr edgi ng, Di sposal, and

Water Quality Monitoring
with a punping/ 1-way
transit distance and dredge
mat eri al consisting of:

Uncl assified dredge material with a depth of cut less than or equal to 2.0 ft

2002AA punpi ng | ess than 5, 000 1* CY S
2002AB punpi ng between 5, 000

and | ess than 10, 000 1* CcY $___
2002AC punpi ng between 10, 000’

and | ess than 15, 000 1* CcY $

Uncl assified dredge material with a depth of cut greater than 2.0 ft

2002AD punpi ng | ess than 5, 000’ 1* cY s
2002AE punpi ng between 5, 000

and | ess than 10, 000 1* CY s
2002AF punpi ng between 10, 000’

and | ess than 15, 000 1* CY $

Classified dredge material (sand) with a depth of cut less than or equal to 2.0
ft

2002AG punpi ng | ess than 5,000 1* CcY $___
2002AH punpi ng between 5, 000

and | ess than 10, 000 1* CcY $
2002AJ punpi ng between 10, 000’

and |l ess than 15, 000 1* CY $
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Classified dredge material (sand) with a depth of cut greater than 2.0 ft

2002AK punpi ng | ess than 5, 000’ 1* cY s
2002AL punpi ng between 5, 000

and | ess than 10, 000 1* CcY S
2002AM punpi ng between 10, 000’

and | ess than 15, 000' 1* CY $___
2003 Di sposal Sites
2003AA Prep of Class | Disposal

Sites 1* Ea $
2003AB Prep of Class Il Disposal

Sites 1* Ea s
2003AC Di sposal site return water

punpi ng (for sites that

require return water punping) 1* hour S
2004 Denobi | i zati on 1 LS $

SUBTOTAL BI D EVALUATI ON PRI CE (##) $
(OPTI ON YEAR 2)

TOTAL BI D EVALUATION PRICE $
(BASE YEAR PLUS OPTI ON YEARS 1 AND 2)

NOTE—Materi al classification is based upon the shoal ed area’s geographic
| ocation

*  THE ACTUAL DREDGE QUANTI TY CAN VARY BETWEEN O AND 600, 000 CY FOR THE
DREDGI NG YEAR. THE ACTUAL | NCREMENTAL MOBI LI ZATI ON BETWEEN DI SPOSAL SI TES CAN
VARY BETWEEN 500 FEET AND 50 M LES. THE NUMBER OF DI SPOSAL SI TES REQUI RI NG
PREPARATI ON CAN VARY BETWEEN 1 AND 10 SI TES.

(##) BID EVALUATION PRICE. THE BI DDER W LL COVBI NE THE ABOVE UNIT PRI CES IN
ACCORDANCE W TH THE FOLLOW NG FORMULA ( SEE SECTI ON 00100) FOR THE PURPCSES OF
EVALUATI NG THE LOW BI Dt

Bid Eval uation Price Option Year 2 = [(Line item 2001AA x 0.000023) + (line
item 2001AB x 0.0114) + (the sumof line itens 2002AA thru 0002AM + (line
item 2003AA x 0.000046) + (line item 2003AB x 0.000046) + (line item 2003AC x
0.0027) + (line item 2004 x 0.000023)]
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ADDI TI ONAL | NSTRUCTI ONS:

1. This contract covers the nobilization, denobilization, dredging, operation
and mai nt enance of upland di sposal area(s), and water quality nonitoring

al ong the Stockton and Sacranento Deep Water Ship Channels for a base year
and two option years. Task Orders will be negotiated and priced according to
the average depth of cut and the di stance between the shoal and the disposa
site.

The contract prvides for a mninmum guaranteed anpbunt of $60,000 for the base
year of the contract.

2. Notwi thstandi ng any other provisions of this solicitation, the award wil|
be made to the | owest responsible and responsive bidder including base year
and two option year prices. Bidders nust submt prices on all itens,including
option years.

3. Prices nust be submitted on all individual itenms of this Pricing
Schedule. Failure to do so nmay be cause for rejection of bids.

4. If a nodification to a price based on unit price is submtted which
provides for a lunp sum adjustnment to the total estinated price, the
applications of the lunp sum adjustnment to each unit price in the Pricing
Schedul e nust be stated. |If it is not stated, the bidder/offeror agrees that
the lunp sum adj ustment shall be applied on a pro rata basis to every unit
price in the Pricing Schedul e.

5. Al extensions of the unit prices shown will be subject to verification
by the Governnent. In case of variation between the unit price and
extension, the unit price will be considered to be the price.

6. The bidder/offeror shall distribute his indirect costs (overhead, profit,
bond, etc.) over all the itens in the Pricing Schedule. The Governnent will
review all submitted Pricing Schedul es for any unbal ancing of the itens. Any
subm tted Pricing Schedul e determined to be unbal anced may be consi dered

nonr esponsi ve and cause the bidder to be ineligible for award.

7. The lunp sum "LS", line itens above are not subject to the Variation in
Quantity contract clause.

8. Plant and Equi prent Schedule - The | ow bi dder as part of the Pre-Award
Survey shall submt a properly executed Pl ant and Equi pnent Schedul e (See
Attachnents) listing thereon the plant and equi pnent avail able to the bidder
and schedul ed for use on this work.

9. The successful bidder/offeror grants the options listed in the Pricing
Schedul e to the Government. Exercise of the option occurs upon nmailing of
witten notice to the Contractor. Exercise will be nmade by the Contracting
O ficer. The price for exercise of the option includes all work and effort
associated with the scope of that item For determ nation of |owest bid, see
paragraph titled EVALUATI ON OF OPTIONS in Section 00100 of this solicitation

10. EFARS 52.214-5000 APPARENT CLERI CAL M STAKES - ARI THVETIC
DI SCREPANCI ES
(DEC 1995) - - EFARS
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(a) For the purpose of initial evaluation of bids/offers, the follow ng

will be utilized in resolving arithmetic discrepancies found on the face of
the Pricing Schedul e as subm tted by bidders/offerors:
(1) Obviously msplaced decimal points will be corrected,;

(2) Discrepancy between unit price and extended price, the unit price
wi |l govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of [unp-sum and extended prices will be
corrected.

(b) For the purpose of bid/offer evaluation, the Government will proceed

on the assunption that the bidder/offeror intends the bid/offer to be
eval uated on basis of the unit prices, the total arrived at by resolution of
arithmetic discrepancies as provi ded above and the bid/offer will be so
refl ected on the abstract of bids/offers.
(c) These correction procedures shall not be used to resolve any
anbi guity concerning which bid is | ow

11. TASK ORDERS

a. Each task order will have a scope of work which will describe the
needed work. The mmjor elements of the task order are: nmobilization
denobi li zation, drawi ngs indicating the limts of dredging and avail able
di sposal sites, and the need for any increnmental nobilization. Acconpanying

the scope of work will be a request for cost proposal which the Contractor
will provide within the specified preparation period. Upon the Contracting
O ficer's acceptance of the Contractor’s cost proposal, a task order will be

awarded. A sanple task order and the procedures for pricing the task order
cost proposal is provided in the Pricing Schedul e.

b. The Government nay issue nmultiple task orders in any particul ar year
requiring performance at multiple locations within one or both ship channels.
In such instances, the Contractor shall performthe work at nultiple
| ocations consecutively and in the order of priority described in the
applicable task order(s). Task orders may be del ayed or not issued for such
reasons as funding linmtations, delays due to obtaining the necessary
regul atory permts, disposal sites, high river stages, resolution of water
qual ity issues, or other circunstances. The contractor will not be entitled
to any conpensation for any del ays caused by the Government in issuing or
awardi ng task orders within the dredgi ng wi ndow of each respective ship
channel

c. Once a task order has been issued, the Contractor will undertake the
work in accordance with the Perfornmance Schedule in Section 00800, SPECI AL
CONTRACT REQUI REMENTS.

d. The CGovernnment intends to issue task orders which curul atively
result in dredging at |east 150,000 cubic yards of material during each of
the base and option year periods if dredging is required.

e. Initial Task Order: The CGovernment intends to negotiate and issue its
first task order as soon as practicable after award of the contract.

12. PRI CI NG OF TASK ORDERS

(a) Each Task Order will be negotiated according to the
requi renents described in the Scope of Work. The limts of work will be
di vided into specific dredging reaches each identified with beginning and
endi ng stationing and di sposal site. The depth of cut and punping/transit
di stance will be determined in 1000 ft increments within each dredgi ng reach
by the Contractor using dredge volune information fromthe nost recent
hydr ographi c survey which will acconpany each scope of work. Cenerally, the



DACW05-00-B-0009
Page 13 of 171

survey information will be based on channel condition soundings collected in
the spring of the current dredging year. Using this information, the
Contractor will then prepare and subnmit a cost proposal for the work.
Dredgi ng and other related costs will be based on the correspondi ng unit
prices selected fromthe Pricing Schedule. Adjustnents to the unit price my
be made if the final dredge quantities for a particular reach will result in
a different unit cost due to a change in the depth of cut or punping/transit
di stance. Final pay yardage will be determ ned by pre-dredge and post-dredge
construction surveys. The follow ng exanpl e describes how the various |ine
items would be conputed for a sanple task order

(b) Punping Distance or 1l-way Transit Di stance of Hopper Dredge:
For each dredging reach, a starting point will be selected by identifying
that portion or end of the reach which is closest to the disposal site
| andi ng point. The landing point represents a selected point in the disposa
site. The stationing of the landing point is determ ned by a perpendicul ar

projection of the channel’s centerline stationing onto this point. In the
case of overlapping disposal sites, the starting point nmay be between the

di sposal sites. Starting points in the cost proposal will be selected on the
basi s of whatever conbination represents the overall |owest cost to the
Government. Fromthe starting point, the reach will be divided into 1, 000
segnents and the m dpoint of each segnment and any fractional portion will be
conputed. The punpi ng distance for each segment will be conputed as the

di stance along the channel’s centerline stationing between the m dpoint of
each segnment and the | anding point of the closest disposal site(s). To this

di stance, a l|landing pipe allowance for the particular disposal site will be
added (See Section 02881: DREDG NG AND DI SPCSAL SI TE) with adjustnments nade
for an elevated site and the sumw |l represent the punping or transit

di stance for the segnents. For sites that do not have a | andi ng point

| ocati on or punping distance identified in the specifications, the
information will be provided in the Scope of Work. The Contractor mmy propose
the use of landing point |ocations other than those specified propose in the
cost proposal if this results in a |lower cost to the Governnent.

EXAMPLE -- Punping/ Transit Di stance:
Determ ne Starting Point = Sta 645+50;
Determ ne Landing Line Put in Location = sta 645+50;

Determ ne mid-points of the 1000' and fractional segnments beginning at the
starting point:

MP-1 = sta 650+50
MP-2 = sta 660+50
MP-3 = sta 641+75;
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SAMPLE TASK ORDER

SCOPE OF WORK: Mbbilize dredge to station 645+50 on the Stockton Ship
Channel and begi n dredgi ng between sta. 638+00 and 665+50. Deposit the
33,000 cy of material onto disposal site S-5. Denpbilize when work is
conpl eted. See acconpanyi ng draw ng.

Per f ormance Schedul e: 25 days from NTP for nobilization is provided.
Dredging will be conpleted within 30 days fromthe NTP (e.g., 25 days +
33, 000/ +6,500 = 31 days). Denobilization fromthe site will be conpleted
wi thin 55 days fromthe NTP

SAMPLE COST PROPOSAL

COST PROPCSAL (provided by the Contractor using pricing procedures
di scussed bel ow): Costs based on contract pricing schedule.

LI NE ESTI MATED UNIT OF UNI' T TOTAL
| TEM NO. DESCRI PTI ON QUANTI TY  MEASURE PRI CE PRI CE
0001AA Mobi li zation 1 LS $ $

0002 Dredgi ng, Di sposal

and Water Quality Monitoring with
a punping/1l-way transit distance
and dredge material consisting of:

Classified dredge material (sand) with a depth of cut greater than 2.0 ft

0002AK punmpi ng | ess than 5,000’ SEGVENT 1 DI SPOCSAL S-5
20, 000* CY $ $

Classified dredge material (sand) with a depth of cut less than or equal to
2.0 ft

0002AG punpi ng | ess than 5, 000 SEGMVENT 2+3 DI SPOSAL S-5
13, 000* cY $ $
0004 Denobi | i zati on 1 LS $ $
TOTAL PRI CE
$

* Estimated quantity based on condition soundi ngs

Comput e punping di stance (PD) to the m d-point of the segnents:
PD-1 = sta 650+50 - sta 645+50 + 500 ft (landing pipe allowance)
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= 1000 ft
PD-2 = sta 660+50 - sta 645+50 + 500 ft (Il anding pipe allowance)
= 2000 ft
PD-3 = sta 645+50 - sta 641+75 + 500 ft (Il andi ng pi pe allowance)
= 875 ft;
(c) Average Depth of Cut: For each 1000 ft segment or fraction within a

dredgi ng reach, an average depth of cut (DC) will be conputed by dividing the
requi red dredge yardage within the segnent (required depth plus any materia
renoved directly bel ow the required dredgi ng area polygon and within the

al | owabl e overdepth prism by the area of cut within the segnent. The area
of cut is the surface area (in plan view) of the polygon bounded by the Iine
i ndicating the channel’s bottomw dth and the contour |line drawn at the
required depth. This surface is represented on the task order draw ngs as
the “cross hatched” required dredging area. Any material renoved beyond the
requi red dredgi ng area polygon and within the all owabl e overdepth prismwil]l
be paid at the sane unit price conputed for the required dredging area (i.e,

the depth of cut will not be reconputed). A planineter or conputer aided
drafting program may be used to conmpute the area of the polygons. The
channel’s bottomw dth will be conputed at each channel’s authorized depth
which will vary between 30 and 35 ft, and at 40 ft when advanced nmi nt enance
dredging is authorized. The anpunt of allowable overdepth, which can vary
between 1 and 2 feet, will be specified in the task order. Yardage
conputations will be determined fromthe before construction and after

construction cross sections devel oped from Governnent soundi ng data using the
average end area, TIN, or DTM nethods sel ected at the option of the
Government. The projected area of any material along the side slopes of the
channel is not included in the quantity conputations. Interpolation between
stations will be utilized when conputing the volume within a segnment. The
depth of cut shall be rounded to the nearest 0.1 foot or 0.01 neter if the
task order is witten in nmetric units.

EXAMPLE -- Average Depth of Cut:
Segnment 1: Depth of Cut (DC-1) = ViJ/ A

vol une (Vl) Vi + Vo + V3

= 20,000 * 27
= a; + a; + as

(16,000 + 3,000 + 1,000 cy)
540, 000 ft3
150, 000 + 50, 000 + 15,000 = 215, 000

area (A)
ft2

DC-1 = 540, 000/215,000 = 2.51 ft ~ 2.5 ft (rounded)

Segnment 2: Depth of Cut (DC-2) = VoA
volunme (V,) = v4 + vs =(4,500 + 6,000 cy)
= 10,500 * 27 = 283,500 ft?3
area (A) = a4 + as = 100,000 + 75,000 = 175,000 ft?2

DC-2 = 283,500/175,000 = 1.62 ft ~ 1.6 ft (rounded)
Segnent 3: Depth of Cut (DC-3) = Vi Az
volume (V3)= vg + v7 + vg= (1,000 + 1,000 + 500 cy)
= 2,500 * 27 67,500 ft?3
area (As) = ag + a7 + ag 15, 000 + 22,000 + 25,000 = 62,500 ft2
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DC-3 = 67,500/62,500 = 1.08 ft ~ 1.1 ft (rounded)

(d) Dredging Unit Cost: Based upon the geographic |ocation of the
wor k, the appropriate dredge material classification in the Pricing Schedul e
will be determ ned and the unit cost associated with the average depth of cut
and the punping distance for each segnent in the dredging reach will be
selected. Note, the costs for disposal site operation & mai ntenance and
water quality nmonitoring are included in the dredging unit cost per yard
comput ati on.

EXAMPLE -- Dredging Unit Cost

Si nce dredgi ng occurs downstream of station 900+00 in the Stockton Ship
Channel, the material is classified as sand.

Segment 1:

Enter the Price Schedule with a depth of cut of 2.5 and a
punpi ng di stance of 1000 ft. Select unit cost fromline item 0002AK.
Cal cul ate the dredging cost for this segment of the dredging reach by
mul tiplying this unit price by the volune within the segnent (i.e., 20,000
cy).

Segnment 2:

Enter the Price Schedule with a depth of cut of 1.6 and a
punpi ng di stance of 2000 ft. Select unit cost fromline item 0002AG
Cal cul ate the dredging cost for this segment of the dredging reach by
mul tiplying this unit price by the volume within the segnment (i.e., 10,500
cy).

Segnment 3:

Enter Price Schedule with a depth of cut of 1.1 and a punping
di stance of 875 ft. Select unit cost fromline item 0002AG Calculate the
dredgi ng cost for this segnent of the dredging reach by nmultiplying this unit
price by the volune within the segnent (i.e., 2,500 cy).

(e) Mbilization & Denobilization: Mbbilization and denobilization
costs will be determined fromthe Pricing Schedule for the current dredging
year. If a multiple task order is issued before the conpletion date
stipul ated under a previously issued task order, only incremental (and not a
conpl ete nobilization) costs will be paid.

EXAMPLE -- Mbbilization & Denpbilization: The task order calls
for initial nobilization to the dredge site, and then denobilized off the job
site.

Mobi l'ization = (Cost fromline item O001AA of the pricing schedule)
Denobi lization = (Cost fromline item 0004 of the pricing schedule)

Increnental Mobilization Between Disposal Sites or Dredging Reach = $0 (only
one disposal site is used). If another site was available (i.e., overlapping
di sposal sites) a second cost proposal using this site would have been
submtted and priced in accordance with the nmeasurenment and paynent section
of the specification. Increnmental nobilization may cross ship channe
boundari es and the unit of measure for paynent will be 0.1 niles fromline
item O001AB, as explained in Section 02880-2 (1.7.2).



DACW05-00-B-0009
Page 17 of 171

(f) Overlapping Disposal Sites: Due to the close proximty of certain
di sposal sites within a dredging reach, there may be instances when the
dredged material can be deposited between two different disposal sites. The
Contractor’s price proposal will include costs for both sites (See attached
sketches). A determination as to whether a second site will be utilized will
be made on the basis of the best interests to the Governnent.

(g) Preparation of Disposal Site: $0 (only one disposal site required.
The initial nobilization includes a disposal site preparation costs. |If
required, pricing would be accordance with the neasurenment and paynent
section of the specifications).

(h) Disposal site of return water punping: $0 (site does not require
return water punping).




b TRETGAWIG RERCH .

|
Y.

I
-

SHRE UME

DS P WTE
LA, WJJ:
POWIT LTV

CASE 1
Starting point located within the dredging reach

DSPOSAL 4\ TlE—-

CASE 2
Starting point located outside of the dredging reach




CASE 3A

Ay
O uTvle

A0viod
YMAIW

CASE 3B

With overlapping disposal sites. the cost proposal must evaluate two conditions: Case 3A
condition which has shorter pumping distances, but requires an incremental mobilization
between sites. Case 3B uses only one disposal site, but has a longer pumping distance.
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General Decision Nunber CA000006
Super seded General Decision No. CA990006
State: California
Construction Type:
HOPPER DREDGE WORK
County(ies):
STATEW DE
HOPPER DREDGE CONSTRUCTI ON PRQJECTS
Modi fi cati on Number Publ i cation Date
0 02/ 11/ 2000
COUNTY(i es) :
STATEW DE
SUCA5005B 01/01/1985
Rat es Fringes
SELF- PROPELLED HOPPER DREDGE
Drag tender 8.78 4.23
FOOTNOTE:
Ni ne pai d holidays: New Year's Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Paul Hall's Birthday
(Aug. 20th), Veterans Day, Thanksgiving Day and Christmas Day.
Unlisted classifications needed for work not included within the
scope of the classifications |listed nay be added after award only
as provided in the | abor standards contract clauses (29 CFR?5.5(a
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an existing published wage determ nation
a survey underlying a wage deternination
* a Wage and Hour Division letter setting forth a
position on a wage deternination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the forma
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:
Branch of Construction Wage Deterninations
Wage and Hour Division
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
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The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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General Deci si on Number CA000009

Super seded General Decision No. CA990009
State: California

Construction Type:

BUI LDI NG

DREDG NG

HEAVY

H GHWAY

County(ies):

ALPI NE MODOC SI SKI YOU
AMADOR NAPA SOLANO
BUTTE NEVADA SONOVA
COLUSA PLACER SUTTER
EL DORADO PLUMAS TEHANA
GLENN SACRAMENTO TRINITY
LASSEN SHASTA YOLO
MARI N S| ERRA YUBA

BUI LDI NG CONSTRUCTI ON PRQJIECTS; DREDG NG CONSTRUCTI ON PRQJECTS

(does not include hopper dredge work); HEAVY CONSTRUCTI ON
PRQJECTS (does not include water well drilling); AND H GHWAY
CONSTRUCTI ON PROQJECTS
AMADOR COUNTY:
BUI LDI NG CONSTRUCTI ON
See wage data group I D no. SUCA1002A, only.
Mbdi fi cati on Number Publication Date
0 02/ 11/ 2000
1 03/ 03/ 2000
2 04/ 14/ 2000
3 04/ 28/ 2000
COUNTY(i es):
ALPI NE MODOC SI SKI YOU
AMADOR NAPA SOLANO
BUTTE NEVADA SONOVA
COLUSA PLACER SUTTER
EL DORADO PLUMAS TEHANMA
GLENN SACRAMENTO TRI NI TY
LASSEN SHASTA YOLO
MARI N S| ERRA YUBA
ASBEOO16A 08/01/1999
Rat es Fringes
| NSULATOR/ ASBESTOS WORKER
I ncl udes the application of al
insulating materials, protective
coverings, coatings, and finishings
to all types of nechanical systens 36.13 7.41
ASBEOO16H 05/01/1999
Rat es Fri nges

MARI N AND NAPA COUNTI ES:

ASBESTOS REMOVAL WORKER/

HAZARDOUS MATERI AL HANDLER
I ncl udes preparation, wetting,
stripping, renoval, scrapping,
vacuum ng, baggi ng and di sposi ng
of all insulation materials from
mechani cal systems, whether they
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contai n asbestos or not 22.01 4.28

ASBEOO161 05/01/ 1999
Rat es Fri nges

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, Sl ERRA, Sl SKIYQU
SOLANO, SONOWA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES
ASBESTOS REMOVAL WORKER/
HAZARDOUS MATERI AL HANDLER

I ncl udes preparation, wetting,

stripping, renoval, scrapping,

vacuum ng, baggi ng and di sposi ng

of all insulation materials from
mechani cal systens, whether they
cont ai n asbestos or not 22.01 4,28

BO LO092A 10/01/1999

Rat es Fringes
BO LERMAKER 29.56 9.81
TUBE WELDER 31.06 9.81
BRCA0003B 08/01/1998
Rat es Fringes
MARBLE FI NI SHER 21.12 4.97
BRCAOOO3E 07/01/1999
Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER
TEHAMA, YOLO AND YUBA COUNTI ES

BRI CKLAYER 24. 45 7.05
FOOTNOTES:

Under ground work such as tunnel work, sewer work, manhol es,
catch basins, sewer pipes and tel ephone conduit shall be paid
$5. 00 per day above the regul ar wage.

In addition to the daily all owance specified in the preceding
sentence, all enployees working in direct contact with raw sewage
shal |l receive an additional allowance of $2.50 per day above the
regul ar wage.

Fifty cents ($0.50) per hour extra will be allowed for
operating a saw or grinder, provided such work is for the major
portion of the day.

A gunite nozzle person shall receive $1.00 per hour above the
j ourneyman wage rate.

On one or two-person |light-duty swi nging scaffolds, from and
i ncluding the seventh floor to the sky, $10.00 per day over and
above the regul ar wage shall be paid. The floors shall be
determ ned by the nunber on the elevator identity or floor

identity.
BRCAOOO3F 07/01/1999
Rat es Fringes
MARI N, NAPA, Sl SKI YOU, SOLANO, SONOVA AND TRI NI TY COUNTI ES:
BRI CKLAYER 29. 45 9.75

FOOTNOTES:
Under ground work such as tunnel work, sewer work, manhol es,
catch basins, sewer pipes and tel ephone conduit: $5.00 per day
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addi ti onal

Additionally, for work in direct contact with raw sewage: $2.50
per day additional

Operating a saw or grinder: $0.50 per hour additional

Gunite nozzle person: $1.00 per hour additional

On one or two person |light duty swi nging scaffolds, from and
i ncluding the seventh floor to the sky (floors to be determ ned
by the nunber on the elevator identity or floor identity): $10.00
per day additional

BRCAO003P 07/01/1999

Rat es Fringes
TERRAZZO WORKER 29.33 5.70
TERRAZZO FI NI SHER 15. 56 5.02

FOOTNOTE:
Base machi ne operator: $.75 per hour additional

BRCA0O003S 04/01/1998

Rat es Fringes
ALPI NE, AMADOR, MARI N, NAPA, Sl SKIYOU, SOLANO AND TRI NI TY
COUNTI ES:
TI LE SETTER 25.03 7.60
TI LE FI NI SHER 13. 06 5.27
SONOVA COUNTY:
TI LE SETTER 21.82 7.60
TI LE FI NI SHER 12. 06 5.27

BRCAO003X 08/01/1998
Rat es Fringes

ALPI NE, AMADOR, MARI N, NAPA, Sl SKIYQOU, SOLANO, SONOVA AND TRI NI TY
COUNTI ES:
MARBLE SETTER 25. 89 12.92
BRCA0003Y 08/01/1998
Rat es Fringes
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER
PLUMAS, SACRAMENTO, SHASTA, SIERRA, SUTTER, TEHAMA, YOLO AND YUBA
COUNTI ES:
MARBLE SETTER 24.94 4.35
BRCA0O029A 04/ 02/ 1993
Rat es Fringes
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER
PLUVAS SACRAMENTO, SHASTA, SIERRA, SUTTER, TEHAMA, YOLO, AND YUBA
COUNTI ES

TI LE SETTER 24,98 5. 03
TI LE FI NI SHER 15. 00 2.40
CARPOOO3L 08/01/1998

Rat es Fringes
MARI N, NAPA, SOLANO AND SONOMA COUNTI ES
DRYWALL | NSTALLER/ LATHER 26. 00 9.725
DRYWALL STOCKER/ SCRAPPER 13. 00 5. 255
REMAI NDER OF COUNTI ES
DRYWALL | NSTALLER/ LATHER 22.02 9.725

DRYWALL STOCKER/ SCRAPPER 11.01 5. 255
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CARP0012B 09/01/1993

Rat es Fringes
ALPI NE AND AMADOR COUNTI ES
TI LE FI NI SHER 12.80 3.12
CARPO034A 07/01/1996
Rat es Fringes
Dl VERS:
Di ver standby 25.95 12. 955
Di ver wet pay 37.20 12. 955
Tender 25. 95 12. 955
Saturation diver 45. 80 12. 955
Manned submersi bl e 45. 80 12. 955
Mani fol d operator/life support
Techni ci an 29.55 12. 955
Renote controlled vehicle-
renote operated vehicle pilot 25. 95 12. 955
Bel | wi nch operator 25.95 12. 955
DEPTH PAY (Surface Diving):
50 to 100 ft $1.32/ft

100 to 150 ft $66. 00 + $1.85/ft
150 to 200 ft $158. 00 + $2.65/ft
200 ft and over $291.00 + $3.00/ft
CARP0034B 07/01/ 1997
Rat es Fringes
ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, Sl SKIYOQU
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES:

PI LEDRI VER 24.95 12. 765

PI LEDRI VER - BRI DGE BUI LDER 22.43 10. 165
MARI N, NAPA, SOLANO AND SONOVA COUNTI ES:

PI LEDRI VER 24.95 12. 765

Pl LEDRI VER - BRI DGE BUI LDER 25.91 10. 165

CARPO035C 07/01/1999
Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SI SKIYCQOU
SUTTER, TEHAMA, TRI NI TY, YOLO AND YUBA COUNTI ES

CARPENTER 22.52 10. 935

HARDWOOD FLOORLAYER; SHI NGLER

POANER SAW OPERATOR; STEEL
SCAFFOLD AND STEEL SHORI NG

ERECTOR; SAW FI LER 22.67 10. 935
BRI DGE BUI LDERS 23.52 10. 935
M LLWRI GHT 23.17 12. 395
MARI' N, NAPA, SCOLANO AND SONOVA COUNTI ES
CARPENTER 27.00 10. 935

HARDWOOD FLOOR LAYER; SHI NGLER
POAER SAW OPERATOR; STEEL
SCAFFOLD AND STEEL SHORI NG

ERECTOR; SAW FI LER 27.15 10. 935
BRI DGE BUI LDERS 27.00 10. 935
M LLWRI GHT 27.00 12. 395

FOOTNOTE: Effective 7/1/99 new projects public or private,
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vaulued at twenty five mllion dollars or nore shall be paid at
thr MARI N, NAPA, SOLANO AND SONOVA COUNTI ES counties rate.

CARPO035H 07/01/1999

Rat es Fri nges
MODULAR FURNI TURE | NSTALLER 16. 87 7.465
ELECO006B 12/01/1999
Rat es Fringes
COMMUNI CATI ONS AND SYSTEMS WORK
Comuni cati ons and Systens
Installer 21. 32 3%+4. 10
Communi cati ons and Systens
Techni ci an 24.28 3%+4. 10

SCOPE OF WORK
I ncl udi ng any data system whose only function is to transmt or
receive information; excluding all other data systenms or
nmul tipl e systens which include control function or power supply;
i nclusi on or exclusion of term nations and testings of
conductors determined by their function; excluding fire alarm
wor k when installed in raceways (including wire and cable
pul i ng) and when perfornmed on new or mmjor renodel buil ding
projects or jobs; excluding installation of raceway systens,
line voltage work, industrial work, |ife-safety systenms (al
bui | di ngs having floors |located nore than 75" above the | owest
floor | evel having building access; excluding energy managenent
systens.
In the Counties of Fresno, Kings and Madera, fire alarm work
shal |l be performed at the current inside w reman total cost
package.
ELECO077D 02/01/ 2000
Rat es Fringes
MODOC AND Sl SKI YOU COUNTI ES
LI NE CONSTRUCTI ON AND OUTSI DE UTI LI TY TRANSM SSI ON WORK
Cabl e splicer, |ead pole sprayer 29.41 3.5% + 6.85
Li ne technici an, pole sprayer,
heavy |ine equi pment operator

[ine wel der 26.52 3.5% + 6.85
Li ne equi pnent operator 22. 86 3.5% + 5.10
Head ground person, powder worker
j ackhammer operator 19. 95 3.5% + 5.10
Ground person 18.74 3.5% + 5.10
Tree trimer 20. 57 3.5% + 5.10
Tree trimrer ground person 11.04 3.5% + 5.10
ELECO180A 08/01/1999
Rat es Fringes
NAPA AND SOLANO COUNTI ES:
ELECTRI Cl ANS:
El ectrician 29.05 3%+ 7.12
Cabl e splicer 32.68 3%+ 7.12
ELEC0180B 06/01/1996
Rat es Fringes

NAPA AND SOLANO COUNTI ES
LI NE CONSTRUCTI ON



Li ne Techni ci an 27. 37 3%+6. 00
Heavy Equi pnent Oper at or 23. 26 3%+6. 00
Truck Driver; Ground Person 20. 53 3%+6. 00

ELEC0340C 06/ 01/ 1996
Rat es Fringes
ALPI NE, AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO
SI ERRA, SUTTER, YOLO, AND YUBA COUNTI ES
ELECTRI CAL SUBCONTRACTS $5 M LLI ON

AND OVER:
El ectrician 25.23 3%+7. 30
Cabl e splicer 27.75 3%t+7. 30
Tunnel work 25. 48 3%+7. 30

ELECTRI CAL SUBCONTRACTS UNDER

$5 M LLION
El ectrici an 24.59 3%+6. 05
Cabl e splicer 27.05 3%+6. 05
Tunnel work 24. 84 3%+6. 05

ELEC0442A 06/ 01/ 1996
Rat es Fringes
BUTTE, GLENN, MODOC, PLUMAS, SHASTA, Sl SKIYOU, TEHAMA, AND
TRI NI TY COUNTI ES
ELECTRI Cl ANS:

El ectrici ans 20. 00 3%+6. 25
Cabl e splicers 22.00 3%+6. 25
Tunnel work 21.00 3%+6. 25

ELEC0442B 06/ 01/ 1996

Rat es Fringes
BUTTE, GLENN, PLUMAS, SHASTA, TEHAMA, AND TRI NI TY COUNTI ES
LI NE CONSTRUCTI ON

Li ne technician 20. 00 3%+6. 25
Cabl e splicer 22.00 3%+6. 25
Ground person 16. 00 3%+6. 25

ELEC0442C 06/01/1996
Rat es Fringes

LASSEN COUNTY (Sierra Arnmy Depot, Herlong):

ELECTRI Cl ANS:

El ectrician 26. 00 3%+6. 25
Cabl e splicer 28. 60 3%+6. 25
REMAI NDER OF LASSEN COUNTY:

ELECTRI Cl ANS:

El ectrici an 20. 00 3%+6. 25
Cabl e Splicer 22.00 3%+6. 25
Tunnel Work 21.00 3%+6. 25

ELEC0442E 06/ 01/ 1996

Rat es Fringes
LASSEN COUNTY (Sierra Army Depot - Herlong)
LI NE CONSTRUCTI ON

Li ne Techni ci an 26. 00 3%+6. 25
Cabl e Splicer 28. 60 3%+6. 25
Ground Person 20. 80 3%+6. 25

LASSEN COUNTY ( Renmi nder)
LI NE CONSTRUCTI ON:
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Li ne Techni ci an 20. 00 3%+6. 25
Cabl e Splicer 22.00 3%+6. 25
Ground Person 16. 00 3%+6. 25
ELECO551B 01/01/1996
Rat es Fringes
MARI N AND SONOVA COUNTI ES
LI NE CONSTRUCTI ON
Li ne Techni ci an 23.51 3%+8. 45
Cabl e Splicer 25. 39 3%+8. 45
Heavy Equi pnent Oper at or 21.16 3%+8. 035
Ground Person 18.81 3%:t+7.62
ELECO551G 07/01/1997
Rat es Fringes
MARI N AND SONOVA COUNTI ES
ELECTRI Cl AN 25.00 3%+8. 26
ELEC1245A 06/01/1999
Rat es Fringes
LI NE CONSTRUCTI ON AND OUTSI DE UTI LI TY TRANSM SSI ON WORK
Li ne worker; Cable splicer 30. 39 4.5% + 6.78
Powder wor ker 28. 87 4.5% + 6.54
Ground person 19. 75 4.5% + 6.50
Equi pnment speci ali st (operates
crawl er tractors, comrercia
not or vehicl es, backhoes,
trenchers, cranes (50 tons and
bel ow), and overhead and
under ground distribution Iine
equi pment) 25. 83 4.5% + 6.50
Li ne worker, wel ding 31.91 4.5% + 7.02

SCOPE OF WORK

All outside work on electrical transm ssion |ines, swtchyards
and substations, and outside work in electrical utility
di stribution systens owned, numintained and operated by electrica
utility conmpanies, nunicipalities, or governnmental agencies.

ELEVOOO8A 08/01/1999

Rat es Fri nges
ELEVATOR MECHANI C 40. 955 6. 935
FOOTNOTE:

Vacation Pay: 8% wth 5 or nore years of service, 6% for 6
nmonths to 5 years service. Paid Holidays: New Years Day,
Menori al Day, |ndependence Day, Labor Day, Thanksgivi ng Day and
Friday after, and Christmas Day.

ENG 0001B 05/ 01/ 1999

Rat es Fri nges

POAER EQUI PMENT OPERATORS
CRANES AND ATTACHMENTS

DREDG NG
TUNNEL AND UNDERGROUND
These areas do not apply to piledrivers and steel erectors.
AREA 1: BUTTE, MARI N, NAPA, SACRAMENTO, SOLANO, SUTTER, YOLO AND

YUBA COUNTI ES
AREA 2: MODOC COUNTY
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The remai ning counties are split between Area 1 and Area 2 as
not ed bel ow
ALPI NE COUNTY:

AREA 1: Area within the |ine beginning at the northernnost
poi nt of Al pine County at the intersection of the
Cal i forni a/ Nevada state boundary,

Thence sout heasterly along the state boundary to the
intersection of the northerly |line of Township 10N, Range
21E,

Thence westerly to the intersection of said county |ine and
the northerly line of Township 10N, Range 18E

Thence northerly along said county line to the point of
begi nni ng.

AREA 2: Remai nder of Al pine County.

AMADOR COUNTY:
AREA 1: Area lying westerly of the east |ine of Range 14E.
AREA 2: Area lying easterly of the east |ine of Range 14E.
COLUSA COUNTY:

AREA 1: Area lying easterly of the east Iine of the follow ng
townshi ps: Township 16N, Range 7W Township 17N, Range 7W
Townshi p 18N, Range 7W

AREA 2: Remai nder of Col usa County.

EL DORADO COUNTY:

AREA 1: Beginning at the point of intersection of the northerly
line of EI Dorado County with the easterly line of Range
10E,

Thence sout hwesterly along said county |ine to the sout hwest
corner of said county,

Thence easterly along said county line to the intersection of
the easterly line of Township 8N, Range 14#,

Thence northerly to the northeast corner of Township 10N
Range 14E,

Thence easterly along the 2nd standard paralle
north to the intersection of the easterly line of said
county,

Thence northerly along said county line to the
Cal i forni a/ Nevada St ate Border,

Thence northerly along said border to the northerly |ine of
sai d county,

Thence westerly along the county line to the intersection
with the easterly line of Township 14N, Range 14E,

Thence southerly to the southeast corner of Township 14N,

Range 14E,

Thence easterly to the northeast corner of Township 13N
Range 15E

Thence southerly to the southeast corner of Township 13N
Range 15E

Thence easterly to the northeast corner of Townshp 12N
Range 16E

Thence southerly to the southeast corner of Township 12N
Range 16E

Thence westerly to the southeast corner of Township 12N
Range 10E

Thence northerly along the township line to the point of
begi nni ng.

AREA 2: Renmi nder of EI Dorado County.
GLENN COUNTY:



DACW05-00-B-0009
Page 28 of 171

AREA 1: Area lying easterly of the east Iine of the follow ng
townshi ps: Township 18N, Range 7W Township 19N, Range 7W
Townshi p 20N, Range 7W Township 21N, Range 7W

AREA 2: Remai nder of G enn County.

LASSEN COUNTY:

AREA 1: Area lying within the follow ng townshi ps: Township
27N, Range 8E; Townshi p 28N, Range 8E; Townshi p 30N, Range
6E; Township 31N, Range 6E; township 32N, Range 6E

AREA 2: Remmi nder of Lassen County.

NEVADA COUNTY:

AREA 1: Area lying south and west of the follow ng described
line:

Begi nning at the point of intersection of the northerly
line of Nevada County with the easterly |ine of Township
18N, Range 10E

Thence southerly to the southeast corner of Township 18N
Range 10E

Thence easterly along the township line to the northeast
corner of Township 17N, Range 14E,

Thence southerly to the northwest corner of Township 17N
Range 15E

Thence easterly along the township line to the intersection
of the CalifornialNevada state border.

AREA 2: Remai nder of Nevada County.

PLACER COUNTY:

AREA 1: Beginning at the point of intersection of the northerly
line of Placer County with the California/ Nevada state
bor der,

Thence sout hwesterly along said county line to the
sout hwest corner of said county,

Thence easterly and northeasterly along said county line to
the intersection with the easterly |ine of Range 10E
Thence northerly to the northwest corner of Township 15N

Range 11E

Thence easterly to the northeast corner of Township 15N
Range 11E

Thence northerly to the northwest corner of Township 16N
Range 12E

Thence easterly to the northwest corner of Township 16N
Range 12E

Thence easterly to the northeast corner of Township 16N
Range 14E,

Thence southerly along the range |line to the intersection
of the southerly line of said county,

Thence easterly along said county line to the
Cal i forni a/ Nevada state border,

Thence northerly along said border to the point of
begi nni ng.

AREA 2: Remai nder of Pl acer County.

PLUMAS COUNTY:

AREA 1: Beginning at the point of intersection of the northerly
line of Plumas County with the easterly Iine of Township 30N
Range 6E

Thence southerly to the southeast corner of Township 29N
Range 6E

Thence easterly to the northeast corner of Township 28N
Range 8E
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Thence southerly to the southeast corner of Township 27N

Range 8E

Thence westerly to the northeast corner of Township 27N
Range 7E

Thence southerly to the southwest corner of Township 23N
Range 8E

Thence easterly to the northeast corner of Township 22N
Range 8E

Thence southerly to the northwest corner of Township 21N
Range 9E

Thence easterly to the intersection of the Plumas County
l'ine,

Thence sout hwesterly and northwesterly along said county
line to the nbst northwesterly point of said county,

Thence easterly along said county line to the point of
begi nni ng.

AREA 2: Remai nder of Plumas County.

SHASTA COUNTY:

AREA 1: Beginning at the intersection of the southerly |ine of
Shasta County with the easterly line of Township 29N, Range
9w

Thence northerly to the southeast corner of Township 30N
Range 9W

Thence westerly to the southwest corner of Township 30N
Range 9W

Thence northerly along the range |line to the intersection
of said county line,

Thence northerly along said county line to the intersection
with the southerly Iine of Township 35N

Thence easterly to the southeast corner of Township 35N
Range 7E

Thence northerly to the northwest corner of Township 37N
Range 6W

Thence easterly to the northeast corner of Township 37N
Range 6W

Thence northerly to the northwest corner of Township 38N
Range 5W

Thence easterly along said county line to the intersection
with the easterly line of Township 39S, Range 1W

Thence southerly to the southeast corner of Township 37N

Range 1W

Thence easterly to the northeast corner of Township 36N
Range 3E

Thence southerly to the northwest corner of Township 35N
Range A4E,

Thence easterly to the northeast corner of Township 35N
Range A4E,

Thence southerly to the northwest corner of Township 35N
Range 5E

Thence easterly to the northeast corner of Township 35N
Range 5E

Thence southerly to the northwest corner of Township 32N
Range 6E

Thence easterly to the intersection of said county |line and
Townshi p 32N

Thence southerly and westerly along said county line to the
poi nt of begi nning.
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AREA 2: Remi nder of Shasta County.
SI ERRA COUNTY:
AREA 1: Area lying southerly and westerly of a |ine beginning
at a point of intersection of the southerly line of said
county with the easterly Iine of Tonwship 18N, Range 10E
Thence northerly to the northeast corner of Township 20N

Range 10E

Thence westerly to the southeast corner of Township 21N
Range 9E

Thence northerly to the northeast corner of Township 21N
Range 9E

Thence westerly along the township line to the intersection
of the northerly line of said county.
AREA 2: Remai nder of Sierra County.
SI SKI YOU COUNTY:
AREA 1: Beginning at the point of intersection of the southerly
line of Siskiyou County with the easterly line of Range 6W
Thence northerly to the northeast corner of Township 40N

Range 6W

Thence westerly to the southwest corner of Township 41N
Range 6W

Thence northerly to the southeast corner of Township 42N
Range 7W

Thence westerly to the southwest corner of Township 42N
Range 7W

Thence northerly to the southeast corner of Township 43N
Range 8W

Thence westerly to the sout hwest corner of Township 43N
Range 8W

Thence northerly along the range line to the
Cal i forni al Oregon border
Thence easterly along the state border to the intersection
with the easterly |line of Range 5W
Thence southerly to the northwest corner of Township 42N
Range 4W
Thence easterly to the northeast corner of Township 42N
Range 4W
Thence southerly to the southeast corner of Township 41N
Range 4W
Thence easterly to the northeast corner of Township 40N
Range 2W
Thence southerly along the range |ine to the southerly line
of said county,
Thence westerly along said county line to the point of
begi nni ng.
AREA 2: Renmmi nder of Siskiyou County.
SONOMA COUNTY:
AREA 1: Area lying easterly and southeasterly of the east |ine
of the foll owi ng townshi ps:
Townshi p 8N, Range 13W
Townshi p 9N, Range 13W
Townshi p 10N, Range 13W
Townshp 11N, Range 13W
AREA 2: Remai nder of Sonona County.
TEHAMA COUNTY:
AREA 1: Area lying easterly of the east line of the follow ng
t ownshi ps:
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Townshi p 23N, Range 9W
Townshi p 24N, Range 9W
Townshi p 25N, Range 9W
Townshi p 26N, Range 9W
Townshi p 27N, Range 9W
Townshi p 28N, Range 9W
Townshi p 29N, Range 9W
AREA 2: Remmi nder of Tehana County.
TRI NI TY COUNTY:

AREA 1: Area lying easterly of the Iine beginning at the
intersection of the easterly line of Township 30N, Range 10W
Mount Di ablo Meridian (MOM with the easterly line of Trinity
County,

Thence northerly to the northeast corner of Township 30N
Range 10W MDM
Thence northerly to the northeast corner of Township 30N
Range 10W MDM
Thence westerly to the wout hwest corner of Township 31N
Range 10W MDM
Thence northerly to the northwest corner of Township 34N,
Range 10W MDM
Thence easterly to the northeast corner of Township 34N,
Range 7W MDM
Thence northerly to the northwest corner of Township 37N
Range 6W MDM
Thence easterly to the sout hwest corner of Township 38N
Range 5W MDM
Thence northerly to the northeast corner of Township 40N
Range 6W MDM
Thence westerly to the southwest corner of Township 41N
Range 6W MDM
Thence northerly to the northwest corner of Township 41N
Range 6W MDM
Also the area lying westerly of a line beginning at the
sout heast corner of Township 6N, Range 5E, of the
Hunmbol dt Meri di an.
AREA 2: Renmi nder of Trinity County.
ENG 0003B 07/01/ 1999
Rat es Fri nges
POAER EQUI PMENT OPERATORS:
DREDG NG CLAMSHELL & DI PPER DREDG NG
HYDRAULI C SUCTI ON DREDG NG

AREA 1:
Lever person/operator 32.79 11. 16
Dredge dozer; Heavy duty

repair person/wel der 27.83 11.16

Boost er pump operator; Deck
engi neer; Deck mate; Dredge

tender; W nch operator 26.71 11.16

Bar ge person; Deckhand; Fire

person; Leveehand; QO ler 23. 41 11.16
AREA 2:

Lever person/operator 34.79 11. 16

Dredge dozer; Heavy duty

repair person/wel der 29. 83 11.16

Boost er pump operator; Deck



engi neer; Deck mate;

Dredge

tender; Wnch operator
Deckhand; Fire-
person; Levee hand; O ler

Bar ge person;

ENG 0003D 07/01/1999

ALPI NE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC, NAPA,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, Sl ERRA, Sl SKIYOU

Rat es

Fringes

SONOMA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES:

BUI LDI NG CONSTRUCTI ON

POVNER EQUI PMENT OPERATCRS:

AREA
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

AREA
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

>

-A

POAER EQUI PMENT OPERATORS -

AREA 1:

GROUP 1
Truck crane
Qler

GROUP 2
Truck crane
Qler

GROUP 3
Truck crane
Hydraulic
Oler

AREA 2:

GROUP 1
Truck crane
Qler

GROUP 2
Truck crane
Oler

GROUP 3
Truck crane
Hydraulic
Qler

oiler

oiler

oiler

oiler

oiler

oiler

POVER EQUI PMENT OPERATORS -

GROUP 1

30. 40 12.79
28.95 12.79
27.55 12.79
26. 22 12.79
25.01 12.79
23.74 12.79
22. 65 12.79
21.57 12.79
19. 45 12. 79
32.40 12.79
30. 95 12.79
29.55 12.79
28.22 12.79
27.01 12.79
25.74 12.79
24. 65 12.79
23.57 12. 79
21.45 12.79
ALL CRANES AND ATTACHMENTS:
31.25 12.79
24.59 12.79
22.42 12.79
29.56 12.79
24.35 12.79
22.20 12. 79
27.92 12.79
24.11 12.79
23.74 12.79
21.95 12.79
33.25 12.79
26.59 12.79
24.42 12.79
31. 56 12. 79
26. 35 12.79
24. 20 12.79
29.92 12.79
26.11 12.79
25.74 12.79
23.95 12.79
Pl LEDRI VERS:
31. 56 12.79
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Truck crane oiler
Qler

GROUP 2
Truck crane oiler
Qler

GROUP 3
Truck crane oiler
Oler

GROUP 4

GROUP 5

GROUP 6

POVNER EQUI PMENT OPERATORS -

GROUP 1
Truck crane oiler
Oler

GROUP 2
Truck crane oiler
Oler

GROUP 3
Truck crane oiler
Hydraulic

Qler

GROUP 4

GROUP 5

HEAVY AND HI GHWAY CONSTRUCTI ON

POAER EQUI PMENT OPERATORS

AREA 1:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

AREA
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

>

-A

POVER EQUI PMENT OPERATORS -

AREA 1:

GROUP 1
Truck crane oiler
Oler

GROUP 2
Truck crane oiler
Oler

GROUP 3
Truck crane oiler
Hydraul ic

24.91 12.79
22.74 12.79
29. 85 12.
24.68 12. 79
22.49 12. 79
28. 24 12.
24. 41 12.79
22.26 12.79
26.54 12.
24.04 12
21.90 12.
STEEL ERECTI ON

32.19 12.
25.20 12.79
23.06 12.79
30. 48 12.
24.98 12.79
22.81 12.79
29.09 12.
24.73 12.79
24.35 12.79
22.58 12. 79
27.16 12.
25.91 12.
31.82 12.79
30. 29 12.79
28.81 12.79
27.43 12. 79
26.16 12.79
24.84 12.79
23.70 12.79
22.56 12.79
20. 35 12.79
33.82 12.79
32.29 12.79
30. 81 12. 79
29. 43 12.79
28.16 12.79
26. 84 12.79
25.70 12.79
24.56 12.79
22.35 12.79
ALL CRANES AND ATTACHMENTS:
32.70 12. 79
25.73 12.79
23.44 12.79
30.94 12.79
25. 47 12.79
23.23 12.79
29. 20 12.79
25.23 12.79
24.84 12.79

79

79

79

.79

79

79

79

79

79
79
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O ler 22.95 12.79
AREA 2:

GROUP 1 34.70 12.79
Truck crane oiler 27.73 12.79
Oler 25. 44 12.79

GROUP 2 32.94 12.79
Truck crane oiler 27. 47 12.79
Oler 25. 23 12.79

GROUP 3 31. 20 12.79
Truck crane oiler 27.23 12. 79
Hydraulic 26. 84 12.79
O ler 24. 95 12.79

POVER EQUI PMENT OPERATORS - Pl LEDRI VERS
GROUP 1 33.04 12.79
Truck crane oiler 26. 06 12.79
Oler 23.78 12.79
GROUP 2 31. 22 12.79
Truck crane oiler 25.81 12.79
O ler 23.51 12.79
GROUP 3 29.54 12.79
Truck crane oiler 25.52 12. 79
Oler 23.29 12.79
GROUP 4 27.77 12.79
GROUP 5 25.13 12.79
GROUP 6 22.90 12.79
POVNER EQUI PMENT OPERATORS - STEEL ERECTORS
GROUP 1 33. 67 12.79
Truck crane oiler 26. 35 12. 79
Oler 24.12 12.79
GROUP 2 31.90 12.79
Truck crane oiler 26.13 12.79
Oler 23.85 12.79
GROUP 3 30. 42 12.79

Truck crane oiler 25. 86 12.79

Hydraulic 25. 47 12.79

Oler 23.63 12.79

GROUP 4 28. 40 12.79
GROUP 5 27.10 12.79
FOOTNOTE:

Wor k suspended by ropes or cables, or work on a Yo-Yo Cat: $.60

per hour additional
POVNER EQUI PMENT OPERATOR CLASSI FI CATI ONS
GROUP 1: Operator of helicopter (when used in erection work);
Hydraul i c excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.

GROUP 2: Highline cabl eway; Hydraulic excavator, 3-1/2 cu. yds.

up to 7 cu. yds.; Power blade operator (finish); Power shovels,
over 1 cu. yd. up to and including 7 cu. yds. mr.c.

GROUP 3: Asphalt mlIling machi ne; Cabl e backhoe; Conbi nation
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachnment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as push pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boom cat, 572 or larger; Track | oader 4
cu. yds. and over; Wheel excavator (up to and including 750 cu
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yds. per hour)

GROUP 4: Asphalt plant engi neer/box person; Chicago boom
Conbi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; Gradesetter, grade checker (nechanical or
ot herwi se); Grooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnment, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader machine
(asphalt, Barber-Geene and simlar); MIler Form ess M 9000
sl ope paver or similar; Portable crushing and screening plants,;
Power bl ade support; Roller operator, asphalt; Rubber-tired
scraper, self-loading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
Smal | tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conpressor drill comnbination; Wl der; Wods-M xer (and
other simlar Pugmll equiprent)

GROUP 5: Cast-in-place pipe |aying machi ne; Combination slusher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pment nount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi pnment, Watson 2000, Texoma
700 or simlar; Drilling and boring machinery, horizontal (not to
apply to waterliners, wagon drills or jackhammers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
types); Mechanical burm curb and/or curb and gutter machine,
concrete or asphalt); Mne or shaft hoist; Portable crusher
Power jumbo operator (setting slip-forns, etc., in tunnels);
Screed (automatic or manual ); Sel f-propelled conpactor with
dozer; Tractor with boom D6 or snaller; Trenching nmachine,
maxi mum di ggi ng capacity over 5 ft. depth; Verneer T-600B rock
cutter or simlar

GROUP 6: Arnor-Coater (or simlar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chemical grouting nmachine, truck-nmounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, airports and canals); Deck engineer; Drilling
equi pment Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydro- hammer or similar; Line master; Skidsteer | oader, Bobcat
| arger than 743 series or simlar (with attachnents); Loconptive;
Lull hi-lift or simlar; Qler, truck nounted equi pnent; Pavenent
breaker, truck-nounted, with conpressor conbination; Paving
fabric installation and/or |aying machine; Pipe bending nmachi ne
(pi pelines only); Pipe wrapping nmachine (tractor propelled and
supported); Screed (except asphaltic concrete paving); Self-
propel |l ed pipeline wapping machine; Soils & materials tester
Tractor

GROUP 7: Ballast regulator; Boomtruck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or similar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway signal person; Stationary belt |oader (Kol nman or
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simlar); Lift slab nachine (Vagtborg and simlar types);

Magi nnes internal full slab vibrator; Material hoist (1 drunm);
Mechani cal trench shield; Pavenent breaker with or w thout
conpressor conbi nation); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt); Chip Seal
Sel f-propell ed automatically applied concrete curing nahcine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenchi ng machine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit sharpener; Boiler tender; Box operator
Br akeper son; Conbi nati on m xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; Gunite/shotcrete equi pnment operator; Hydraulic
nmonitor; Ken seal machine (or simlar); Mxermobile; G ler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site); Rotom st
operator; Self-propelled tape nmachine; Shuttlecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater
Swi t chperson; Tar pot firetender; Tugger hoist, single drum
Vacuum cool i ng plant; Weldi ng nachi ne (powered ot her than by
electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and simlar (w thout attachnments); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
ALL CRANES AND ATTACHMENTS

GROUP 1: Cl anshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge pedestal -nount ed,
over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including 100
tons; Derrick barge, 100 tons and under; Self-propelled boomtype
lifting device, over 45 tons; Tower crane

GROUP 3: Cl anshell and dragline up to and including 1 cu. yd.;
Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-nounted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) - under 15
tons; Boomtruck or dual purpose A-frame truck, non-rotating,
over 15 tons
POAER EQUI PMENT OPERATORS - PI LEDRI VERS

GROUP 1: Derrick barge pedestal npunted over 100 tons;

Cl anshel | over 7 cu. yds.; Self-propelled boomtype lifting
devi ce over 100 tons; Truck crane or craw er, |land or barge
nount ed over 100 tons

GROUP 2: Derrick barge pedestal nounted 45 tons to and
i ncluding 100 tons; Clanmshell up to and including 7 cu. yds.;

Sel f-propel l ed boomtype lifting device over 45 tons; Truck crane
or craw er, land or barge nounted, over 45 tons up to and
i ncluding 100 tons

GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propel | ed boomtype lifting device 45 tons and under; Skid/scow
pil edriver, any tonnage; Truck crane or craw er, |and or barge
nount ed 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engi neer



Forklift, 10 tons and over;
GROUP 5: Deck engi neer

Heavy-duty repairperson/ wel der

GROUP 6: Deckhand; Fire tender

POVNER EQUI PMENT OPERATORS -
GROUP 1: Crane over 100 tons;

propel | ed boomtype lifting device over
GROUP 2: Crane over 45 tons to 100 tons;
tons; Self-propelled boomtype lifting device over 45 tons to 100

tons; Tower crane

GROUP 3: Crane, 45 tons and under
lifting device, 45 tons and under

GROUP 4: Chicago boom Forklift,

repair person/wel der
GROUP 5: Boom cat

Sel f - propel | ed boomtype

Derrick over

100

STEEL ERECTORS
100 tons;

tons

Sel f -

Derrick under 100
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MARI N AND SOLANO COUNTI ES:
POAER EQUI PMENT OPERATCRS:
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP 8- A

O~NOOT A WNPE

POVER EQUI PMENT OPERATORS -

GROUP 1
Truck crane oiler
Oler

GROUP 2
Truck crane oiler
Oler

GROUP 3
Truck crane oiler
Hydraulic

Qler

POVNER EQUI PMENT OPERATORS -

GROUP 1
Truck crane oiler
Oler

GROUP 2
Truck crane oiler
Qler

GROUP 3
Truck crane oiler
Qler

GROUP 4

GROUP 5

GROUP 6

POAER EQUI PMENT OPERATORS -

GROUP 1
Truck crane oiler
Qler

GROUP 2

10 tons and over; Heavy-duty
Rat es Fringes
31.82 12.59
30. 29 12.59
28.81 12.59
27.43 12.59
26. 16 12.59
24. 84 12.59
23.70 12.59
22.56 12.59
20. 35 12.59
ALL CRANES AND ATTACHMENTS:
32.70 12.59
25.73 12.59
23. 44 12.59
30. 94 12.59
25. 47 12.59
23.23 12.59
29. 20 12.59
25.23 12.59
24.84 12.59
22.95 12.59
Pl LEDRI VERS
33.04 12.59
26. 06 12.59
23.78 12.59
31. 22 12.59
25.81 12.59
23.51 12.59
29.54 12.59
25.52 12.59
23.29 12.59
27.77 12.59
25.13 12.59
22.90 12.59
STEEL ERECTORS
33. 67 12.59
26. 35 12.59
24.12 12.59
31.90 12.59
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Truck crane oiler 26. 13 12. 59
Oler 23.85 12. 59

GROUP 3 30. 42 12.59
Truck crane oiler 25. 86 12.59
Hydraulic 25. 47 12.59
Oler 23.63 12. 59

GROUP 4 28. 40 12.59

GROUP 5 27.10 12.59
FOOTNOTE:

Wor k suspended by ropes or cables, or work on a Yo-Yo Cat: $.60

per hour additional
POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1: Operator of helicopter (when used in erection work);
Hydraul i c excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.

GROUP 2: Highline cabl eway; Hydraulic excavator, 3-1/2 cu. yds.
up to 7 cu. yds.; Power blade operator (finish); Power shovels,
over 1 cu. yd. up to and including 7 cu. yds. mr.c.

GROUP 3: Asphalt milling machi ne; Cabl e backhoe; Conbi nati on
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as push pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boom cat, 572 or l|larger; Track | oader 4
cu. yds. and over; Weel excavator (up to and including 750 cu
yds. per hour)

GROUP 4: Asphalt pl ant engi neer/box person; Chicago boom
Conbi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; G adesetter, grade checker (mechanical or
ot herwi se); Grooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnment, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/ or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader machine
(asphalt, Barber-Geene and simlar); MIler Form ess M 9000
sl ope paver or sinmilar; Portable crushing and screening plants;
Power bl ade support; Roller operator, asphalt; Rubber-tired
scraper, self-loading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
Smal | tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conpressor drill conbination; Wl der; Wods-M xer (and
other simlar Pugmll equiprment)

GROUP 5: Cast-in-place pipe |aying machi ne; Combination slusher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pment nmount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi prent, Watson 2000, Texoma
700 or simlar; Drilling and boring machinery, horizontal (not to
apply to waterliners, wagon drills or jackhammers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
types); Mechanical burm curb and/or curb and gutter machine,
concrete or asphalt); Mne or shaft hoist; Portable crusher
Power jumbo operator (setting slip-forns, etc., in tunnels);
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Screed (automatic or manual); Self-propelled conpactor with
dozer; Tractor with boom D6 or snmller; Trenching machine,
maxi mum di ggi ng capacity over 5 ft. depth; Verneer T-600B rock
cutter or simlar

GROUP 6: Arnor-Coater (or simlar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chem cal grouting nmachine, truck-nounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, airports and canals); Deck engineer; Drilling
equi pnent Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydr o- hammer or similar; Line master; Skidsteer | oader, Bobcat

| arger than 743 series or simlar (with attachnents); Loconotive;
Lull hi-lift or simlar; Qler, truck nounted equi pnent; Pavenent
breaker, truck-nounted, with conpressor conbination; Paving
fabric installation and/or |aying nmachi ne; Pipe bendi ng machine
(pipelines only); Pipe wapping rmachine (tractor propelled and
supported); Screed (except asphaltic concrete paving); Self-
propel | ed pipeline wapping machine; Soils & materials tester
Tract or

GROUP 7: Ballast regul ator; Boom truck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nmounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or simlar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway signal person; Stationary belt | oader (Kol man or
simlar); Lift slab nachine (Vagtborg and simlar types);

Magi nnes internal full slab vibrator; Material hoist (1 drunm;
Mechani cal trench shield; Pavenent breaker with or w thout
conpressor conbination); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt); Chip Seal
Sel f-propell ed automatically applied concrete curing nahcine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenching machine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit sharpener; Boiler tender; Box operator
Br akeper son; Conbi nati on m xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; CGunite/shotcrete equi pnment operator; Hydraulic
nmonitor; Ken seal machine (or simlar); Mxermobile; G ler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site); Rotom st
operator; Self-propelled tape nmachine; Shuttlecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater
Swi t chperson; Tar pot firetender; Tugger hoist, single drum
Vacuum cool i ng plant; Weldi ng nmachi ne (powered ot her than by
electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and simlar (w thout attachnments); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
ALL CRANES AND ATTACHMENTS

GROUP 1: Cl anshell and dragline over 7 cu. yds.; Crane, over

100 tons; Derrick, over 100 tons; Derrick barge pedestal - nount ed,
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over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: Cl anshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including 100
tons; Derrick barge, 100 tons and under; Self-propelled boomtype
lifting device, over 45 tons; Tower crane

GROUP 3: Clamshell and dragline up to and including 1 cu. yd.;
Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-nmounted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) - under 15
tons; Boom truck or dual purpose A-frame truck, non-rotating,
over 15 tons
POAER EQUI PMENT OPERATORS - PI LEDRI VERS

GROUP 1: Derrick barge pedestal nounted over 100 tons;
Cl anshel | over 7 cu. yds.; Self-propelled boomtype lifting
devi ce over 100 tons; Truck crane or craw er, |land or barge
nount ed over 100 tons

GROUP 2: Derrick barge pedestal nounted 45 tons to and
i ncluding 100 tons; Clanshell up to and including 7 cu. yds.;
Sel f-propell ed boomtype lifting device over 45 tons; Truck crane
or craw er, land or barge nounted, over 45 tons up to and
i ncl udi ng 100 tons

GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propel | ed boomtype lifting device 45 tons and under; Skid/scow
pil edriver, any tonnage; Truck crane or crawl er, |and or barge
nmount ed 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engineer
Forklift, 10 tons and over; Heavy-duty repairperson/ wel der

GROUP 5: Deck engi neer

GROUP 6: Deckhand; Fire tender

POAER EQUI PMENT OPERATORS - STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propel | ed boomtype lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boomtype |ifting device over 45 tons to 100
tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boomtype
lifting device, 45 tons and under

GROUP 4: Chicago boom Forklift, 10 tons and over; Heavy-duty
repair person/wel der

GROUP 5: Boom cat

ENG 0003G 07/01/1999

Rat es Fringes

POVNER EQUI PMENT OPERATORS

TUNNEL AND UNDERGROUND WORK

AREA 1:
UNDERGROUND:

GROUP 1-A 30. 29 12.79
GROUP 1 27. 82 12.79
GROUP 2 26. 56 12.79
GROUP 3 25.23 12.79
GROUP 4 24.09 12.79
GROUP 5 22.95 12.79
SHAFTS, STOPES AND RAI SES:

GROUP 1-A 30. 39 12.79

GROUP 1 27.92 12.79



GROUP 2
GROUP 3
GROUP 4
GROUP 5
AREA 2

UNDERGROUND:

GROUP 1
GROUP
GROUP
GROUP
GROUP
GROUP
SHAFTS,
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

b wWNPE

GO WNRE -

-A

STOPES AND RAI SES:

-A

FOOTNOTE:

Wor k suspended by ropes or
addi ti onal

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
GROUP 1-A: Tunne

per hour

GROUP 1:

oper at or

GROUP 5: Bit sharpener
(gunite);
Punp operator;

conpr ess
engi neer

or

)

cabl es,

(tunnel s);
and not or
Power jumbo operat or
shaft

Br ake person;
Conpr essor

bore machi ne operator
Headi ng shi el d operator;
repai r per son/ wel der;
type); Rai sed bore operator
GROUP 2: Conbi nation sl usher
or punpcrete gun;
GROUP 3: Dril
GROUP 4: Conbi nation slurry m xer
Mot or

Mucki ng machi ne (rubber tired, r

Conbi nati on m xer and

oper ator,
oper at or

(assistant to
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26. 66 12.79

25.33 12.79

24.19 12.79

23.05 12.79

32.29 12.79

29. 82 12.79

28.56 12.79

27.23 12.79

26.09 12.79

24.95 12.79

32.39 12.79

29.92 12.79

28. 66 12.79

27.33 12.79

26.19 12.79

25.05 12.79

or work on a Yo-Yo Cat: $.60
di anmeter or nore
Heavy- duty
ail or track
Tunnel nol e bore operator
operator; Concrete punp
hoi st
cl eaner; Gouting machi ne

ENGI 0003N 07/01/1999

AMADOR COUNTY:
HEAVY AND HI GHWAY CONSTRUCTI ON
POAER EQUI PMENT OPERATOCRS:

AREA
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

AREA
GROUP
GROUP
GROUP
GROUP
GROUP

>

31.
30.
28.
27.
26.
. 84
23.
22.
20.

24

33.
32.
30.
29.
28.

82
29
81
43
16

70
56
35

82
29
81
43
16

12.
12.
12.
12.
12.
12
12.
12.
12.

12.
12.
12.
12
12.

Fringes

59
59
59
59
59

.59

59
59
59

59
59
59

.59

59



GROUP 6 26. 84 12.59
GROUP 7 25.70 12.59
GROUP 8 24.56 12.59
GROUP 8- A 22.35 12.59

POVNER EQUI PMENT OPERATORS - ALL CRANES AND ATTACHMENTS:
AREA 1:

GROUP 1 32.70 12.59
Truck crane oiler 25.73 12.59
Oler 23. 44 12.59

GROUP 2 30. 94 12.59
Truck crane oiler 25. 47 12. 59
O ler 23.23 12. 59

GROUP 3 29. 20 12. 59
Truck crane oiler 25. 23 12. 59
Hydraulic 24. 84 12.59
Oler 22.95 12.59

AREA 2:

GROUP 1 34.70 12.59
Truck crane oiler 27.73 12. 59
Oler 25. 44 12. 59

GROUP 2 32.94 12. 59
Truck crane oiler 27. 47 12.59
Oler 25. 23 12. 59

GROUP 3 31. 20 12. 59
Truck crane oiler 27.23 12.59
Hydraulic 26. 84 12.59
Oler 24. 95 12.59

POVER EQUI PMENT OPERATORS - Pl LEDRI VERS
GROUP 1 33.04 12.
Truck crane oiler 26. 06 12. 59
Oler 23.78 12. 59
GROUP 2 31. 22 12.
Truck crane oiler 25.81 12.59
Oler 23.51 12.59
GROUP 3 29. 54 12.
Truck crane oiler 25.52 12.59
O ler 23.29 12. 59
GROUP 4 27.77 12.
GROUP 5 25.13 12.
GROUP 6 22.90 12.
POVNER EQUI PMENT OPERATORS - STEEL ERECTORS
GROUP 1 33. 67 12.
Truck crane oiler 26. 35 12.59
Oler 24.12 12.59
GROUP 2 31.90 12.
Truck crane oiler 26. 13 12. 59
O ler 23. 85 12.59
GROUP 3 30. 42 12.

Truck crane oiler 25. 86 12.59

Hydraulic 25. 47 12.59

Oler 23.63 12.59

GROUP 4 28. 40 12.
GROUP 5 27.10 12.
FOOTNOTE:

Wor k suspended by ropes or cables, or work on a Yo-Yo
per hour additional
POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

DACWO05-00-B-0009
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GROUP 1: Operator of helicopter (when used in erection work);
Hydraul i c excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.

GROUP 2: Highline cabl eway; Hydraulic excavator, 3-1/2 cu. yds.
up to 7 cu. yds.; Power blade operator (finish); Power shovels,
over 1 cu. yd. up to and including 7 cu. yds. mr.c.

GROUP 3: Asphalt milling nmachi ne; Cabl e backhoe; Conbi nation
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as push pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boomcat, 572 or larger; Track | oader 4
cu. yds. and over; Wheel excavator (up to and including 750 cu
yds. per hour)

GROUP 4: Asphalt plant engi neer/boxman; Chi cago boom
Combi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; G adesetter, grade checker (mechanical or
ot herwi se); G ooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnent, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader nachine
(asphalt, Barber-Greene and sinmilar); MIler Form ess M 9000
sl ope paver or simlar; Portable crushing and screening
pl ants; Power blade support; Roller operator, asphalt; Rubber-
tired scraper, self-Iloading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
Smal | tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conpressor drill conbination; Wl der; Wods-M xer (and
other simlar Pugm || equipnent)

GROUP 5: Cast-in-Place pipe |aying machi ne; Conbination slusher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pnment nmount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi pment, Watson 2000, Texomm
700 or simlar; Drilling and boring machi nery, horizontal (not to
apply to waterliners, wagon drills or jackhanmrers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or simlar
types); Mechanical burm curb and/or curb and gutter nmchine,
concrete or asphalt; Mne or shaft hoist; Portable crusher
Power jumbo operator (setting slip-forns, etc., in tunnels);
Screed (automatic or manual); Self-propelled conpactor with
dozer; Tractor with boom D6 or snmller; Trenching machine,
maxi mum di ggi ng capacity over 5 ft. depth; Verneer T-600B rock
cutter or simlar

GROUP 6: Arnor-Coater (or simlar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chemi cal grouting nmachine, truck-nmounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, airports and canals); Deck engineer; Drilling
equi pnent Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydr o- hammer or simlar; Line master; Skidsteer | oader, Bobcat
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| arger than 743 series or simlar (with attachments);

Loconotive; Lull hi-lift or simlar; Gler, truck nounted

equi pment; Pavenent breaker, truck-mounted, with conpressor

conbi nation; Paving fabric installation and/or |aying machine;
Pi pe bendi ng machi ne (pipelines only); Pipe wapping machine
(tractor propelled and supported); Screed (except asphaltic
concrete paving); Self-propelled pipeline wapping machine; Soils
& materials tester; Tractor

GROUP 7: Ballast regulator; Boomtruck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or similar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway signal person; Stationary belt | oader (Kol man or
simlar); Lift slab nachine (Vagtborg and simlar types);

Magi nnes internal full slab vibrator; Material hoist (1 drun);
Mechani cal trench shield; Paverment breaker with or without
conpressor conbi nation); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt), Chip Seal
Sel f-propelled automatically applied concrete curing machine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenching nmachine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit sharpener; Boiler tender; Box operator
Br akeper son; Conbi nati on nmi xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; CGunite/shotcrete equi pnent operator; Hydraulic
moni tor; Ken seal machine (or simlar); Mxernmobile; G ler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site); Rotomni st
operator; Self-propelled tape nmachine; Shuttlecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater
Swi t chperson; Tar pot firetender; Tugger hoist, single
drum Vacuum cool i ng pl ant; Wel di ng machi ne (powered other than
by electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and simlar (wthout attachments); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

ALL CRANES AND ATTACHMENTS

GROUP 1: Cl anshell and Dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge pedestal -nounted,
over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: Cl anshell and Dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and incl uding
100 tons; Derrick barge, 100 tons and under; Self-propelled boom
type lifting device, over 45 tons; Tower crane

GROUP 3: Clamshell and Dragline up to and including 1 cu
yd.; Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-nmounted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) -under 15
tons; Boom truck or dual purpose A-frame truck, non-rotating,
over 15 tons
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POAER EQUI PMENT OPERATORS - PI LEDRI VER CLASSI FI CATI ONS
GROUP 1: Derrick barge pedestal nounted over 100 tons;
Cl anshel | over 7 cu. yds.; Self-propelled boomtype lifting
devi ce over 100 tons; Truck crane or craw er, |and or barge
nmount ed over 100 tons
GROUP 2: Derrick barge pedestal nounted 45 tons to and
i ncluding 100 tons; Clanshell up to and including 7 cu. yds.;
Sel f-propel |l ed boomtype lifting device over 45 tons; Truck crane
or craw er, land or barge nounted, over 45 tons up to and
i ncl udi ng 100 tons
GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propel |l ed boomtype lifting device 45 tons and under; Skid/scow
pi l edriver, any tonnage; Truck crane or crawler, |and or barge
nmount ed 45 tons and under
GROUP 4: Assistant operator in lieu of assistant to engineer
Forklift, 10 tons and over; Heavy-duty repairperson/ wel der
GROUP 5: Deck engi neer
GROUP 6: Deckhand; Fire tender
POAER EQUI PMENT OPERATORS - STEEL ERECTOR CLASSI FI CATI ONS
GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propel l ed Boomtype lifting device over 100 tons
GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons;
Sel f-propel |l ed boomtype lifting device over 45 tons to 100 tons;
Tower Crane
GROUP 3: Crane, 45 tons and under; Self-propelled Boomtype
lifting device, 45 tons and under
GROUP 4: Chicago Boomy Forklift, 10 tons and over; Heavy-duty
Repai r Person/ Wl der
CGROUP 5: Boom Cat
| RONOOOIN 07/01/1999
Rat es Fringes
ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, MARI N, MODOC
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, S| ERRA
SI SKI YOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA

COUNTI ES:

| RONVWORKERS:
Fence erector 23. 29 13. 83
Ornanental, reinforcing and
structural 24.18 13. 83

| RONOOO1W 07/01/ 1999

Rat es Fringes
LASSEN COUNTY:
| RONWORKERS:
Fence erector 23. 29 13. 83
Ornanmental, reinforcing and
structural 24.18 13. 83
FOOTNOTE:

Work at Susanville Federal Prison: $3.00 per hour additional
| RONOOO01X 07/01/1999
Rat es Fringes
SONOMA COUNTY:
| RONWORKERS:
Fence erector 23.29 13. 83
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Ornanmental, reinforcing and

structural 24.18 13.83
FOOTNOTE:

Wrk at the U S. Coast Guard - Two Rock: $1.00 per hour
addi tional .

LABOO067C 12/01/1998

Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODCC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SI SKI YQU,
SOLANO, SONOWA, SUTTER, TEHAMA, TRI NI TY, YOLO AND YUBA COUNTI ES:

ASBESTOS REMOVAL LABORER 10. 58 4.13
MARI N AND NAPA COUNTI ES:
ASBESTOS REMOVAL LABORER 12.17 4.13

SCOPE OF WORK:
Covers site nmobilization; initial site clean-up; site

preparation; renoval of asbestos-containing naterials fromwalls
and ceilings; or from pipes, boilers and nechanical systens only

if they are being scrapped; encapsul ation, enclosure and

di sposal of asbestos-containing materials by hand or with
equi pment or machinery; scaffol ding; fabrication of tenporary
wooden barriers; and assenbly of decontam nation stations.

LABOOO67F 07/01/1999

Rat es Fringes
MARI N COUNTY:
LABORERS:

Construction specialist group 22. 36 7. 44
GROUP 1 21. 66 7.44
GROUP 1-a 21.88 7.44
GROUP 1-b: see note bel ow

GROUP 1-c 21.71 7.44
GROUP 1-d: see note bel ow

GROUP 1-e 22.21 7.44
GROUP 1-f 22.24 7.44
GROUP 2 21.51 7.44
GROUP 3 21.41 7.44
GROUP 4 15. 10 7.44

See groups 1-b and 1-d under |aborer classifications.
GUNI TE LABORERS:

GROUP 1 22.62 7.44

GROUP 2 22.12 7.44

GROUP 3 21.53 7.44

GROUP 4 21.41 7.44
WRECKI NG WORK:

GROUP 1 21.66 7.44

GROUP 2 21.51 7.44

GROUP 3 15.10 7.44
GARDENERS, HORTI CULTURAL AND LANDSCAPE

LABORERS:

New construction 21. 41 7. 44

Est abl i shnent warranty period 15. 10 7. 44
TUNNEL AND SHAFT LABORERS:

GROUP 1 26. 02 7.44

GROUP 2 25.79 7.44

GROUP 3 25.54 7.44

GROUP 4 25.27 7.44
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GROUP 5 25.09 7. 44
GROUP 6 24.55 7. 44
FOOTNOTE:

Laborers working off or with or frombos'n chairs, sw nging
scaffol ds, belts (not applicable to workers entitled to receive
the wage rate set forth in Goup 1-a): $0.25 per hour additional

LABORER CLASSI FI CATI ONS
CONSTRUCTI ON SPECI ALI ST GROUP: Asphalt ironer and raker
Chai nsaw;, Laser beamin connection with | aborers' work; Msonry
and pl asterer tender; Cast-in-place manhole form setter
Pressure pipel ayer; Davis trencher - 300 or sinmilar type (and
all small trenchers); Blaster; Dianmond driller; Miltiple unit
drill; Hydraulic drill
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
simlar type tanpers; Buggynobile; Caul ker, bander, pipew apper,
conduit layer, plastic pipelayer; Certified hazardous waste
wor ker; Conpactors of all types; Concrete and nagnesite n xer,
1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
saw;, Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
machi ne; Faller, |ogloader and bucker; Formraiser, slip forns;
Green cutter; Headerboard, Hubsetter, aligner, by any nethod;
Hi gh pressure bl ow pipe (1-1/2" or over, 100 | bs. pressure/over);
Hydro seeder and sinilar type; Jackhammer operator; Jacking of
pi pe over 12 inches; Jackson and simlar type conpactor; Kettle
tender, pot and worker applying asphalt, |ay-kold, creosote,
lime, caustic and simlar type materials (applying neans
appl yi ng, dipping or handling of such materials); Lagging,
sheeting, whaling, bracing, trenchjacking, |agging hamrer;
Magnesi te, epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of sanme, including repair of voids;
Pavenment breaker and spader, including tool grinder; Perma
curb; Pipelayer (including grade checking in connection with
pi pel ayi ng); Precast-nmanhole setter; Pressure pipe tester; Post
hol e digger, air, gas and el ectric; Power broom sweeper; Power
tanmpers of all types (except as shown in Group 2); Ram set gun
and stud gun; Riprap stonepaver and rock-slinger, including
pl aci ng of sacked concrete and/or sand (wet or dry) and gabions
and simlar type; Rotary scarifier or nmultiple head concrete
chi pping scarifier; Roto and Ditch Wtch; Rototiller
Sandbl aster, pot, gun, nozzle operators; Signalling and rigging;
Tank cl eaner; Tree clinber; Turbo blaster; Vibrascreed, bul
float in connection with | aborers' work; Vibrator
GROUP 1-a: Joy drill nodel TWW 2A; Gardner-Denver nodel DH143
and simlar type drills; Track driller; Jack leg driller; Wagon
driller; Mechanical drillers, all types regardless of type or
nmet hod of power; Mechanical pipe |ayers, all types regardl ess of
type or nethod of power; Blaster and powder; All work of
| oadi ng, placing and blasting of all powder and expl osives of
what ever type regardl ess of nmethod used for such | oadi ng and

pl aci ng; High scalers (including drilling of same); Tree topper
Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above G oup
1 wage rates. "Sewer cleaner" neans any worker who handl es or

comes in contact with raw sewage in small dianeter sewers. Those
sho work inside recently active, |arge dianmeter sewers, and al
recently active sewer manhol es shall receive $5.00 per day above
Group 1 wage rates.
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GROUP 1-c: Burning and welding in connection with |aborers
wor k; Synthetic thernoplastics and simlar type welding
GROUP 1-d: Maintenance and repair track and road beds. Al
enpl oyees perform ng work covered herein shall receive $ .25 per
hour above their regular rate for all work perfornmed on
under ground structures not specifically covered herein. This
par agr aph shall not be construed to apply to work bel ow ground
level in open cut. It shall apply to cut and cover work of
subway construction after the tenmporary cover has been pl aced.
GROUP 1-e: Work on and/or in bell hole footings and shafts
t hereof, and work on and in deep footings. (A deep footing is a
hole 15 feet or nore in depth.) |In the event the depth of the
footing is unknown at the commencenent of excavation, and the
final depth exceeds 15 feet, the deep footing wage rate woul d
apply to all enployees for each and every day worked on or in the
excavation of the footing fromthe date of inception
GROUP 1-f: Wre wi nding nmachine in connection with guniting or
shot crete
GROUP 2: Asphalt shovel er; Cenment dunper and handling dry
cement or gypsum Choke-setter and rigger (clearing work);
Concrete bucket dunper and chute; Concrete chipping and grinding;
Concrete | aborer (wet or dry); Driller tender, chuck tender
ni pper; Gui nea chaser (stake), grout crew, High pressure nozzle,
adductor; Hydraulic nonitor (over 100 Ibs. pressure); Loading
and unl oadi ng, carrying and hauling of all rods and materials for
use in reinforcing concrete construction; Pittsburgh chi pper and
simlar type brush shredders; Sloper; Single foot, hand-held,
pneuratic tanper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
GROUP 3: Construction |aborers, including bridge and genera
| aborer; Dunp, |oad spotter; Flag person; Fire watcher; Fence
erector; QGuardrail erector; Gardener, horticultural and
| andscape | aborer; Jetting; Linber, brush | oader and piler
Pavement marker (button setter); Maintenance, repair track and
road beds; Streetcar and railroad construction track |aborer
Tenporary air and water lines, Victaulic or simlar; Tool room
attendant (jobsite only)
GROUP 4: All clean-up work of debris, grounds and buil ding
including but not Iimted to: street cleaner; cleaning and
washi ng wi ndows; brick cleaner (jobsite only); material cleaner
(jobsite only). The classification "material cleaner" is to be
utilized under the follow ng conditions:
A: at denpolition site for the salvage of the materi al
B: at the conclusion of a job where the naterial is to be
sal vaged and stocked to be reused on another job
C. for the cleaning of salvage material at the jobsite or
tenporary jobsite yard
The material cleaner classification should not be used in
the performance of "form stripping, cleaning and oiling and
noving to the next point of erection".
GUNI TE LABORER CLASSI FI CATI ONS
GROUP 1: Structural nozzle operator
GROUP 2: Nozzl e operator (including gun person, pot person); Rod
person; Ground person
GROUP 3: Rebound person
GROUP 4: Cunite | aborer
WRECKI NG WORK LABORER CLASSI FI CATI ONS
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GROUP 1: Skilled wecker (renoving and sal vagi ng of sash,

wi ndows and materi al s)

GROUP 2: Semi-skilled wecker (salvaging of other building
mat eri al s)

GROUP 3: Ceneral |aborer (includes all clean-up work, | oading

| unber, | oading and burning of debris)

TUNNEL AND SHAFT LABORER CLASSI FI CATI ONS

GROUP 1: Dianond driller; Gound person; Gunite and shotcrete
nozzl e operator

GROUP 2: Rod person; Shaft work & raise (bel ow actual or
excavated ground | evel)

GROUP 3: Bit grinder; Blaster, driller, powder person -

headi ng; Cherry picker operator - where car is lifted; Concrete
finisher in tunnel; Concrete screed person; G out punp operator
and pot person; GQunite & shotcrete gun person & pot person;
Header person; High pressure nozzle operator; Mner - tunnel

i ncluding top and bottom person on shaft and rai se work; Ni pper
Nozzl e operator on slick line; Sandblaster - pot person

GROUP 4: Steel formraiser and setter; Tinber person, retinber
person (wood or steel or substitute materials therefore); Tugger
(for tunnel |aborer work); Cable tender; Chuck tender; Powder
person - primer house

GROUP 5: Vi brator operator, pavenent breaker; Bull gang -
nmuckers, track person; Concrete crew - includes rodding and
spreadi ng

GROUP 6: Dunp person (any nethod); G out crew, Rebound person;
Swanper

LABCO0671 07/01/1999

Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN

MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
SI SKI YOU, SOLANO, SONOWVA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA

COUNTI ES:
LABORERS
Construction specialist group 21. 36 7. 44
GROUP 1 20. 66 7.44
GROUP 1-a 20. 88 7.44
GROUP 1-b: see note bel ow
GROUP 1-c 20.71 7. 44
GROUP 1-d: see note bel ow
GROUP 1-e 21.21 7.44
GROUP 1-f 21. 24 7.44
GROUP 2 20.51 7.44
GROUP 3 20.41 7.44
GROUP 4 14. 10 7.44
See groups 1-b and 1-d under |aborer classifications.
GUNI TE LABORERS:
GROUP 1 21.62 7. 44
GROUP 2 21.12 7.44
GROUP 3 20. 53 7.44
GROUP 4 20.41 7.44
WRECKI NG WORK
GROUP 1 20. 66 7.44
GROUP 2 20.51 7.44
GROUP 3 14. 10 7. 44

GARDENERS, HORTI CULTURAL AND LANDSCAPE
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LABORERS:
New construction 20. 41 7.44
Establ i shment warranty period 14.10 7.44
TUNNEL AND SHAFT LABORERS
GROUP 1 26. 02 7.44
GROUP 2 25.79 7.44
GROUP 3 25. 54 7.44
GROUP 4 25. 27 7.44
GROUP 5 25.09 7.44
GROUP 6 24.55 7.44
FOOTNOTE:

Laborers working off or with or frombos'n chairs, sw nging
scaffol ds, belts (not applicable to workers entitled to receive
the wage rate set forth in Goup 1-a): $0.25 per hour additional

LABORER CLASSI FI CATI ONS
CONSTRUCTI ON SPECI ALI ST GROUP: Asphalt ironer and raker
Chai nsaw; Laser beamin connection with | aborers' work; Msonry
and plasterer tender; Cast-in-place nmanhole form setter
Pressure pipel ayer; Davis trencher - 300 or sinmilar type (and
all small trenchers); Blaster; Dianond driller; Miltiple unit
drill; Hydraulic drill
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
simlar type tanpers; Buggynobile; Caul ker, bander, pipew apper,
conduit layer, plastic pipelayer; Certified hazardous waste
wor ker; Conpactors of all types; Concrete and nagnesite nixer
1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
saw;, Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
machi ne; Faller, |ogloader and bucker; Formraiser, slip forns;
Green cutter; Headerboard, Hubsetter, aligner, by any nethod
Hi gh pressure bl ow pipe (1-1/2" or over, 100 | bs. pressure/over);
Hydro seeder and sinmilar ype; Jackhammer operator; Jacking of
pi pe over 12 inches; Jackson and simlar type conpactor; Kettle
tender, pot and worker applying asphalt, |ay-kold, creosote,
lime, caustic and simlar type materials (applying neans
appl yi ng, dipping or handling of such materials); Lagging,
sheeting, whaling, bracing, trenchjacking, |agging hamer;
Magnesi te, epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of sanme, including repair of voids;
Pavement breaker and spader, including tool grinder; Perma
curb; Pipelayer (including grade checking in connection with
pi pel ayi ng); Precast-nmanhole setter; Pressure pipe tester; Post
hol e digger, air, gas and el ectric; Power broom sweeper; Power
tanmpers of all types (except as shown in Group 2); Ram set gun
and stud gun; Riprap stonepaver and rock-slinger, including
pl aci ng of sacked concrete and/or sand (wet or dry) and gabions
and simlar type; Rotary scarifier or nultiple head concrete
chi pping scarifier; Roto and Ditch Wtch; Rototiller
Sandbl aster, pot, gun, nozzle operators; Signalling and rigging;
Tank cl eaner; Tree clinber; Turbo blaster; Vibrascreed, bul
float in connection with | aborers' work; Vibrator
GROUP 1-a: Joy drill nodel TWW 2A; Gardner-Denver nodel DH143
and simlar type drills; Track driller; Jack leg driller; Wagon
driller; Mechanical drillers, all types regardless of type or
nmet hod of power; Mechanical pipe |ayers, all types regardl ess of
type or nethod of power; Blaster and powder; All work of
| oadi ng, placing and blasting of all powder and expl osives of
what ever type regardl ess of nmethod used for such |oading and
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pl aci ng; High scalers (including drilling of sanme); Tree topper
Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
1 wage rates. "Sewer cleaner” neans any worker who handl es or

cones in contact with raw sewage in small dianmeter sewers. Those
who work inside recently active, large dianeter sewers, and al
recently active sewer manhol es, shall receive $5.00 per day above
Group 1 wage rates.
GROUP 1-c: Burning and welding in connection with |aborers
wor k; Synthetic thernoplastics and simlar type wel ding
GROUP 1-d: Muaintenance and repair track and road beds
(underground structures). All enployees perform ng work covered
herein shall receive $ .25 per hour above their regular rate for
all work performed on underground structures not specifically
covered herein. This paragraph shall not be construed to apply
to work bel ow ground level in open cut. It shall apply to cut
and cover work of subway construction after the tenporary cover
has been pl aced.
GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing is a
hole 15 feet or nore in depth.) |In the event the depth of the
footing is unknown at the commencenent of excavation, and the
final depth exceeds 15 feet, the deep footing wage rate woul d
apply to all enployees for each and every day worked on or in the
excavation of the footing fromthe date of inception
GROUP 1-f: Wre wi nding machine in connection with guniting or
shot crete
GROUP 2: Asphalt shovel er; Cenment dunper and handling dry
cement or gypsum Choke-setter and rigger (clearing work);
Concrete bucket dunper and chute; Concrete chipping and grinding;
Concrete | aborer (wet or dry); Driller tender, chuck tender
ni pper; Gui nea chaser (stake), grout crew, High pressure nozzle,
adductor; Hydraulic nonitor (over 100 Ibs. pressure); Loading
and unl oadi ng, carrying and hauling of all rods and materials for
use in reinforcing concrete construction; Pittsburgh chi pper and
simlar type brush shredders; Sloper; Single foot, hand-held,
pneuratic tanper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
GROUP 3: Construction |aborers, including bridge and genera
| aborer; Dunp, |oad spotter; Flag person; Fire watcher; Fence
erector; QGuardrail erector; Gardener, horticultural and
| andscape | aborer; Jetting; Linber, brush | oader and piler
Pavenment marker (button setter); Maintenance, repair track and
road beds; Streetcar and railroad construction track |aborer
Tenporary air and water lines, Victaulic or simlar; Tool room
attendant (jobsite only)
GROUP 4: All clean-up work of debris, grounds and buil ding
including but not Iimted to: street cleaner; cleaning and
washi ng wi ndows; brick cleaner (jobsite only); material cleaner
(jobsite only). The classification "material cleaner" is to be
utilized under the follow ng conditions:
A: at denpolition site for the salvage of the materi al
B: at the conclusion of a job where the naterial is to be
sal vaged and stocked to be reused on another job
C. for the cleaning of salvage material at the jobsite or
tenporary jobsite yard
The material cleaner classification should not be used in
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t he performance of "form stripping, cleaning and oiling and
nmoving to the next point of erection”.
GUNI TE LABORER CLASSI FI CATI ONS
GROUP 1: Structural nozzle operator
GROUP 2: Nozzle operator (including gun, pot); G ound person
GROUP 3: Rebound
GROUP 4: Cunite | aborer
WRECKI NG WORK LABORER CLASSI FI CATI ONS
GROUP 1: Skilled wecker (renoving and sal vagi ng of sash,
wi ndows and materi al s)
GROUP 2: Semi-skilled wecker (salvaging of other building
mat eri al s)
GROUP 3: Ceneral |aborer (includes all clean-up work, | oading
| unber, | oading and burning of debris)
TUNNEL AND SHAFT LABORER CLASSI FI CATI ONS
GROUP 1: Dianond driller; Gound person; Gunite and shotcrete
nozzl e operator
GROUP 2: Rod person; Shaft work & raise (bel ow actual or
excavated ground | evel)
GROUP 3: Bit grinder; Blaster, driller, powder person - heading;
Cherry picker operator - where car is lifted; Concrete finisher
in tunnel; Concrete screed person; G out punp operator and pot
person; Gunite & shotcrete gun person & pot person; Header
person; Hi gh pressure nozzle operator; Mner - tunnel, including
top and bottom person on shaft and raise work; N pper; Nozzle
operator on slick |line; Sandblaster - pot person
GROUP 4: Steel formraiser and setter; Tinber person, retinber
person (wood or steel or substitute materials therefore); Tugger
(for tunnel |aborer work); Cable tender; Chuck tender; Powder
person - primer house
GROUP 5: Vi brator operator, pavenent breaker; Bull gang -
nmuckers, track person; Concrete crew - includes rodding and
spreadi ng
GROUP 6: Dunp person (any nethod); G out crew, Rebound person
Swanper
LABCOO73A 10/01/1998
Rat es Fringes
ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MARI N
MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
SI SKI YOU, SOLANO, SONOWVA, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA

COUNTI ES:
PLASTERER TENDER 22.36 4.88
LABO0139B 07/01/1999
Rat es Fringes
NAPA, SOLANO AND SONOVA COUNTI ES:
BRI CK TENDER 23.70 4.55

FOOTNOTE:

Refractory work where heat-protective clothing is required:
$2. 00 per hour additional

LABO0185C 07/01/1999

Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, Sl SKIYQOU
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES
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BRI CK TENDER 22.95 4.55
FOOTNOTE:

Refractory work where heat-protective clothing is required:
$2.00 per hour additional

LABOO0291A 07/01/1999

Rat es Fringes

MARI N COUNTY:
BRI CK TENDER 24.70 4.55
FOOTNOTE:

Refractory work where heat-protective clothing is required:
$2. 00 per hour additional

PAI NOOO8F 07/01/1999

Rat es Fringes
MARI N COUNTY:
PAI NTERS:
Ceneral contracts of $7 mllion
and under 20.75 6. 85
CGeneral contracts over $7 mllion 23. 36 6. 85
PAI NOOO8J 07/01/1999
Rat es Fringes
SONOMA COUNTY:
PAI NTERS:
Ceneral contracts of $7 mllion
and under 20.50 6. 85
CGeneral contracts over $7 million
24.11 6. 85
PAI NOO12D 02/01/1999
Rat es Fringes
MARI N, NAPA, SOLANO AND SONOMA COUNTI ES
SOFT FLOOR LAYER 25. 00 11. 25
PAI NOO16D 01/01/2000
Rat es Fringes
NAPA AND SOLANO COUNTI ES:
PAI NTERS:
Brush and roller 23.10 8.74
| ndustri al 23.35 8.74
PAI NOO16E 08/ 01/1999
Rat es Fringes

BUTTE AND COLUSA COUNTI ES; GLENN COUNTY; LASSEN COUNTY (west of
Hw. 395, excluding Honey Lake); MARI N, MODOC AND NAPA COUNTI ES;
PLUMAS AND SHASTA COUNTI ES; Sl SKI YOU, SOLANO, SONOMA, SUTTER
TEHAMA, TRINITY AND YUBA COUNTI ES; EL DORADO COUNTY (west of the
Si erra Navada Muntai ns); NEVADA COUNTY (west of the Sierra
Nevada Mountains); PLACER COUNTY (west of the Sierra Nevada
Mount ai ns); SACRAMENTO COUNTY; SIERRA COUNTY (west of the

Si erra Nevada Mountains); AND YOLO COUNTY

DRYWALL FI NI SHER

Renodel / t enant i nprovenent work

(shopping centers, offices and

war ehouses where the taping

contractor is working directly
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for the tenant 22.38 8.28
Al'l other work 28. 08 9. 98
FOOTNOTE:

Clean-up work (limted to clean-up, erection of interior OSHA
approved scaffol di ng, masking, truck and forklift driving,
stocking of taping materials, and sanding: 40% of the journeyman
rate.

PAI NOO16G 01/01/1999

Rat es Fringes

BUTTE AND COLUSA COUNTI ES; EL DORADO COUNTY (west of the Sierra
Nevada Munt ai ns); GLENN COUNTY; LASSEN COUNTY (west of Hi ghway
395, excludi ng Honey Lake); MODOC COUNTY; NEVADA COUNTY (west of
the Sierra Nevada Mountains); PLACER COUNTY (west of the Sierra
Nevada Mount ai ns); PLUMVAS, SACRAMENTO AND SHASTA COUNTI ES; SI ERRA
COUNTY (west of the Sierra Nevada Mountains); SISKIYOU, SUTTER
TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES:

PAI NTERS:
Brush, Pot Tender, Roller 19. 37 8.04
Sandbl aster, Spray, Structura
Steel; Swi ng stage 20. 37 8. 04
PAI NOO16P 03/01/1999
Rat es Fringes
ALPI NE COUNTY:
DRYWALL TAPER 18. 85 7.23
PAI NTERS:
Brush 18. 05 7.23
Sandbl aster; Waterhbl aster;
St eam cl eani ng 19. 05 7.23
Wrk with coal tar and exotic
mat eri al s 19. 80 7.23
FOOTNOTES:
Hi gh tine:

Steel construction workers working on erected stee
construction, bridges, stacks, towers, tanks and sinilar
structures, from50 to 100 ft. above ground or water level: to be
paid 1/2 hr. per day additional

Work on such structures from 100 to 180 ft. above ground or
water level: to be paid 1 hr. additional

Work on such structures over 180 ft. above ground or water
level: to be paid 2 hrs. per day additional

Water level is defined as nean water |evel.
Ext eri or stage:

Work on exterior stage 4-7 stories: to be paid 1/2 hr. per
day additi onal

Work on exterior stage 8-11 stories: to be paid 1 hr. per day
addi ti onal

Work on exterior stage 12 stories or higher: to be paid 1-1/2
hrs. per day additional

One story equals 10 ft.
PAI NO169D 07/01/1999
Rat es Fringes
NAPA COUNTY; SOLANO COUNTY (west of a line defined as foll ows:
Hwy. 80 corridor beginning at the City of Fairfield, including
Travis Air Force Base and Suisun City; going north of Manakas
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Corner Rd., continue north on Suisun Valley Rd. to the Napa
County line; Hwy. 80 corridor south on Gizzly Island Rd. to the
Gizzly Island Managenment area):
GLAZI ER 28.15 9.91
PAI NO169H 07/01/1999

Rat es Fringes
NAPA COUNTY; SOLANO COUNTY (west of a |ine defined as
follows: Hwy. 80 corridor beginning at the City of Fairfield,
including Travis Air Force Base and Suisun City; going north of
Manakas Corner Rd., continue north on Suisun Valley Rd. to the
Napa County line; Hwy. 80 corridor south on Gizzly Island Rd. to
the Gizzly Island Managenent area):
SHOWER DOOR | NSTALLER 22.88 4. 60
PAI D HOLI DAYS:

New Year's Day, President's Day, Menorial Day, Fourth of July,
Labor Day, Thanksgiving Day, Day after Thanksgi vi ng, and
Chri st mas Day.

PAI NO567A 10/ 01/ 1999

Rat es Fringes

EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN
COUNTY (east of Hi ghway 395, beginning at Stacey and including
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountai ns);
PLACER COUNTY (east of the Sierra Nevada Muntains); AND Sl ERRA
COUNTY (east of the Sierra Nevada Mountai ns):

DRYWALL TAPERS

Taper 21.28 4. 36
St eepl ej ack - taper, over 40 ft.
wi th open space bel ow 22.78 4. 36
PAI NTERS:
Brush and roller 20.03 4. 36
Sandbl aster; Special coating
application - brush 20.53 4. 36
Spray; Paperhanger 20.78 4. 36

Structural steel & steeplejack,
40 ft. open space bel ow (does not
i ncl ude stairways, tube steel
Q decks, and trust joints worked
off power lift in enclosed
bui | di ngs); Special coating

application - spray 20.73 4. 36
Speci al coating application -

spray steel 21.28 4. 36
Swi ng st age 22.03 4. 36

FOOTNOTE:

A special coating is a coating that requires the mxing of 2 or
nor e products.

PAI NO567H 07/01/ 1999

Rat es Fringes

EL DORADO COUNTY (east of the Sierra Nevada Mountai ns); LASSEN
COUNTY (east of Hi ghway 395, beginning at Stacey and including
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada Mountai ns);
PLACER COUNTY (east of the Sierra Nevada Muntai ns) AND SI ERRA
COUNTY (east of the Sierra Nevada Muntains):
SOFT FLOOR LAYER 19.50 4.25
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PAI NO718A 07/01/ 1999

Rat es Fringes
MARI N AND SONOVA COUNTI ES:
GLAZI ER 28.17 9.89
PAI NO767F 07/01/1999
Rat es Fringes

ALPI NE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA AND S| SKI YOU COUNTI ES
SOLANO COUNTY (east of a line defined as follows: Hwy. 80
corridor beginning at the City of Fairfield, including Travis Air
Force Base and Suisun City; going north of Manakas Corner Rd.,
continue north on Suisun Valley Rd. to the Napa County |ine; Hwy.
80 corridor south on Gizzly Island Rd. to the Gizzly Island
Managenment area); SUTTER, TEHAMA, TRI N TY, YOLO AND YUBA
COUNTI ES:
GLAZI ER 21.74 10. 57
PAI D HOLI DAYS:

New Year's Day, Washington's Birthday, Menorial Day, Fourth
of July, Labor Day, Thanksgiving Day, Day after Thanksgi ving
Day, and Chri st mas Day.
FOOTNOTE:

Work thirty (30) feet or over free fall: $0.60 per hour
addi ti onal

PAI N1176A 04/01/1998

Rat es Fringes

PARKI NG LOT STRI PI NG H GHWAY MARKI NG
GROUP 1 & GROUP 4 22.21 6. 36
GROUP 2 21.10 6. 36
GROUP 3 & CGROUP 5 18. 88 6. 36
Servi ce Person (maintenance and

repair of equi pnent) 13. 33 5. 87
Par ki ng Lot, Gane Court and
Pl ayground Installer 13. 80 5. 87

PARKI NG LOT STRI PI NG / HI GHWAY MARKI NG CLASSI FI CATI ONS
GROUP 1: STRIPER Layout and application of painted traffic
stripes and marking; hot therno plastic; tape traffic stripes and
mar ki ngs
GROUP 2: TRAFFI C DELI NEATI NG DEVI CE APPLI CATOR: Layout and
application of pavement markers, delineating signs, runble and
traffic bars, adhesives, guide markers, other traffic delineating
devices; includes all related surface preparation (sandbl asting,
wat er bl asting, grinding) as part of the application process
GROUP 3: TRAFFI C SURFACE ABRASI VE BLASTER: Renoval of traffic

i nes and markings; preparation of surface for coatings and
traffic control devices

GROUP 4: TRAFFI C PROTECTI VE DELI NEATI NG SYSTEMS | NSTALLER
Renoves, relocates, installs permanently affixed roadsi de and
par ki ng delineation barricades, fencing, guard rail, cable
anchor, retaining walls, reference signs, and nonunment narkers
GROUP 5: TRAFFI C CONTROLPERSON: Sol e function is to control and
direct traffic through both conventional and noving | ane cl osures

PAI N1237A 06/ 01/ 1999

Rat es Fringes
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ALPI NE, BUTTE AND COLUSA COUNTI ES; EL DORADO COUNTY (west of the
Si erra Nevada Mountains); GLENN COUNTY; LASSEN COUNTY (west of
Hi ghway 395, beginning at Stacey and includi ng Honey Lake); MODOC
COUNTY; NEVADA COUNTY (west of the Sierra Nevada Mount ai ns);
PLACER COUNTY (west of the Sierra Nevada Muntains); PLUMAS
SACRAMENTO AND SHASTA COUNTI ES; SI ERRA COUNTY (west of the Sierra
Nevada Mount ai ns); SISKIYOU, SUTTER, TEHAMA, TRI NI TY, YOLO AND
YUBA COUNTI ES:
SOFT FLOOR LAYER 20. 57 9.10

PLAS0001D 06/ 28/1999

Rat es Fringes

CEMENT MASONS:

Cenment nmason 22.35 9. 46

Swing or slip form scaffolds;

Mastic, maghesite, gypsum

epoxy, polyester, resin and

all conposition 23.10 9. 46
PLAS0300C 07/01/1999

Rat es Fringes
PLASTERER 20.98 8. 50
PLUMDO36F 01/01/1999

Rat es Fringes

ALPI NE COUNTY; AMADOR COUNTY (south of the San Joaquin River);
BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, S| ERRA
SI SKI YOU, SUTTER, TEHAMA, TRI NI TY AND YUBA COUNTI ES:

PLUMBER 27.79 9.19
PLUMDO38B 07/01/1998
Rat es Fringes
MARI N AND SONOVA COUNTI ES
PLUMBERS:
Work on structures 5 stories
or | ess except for new
additions or rempdel of
pri sons or waste water
treatment plants 27.04 12. 86
Al l ot her work 36. 05 13.93
LANDSCAPE/ | RRI GATI ON FI TTER 27.32 10. 60
PLUMD343A 07/01/1999
Rat es Fringes

NAPA AND SOLANO COUNTI ES:
PLUMBER AND STEAMFI TTER

Wor k on condom ni unms and apart nment
houses which are over 4 stories;
of fice buildings, schools, and

ot her commercial structures for
which the total plunbing bid

does not exceed $250,000. Any
project bid in phases shall not
qualify unless the total project
is less than $250, 000 for the

pl umbi ng bid and $250, 000 for the
heating and cooling bid.
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Regar dl ess of project size,
hospitals, jails, institutions
and industrial projects are not

i ncl uded. 24. 00 10. 45
Al'l other work 32.00 11.70
FOOTNOTES:

VWile welding or fitting galvani zed material: $.75 per hour
addi ti onal
Wrk fromtrusses, tenporary staging, unguarded structures 35
fromthe ground or water: $.75 per hour additional
Work from swi ngi ng scaffol ds, boatswains chairs or simlar
devices: $.75 per hour additional
PLUMD350A 02/01/1998
Rat es Fringes
EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only):
PLUMBER/ PI PEFI TTER 22.45 9.00
PLUMD355A 07/01/1999
Rat es Fringes
ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
SI SKI YOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO AND YUBA

COUNTI ES
LANDSCAPE FI TTER, UNDERGROUND UTI LI TY
WORKER 22.00 4.90

PLUMD447A 07/01/1999
Rat es Fringes

EL DORADO COUNTY (does not include Lake Tahoe area); NEVADA
COUNTY (does not include Lake Tahoe area); PLACER COUNTY (does
not include Lake Tahoe area); SACRAMENTO AND YOLO COUNTI ES:
PLUMBER; PI PEFI TTER

Work on residential structures

that are over 4 stories but not

over 5 stories in height from

t he ground floor, including but

not limted to condom niunms and

apartment houses. On defining

hei ght in stories, parking

| evel s are not to be considered

as occupied stories. Also, work

on any conmercial structure that

the total plunmbing bid does not

exceed $150,000, and an

additional $75,000 to cover work

related to the piping for confort

air conditioning systens, but

shal | exclude all work on

sewage pl ants, water treatnent

pl ants, industrial processing

pl ants, cogeneration and

bi omass pl ants, any type of

refrigeration work, including

service, start-up work or

i nstrumentation work, and al
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other simlar work 19. 98 7.12
Al'l other work 28. 97 10. 25
PLUMD447B 07/ 01/ 1999
Rat es Fri nges
AMADOR COUNTY (north of the San Joaquin River):
HEAVY AND HI GHWAY CONSTRUCTI ON

PLUMBER; PI PEFI TTER 28. 97 10. 25
ROOF0081G 08/ 01/ 1999
Rat es Fringes
MARI N, NAPA, SOLANO AND SONOVA COUNTI ES
ROOFER 21. 45 9. 60
ROOF0081H 09/ 01/ 1999
Rat es Fringes

ALPI NE, ALPI NE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, Sl ERRA, Sl SKIYOU
SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA COUNTI ES:

ROOFER 18. 26 10. 03
SFCA0483C 01/01/2000

Rat es Fringes
MARI N, NAPA, SOLANO AND SONOMA COUNTI ES:
SPRI NKLER FI TTER ( FI RE) 34.59 11. 20
SFCA0669C 04/ 01/ 1999

Rat es Fringes

ALPI NE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, Sl SKIYOU, SUTTER
TEHAMA, TRINITY, YOLO AND YUBA COUNTI ES:
SPRI NKLER FI TTER ( FI RE) 27.35 6. 40
SHEE0104C 06/01/1999
Rat es Fringes
TRI NI TY COUNTY:
SHEET METAL WORKER (does not include
nmetal deck and siding):
Work on nultiple fam |y housing
units over 4 stories where
each individual famly
apartnent is individually
conditioned by a separate
and i ndependent unit or
system Al so, work on any
structure other than
multiple fam |y housing
units, with a total HVAC
and architectural sheet
metal price of $125,000
or |ess 13.74 5.08
Al'l ot her work 17. 66 8. 64
SHEEO104F 07/01/1998
Rat es Fringes
MARI N, NAPA, SOLANO AND SONOVA COUNTI ES:
SHEET METAL WORKER (does not include
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netal deck and siding):
Work on any nmulti-famly

dwel I'i ng over 4 stories

that incorporates a

separate and i ndependent

unit for heating and/or

cool i ng purposes (excluding

built-up central air

handl i ng systens) 29. 45 11.51
Work on tenant conpl etion

projects providing the

contract price is $220,000 or

| ess; rempdel or add-on

contracts on existing

facilities providing the

contract price is $220, 000

or less; architectural sheet

metal work of $100, 000 or |ess;

pre-engi neered and

pre- manuf act ured sidi ng 30.10 11.71
Al'l other work 35.11 12. 56
SHEEO104N 07/01/1999

Rat es Fringes

MARI N, NAPA, SOLANO, SONOVA AND TRI NI TY COUNTI ES
SHEET METAL WORKER

Met al deck and siding 27. 44 11. 80
SHEEO162F 07/01/1999

Rat es Fringes

AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER
YOLO AND YUBA COUNTI ES:
SHEET METAL WORKER (does not include

nmet al deck and si di ng) 25.24 10. 46
SHEE0162G 07/01/1999
Rat es Fringes
Al PI NE COUNTY:
SHEET METAL WORKER: 21. 46 10. 23
SHEE0162H 07/01/1999
Rat es Fringes

ALPI NE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SI ERRA, Sl SKIYQU
SUTTER, TEHAMA, YOLO AND YUBA COUNTI ES
SHEET METAL WORKER
Met al deck and siding 29.42 9.52
SHEEO162N 07/01/ 1999
Rat es Fringes
BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SI SKIYOU AND
TEHAMA COUNTI ES:
SHEET METAL WORKER: 25.24 10. 46
SUCA1002A 07/01/1985
Rat es Fringes
AMADOR COUNTY:



BUI LDI NG CONSTRUCTI ON
BA LERMAKERS:

Boi | er maker 21.
Boi | ermaker - blacksmith
(storage tank erection) 17. 25
Boi | ermaker - blacksmth
(storage tank repair) 16. 05
BRI CKLAYER; STONEMASON 17.
BRI CK TENDER 13.
CARPENTERS:
Car penter 18.

Har dwood f 1l oorl ayer; Power
saw operator; Saw filer;
Shi ngl er; Steel scaffold
erector and steel shoring 18.73

M Il wight 19.

Pi | edriver, bridge, wharf and
dock buil der 19. 38
CEMENT MASONS:

Cenment mason 16.

Swing or slip form scaffolds;
Mastic, magnesite, gypsum
epoxy, polyester, resin
and all conposition 17. 16
DRYWALL | NSTALLERS/ LATHERS

Drywal | installer/lather 18.

Drywal | stocker, scrapper &
cl ean-up 9. 07
ELECTRI Cl ANS:

El ectrician 16.
Cabl e splicer 17.
Resi dential electrician 12.
Sound and signal technician 15.
ELEVATOR CONSTRUCTOR 29.
GLAZI ER 15.

| NSULATOR/ ASBESTOS WORKER

I ncl udes the application of al
insulating materials, protective
coverings, coatings, and finishings

to all types of mechanical systens 23.
| RONVORKERS
Fence erector 18.
Ornanental, reinforcing and
structural 18. 90
MARBLE FI NI SHER 13.
MARBLE SETTER AND TERRAZZO WORKER 17.
PAI NTERS:
Brush 13.
Spr ay 14.

Sandbl aster; Scaffol d;
Sheetrock; Structural
steel; Swi ng stage; Taper 13.79
PARKI NG LOT STRI PI NG WORK AND/ OR

HI GHWAY MARKERS
Traffic delineating device

appl i cator 14. 83
Sandbl aster; Striper; Whee

60

57
80

58

48

91

14

30
93
50
15
39
75

85

01

92

57

39
14

8.

2.
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.00

. 00

4.04
3.46

6. 455

. 455

7.855

. 715

.18

6. 485

. 335

3% + 3.38
3% + 3.38
3.30
1.50
3.29 + a
6. 44

8.93

3.67
4. 04

4. 60

. 60

00 + b



stop installer
Slurry seal operation:
Appl i cator operation;
Shuttl e; Squeegee
Conpactor, top, traffic
control, service and
spreader
r operator

M xe

Traffic surface protective

coating applicator
PLASTERER
PLUMBER; STEAMFI TTER

Amado
Amado
ROOFERS
Roof e

Enane

r County (northern half)
r County (southern half)

r (slate, tile and
conposi tion)

| er

and pitch

SHEET METAL WORKER

SOFT FLOOR LAYER

SPRI NKLER FI TTER

TERRAZZO FI NI SHERS
Base machi ne operator
Terrazzo finisher

TILE SETTER

TILE FI NI SHER

LABORERS

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

1
1-
1-
1-
1-
1-
1-

2
3
4

T D QOO TD

GUNI TE LABCORERS:

GROUP
GROUP
GROUP

1
2
3

VRECKI NG WWORK

GROUP
GROUP
GROUP

1
2
3

POVNER EQUI PMENT OPERATCRS:

Area
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

QO

14.

12.

10.
13.

14.

14.

11.
15.
16.
16.
17.
17.
17.
18.
18.

30

37

39

95

48

17.

19.
22.

90

17.
18.
16.
. 87

21

16.
16.
18.
10.

12.
.31

12

*

12.
12.
12.
12.
11.
11.

8.

12.
12.
11.

12.
11.
11.
*See Group 1-b under the group descriptions.

76
54
09
42
27
60
83
08
76

36

72
03

65
37
01

72
02
92
68

11

16
36
59
62
98
88
46

52
00
88

11
98
88

©Cooooo0oo

. 00

.00

. 00
. 00

. 64
7.

O T

+ b

.35

.71
.35

64
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12% + 5. 06

3.
3.

al o1 o1 o1

[0

.60

60
60
60
60
60
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GROUP 33 17. 69 7.04

GROUP 34 17.79 7.04

GROUP 35 17. 84 7.04

GROUP 36 17. 99 7.04

GROUP 37 18. 14 7.04
FOOTNOTES:

a. Vacation Pay: 8% wth 5 or nore years of service, 6% for 6
nmonths to 5 years service. Paid Holidays: New Years Day,
Menori al Day, |ndependence Day, Labor Day, Thanksgivi ng Day and
Friday after, and Christmas Day.
b. Enpl oyer contributes $ .80 per hour to vacation fund for the
first year of enploynent; 1 year but |less than 5 years, 1.13 per
hour to vacation fund; 5 years but |less than 10 years, 1.48 per
hour to vacation fund; over 10 years 1.83 per hour to vacation
fund.
LABORERS CLASSI FI CATI ONS
GROUP 1: Asphalt ironer and raker; Asphalt spreader boxes
(all types); Barko, Wacker and simlar type tanpers; Buggynobile;
Chai nsaw, faller, |ogloader and bucker; Conpactors of all types;
Concrete and magnesite mxer, 1/2 yd. and under; Concrete pan
wor k; Concrete saw, Concrete sander; Cribber and/or shoring; Cut
granite curb setter; Formraiser; Slip form Geen Cutter
header board, hubsetter, aligner; Jackhammer operator; Jacking
of pipe over 12 inches; Jackson and simlar type conpactors;
Kettl e tender, pot and worker applying asphalt, |ay-kold,
creosote, lime, caustic and sinmlar type materials; Lagging,
sheeting, whaling, bracing, trenchjacking, handgui ded | agging
hamrer; Magnesite, epoxyresin, fiberglass, mastic worker (wet or
dry); Perma curb; Precast-manhole setter; Cast-in-place manhol e
formsetter; Pressure pipe tester; Pavenent breaker and
spader, including tool grinder; Pipelayer, caul ker, bander
pi pewr apper, conduit |ayer, plastic pipelayer, post hole
di gger, air, gas and electric; Power broom sweeper; Power
tanmpers of all types (except as shown in Group 2); Ram set gun
and stud gun; Riprap stonepaver and rock-slinger, including
pl aci ng of sacked concrete and/or sand (wet or dry); Rotary
Scarifier, multiple head concrete chipper; Davis trencher, 300 or
simlar type (and all small trenchers); Roto and Ditch Wtch;
Roto-tiller; Sandblaster, pot, gun, nozzle operator; Signalling
and rigging; Tank cleaner; Tree clinber; Vibrascreed, bul
float in connection with |aborers' work; Vibrator; Dri-pak-it
machi ne; Hi gh pressure blow pipe (1-1/2-inch. or over, 100 | bs.
pressure and over); Hydro seeder and simlar type; Laser beamin
connection with |aborers' work
GROUP 1-a: Joy drill nodel TWW 2A; Gardener-Denver node
DH143 and similar type drills; Track driller; Jack leg driller
Di amond driller; Wagon driller; Mechanical drillers, all types
regardl ess of type or nethod of power; Miultiple unit drill;
Bl aster and powder; Al work or |oading, placing and blasting of
all power and expl osives of whatever type regardless of nmethod
used for such | oading and placing; Hi gh scaler (including
drilling of sane); Tree topper; Bit grinder
GROUP 1-b: Sewer cleaner receives an additional $4.00 per
day; $5.00 per day on recently active |large dianeter sewers or
sewer manhol es
GROUP 1-c: Burning and welding in connection with |aborers
wor k
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GROUP 1-d: Repair track and road beds (cut and cover work of
subway after the tenporary cover has been pl aced)

GROUP 1-e: Laborer on general construction work on or in
bell hole footings and shaft

GROUP 1-f: Wre wi nding machine in connection with guniting
or shotcrete-aligner

GROUP 2: Asphalt shovel er; Cenent dunper and handling dry
cement or gypsum Choke-setter and digger (clearing work);
Concrete bucket dunper and chute; Concrete chipping and grinding;
Concrete | aborer (wet or dry); Chuck tender; High pressure
nozzl e operator, adductor; Gout-crew, Hydraulic nonitor (over
100 I bs. pressure); Loading and unl oadi ng, carrying and haul i ng
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and simlar type brush
shredders; Sloper; Singlefoot, hand held, pneumatic tanper; Al
pneumatic, air, gas and electric tools not listed in Goups 1
through 1-f; Jacking of pipe under 12 inches

GROUP 3: All clean-up work of debris, grounds and buil di ngs
including but not |limted to street cleaner; Cl eaning and
washi ng wi ndows; Construction |aborers including bridge and
general |aborer; Dump; Load spotter; Fire watcher; Street
cl eaner; Gardener, horticultural and | andscape | aborer
Jetting; Linber; Brush |oader; Piler, maintenance | andscape
| aborer on new construction; Maintenance, repair track and road
beds; Streetcar and railroad construction track |aborer
Tenporary air and water lines, Victaulic or simlar; Fence
erector; Guardrail erector; Pavenent marker (button setter)

GROUP 4: Brick cleaner; Lumnber cleaner

GUNI TE CLASSI FI CATI ONS

GROUP 1: Nozzle operator (including gun, pot); G ound person

GROUP 2: Rebound person

GROUP 3: GCeneral | aborer

WRECKI NG WORK CLASSI FI CATI ONS

GROUP 1: Skilled wecker (renoving and sal vagi ng of sash,
wi ndows, doors, plunbing and electric fixtures)

GROUP 2: Semi -skilled wrecker (salvaging of other building
mat eri al s)

GROUP 3: Ceneral |aborer (includes all clean-up work
| oadi ng | umber, | oading and burning of debris)

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1-a: Landscape irrigation trencher, Davis trencher
(300 or simlar and all small trenchers including all trenching
equi pnent with seats) capacity up to 3 ft. in depth

GROUP 1: Assistant to engi neer (Brake; Fire tender; Heavy
duty repair tender; Gl er; Deckhand; Signal; Switch; Tar pot
fire tender)

GROUP 2: Conpressor operator; Concrete m xer (up to and
including 1 yd.); Conveyor belt operator (tunnel); Fire tender
hot plant; Hydraulic nonitor; Mechanical conveyor (handling
buil ding materials); M xer box operator (concrete plant); Punp
operator; Spreader box (with screeds); Tar pot fire tender (power
agi t at ed)

GROUP 3: Box operator (bunker); Helicopter radio operator
(signal); Mtor operator; Loconotive (30 tons or under); Qler
Ross Carrier (construction job site); Rotoni st operator; Screed
(except asphaltic concrete paving); Self-propelled, automatically
applied concrete curing machine (on streets, highways, airports
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and canal s); Trenchi ng machi ne (rmaxi num di ggi ng capacity 5 ft.
dept h); Tugger hoist, single drum Truck crane oiler; Boiler
t ender

GROUP 4: Bal last jack tanper; Ballast regulation; Ball ast
tanper multipurpose; Box (asphalt plant); Elevator operator
(inside); Fork lift or |unmber stacker (construction job site);
Line master; Material hoist (1 drum); Shuttlecar; Tie spacer
Tower nobi | e

GROUP 5: Conpressor operator (over 2); Concrete m xer (over
1 yd.); Concrete punp or punpcrete gun; Generator; G outing
machi ne; Pressweld (air operated); Punps (over 1); Welding
machi nes (powered other than by electricity)

GROUP 6: BLH Lima road pactor or simlar; Boomtruck or
dual - pur pose A-frane truck; Concrete batch plant (wet or dry);
Concrete saw (self-propelled unit) on streets, highways,
airports and canals; Drilling and boring nmachinery, vertical and
hori zontal (not to apply to waterliners, wagon drills or
j ackhammers); Gradesetter, grade checker (nmechanical or
ot herwi se); Highline cabl eway signal; Locomptive (steam of over
30 tons); Maginnis internal full slab vibrator (on airports,
hi ghways, canals and war ehouses); Mechanical finisher (concrete)
(dary, Johnson, Bidwell Bridge deck or simlar types);
Mechani cal burm curb and/or curb and gutter machine, concrete or
asphalt; Portable crusher; Post driver (M 1500 and sinilar)
Power junbo operator (setting slip forns, etc., in tunnels);
Rol l er (except asphalt); Screed (Barber-Geene and simlar)
(asphaltic concrete paving); Self-propelled conpactor (single
engi ne); Self-propelled pipeline wapping machine, Perault, CRC,
or simlar types; Slip formpunp (lifting device for concrete
forms); Small rubber-tired tractor; Surface heater; Self-
propel |l ed power sweeper; Self-propelled tape machi ne; Auger-type
drilling equipnment, up to and including 30 ft. depth digging
capacity mr.c.

GROUP 7: Concrete conveyor or concrete punp, truck or
equi pnrent mounted (boom |l ength to apply); Concrete conveyor,
buil ding site; Deck engineer; Dual drum mi xer; Fuller Kenyon
punp and simlar types; Gantry rider (or simlar); Hydra-hamrer
(or simlar); Mterial hoist (2 or nore druns); Mechanica
finisher or spreader machi ne (asphalt, Barber-G eene and
simlar); Mne or shaft hoist; M xernobile; Pavenent breaker with
or without conpressor conbination; Pipe bendi ng machi ne
(pi pelines only); Pipe cleaning machine (tractor propelled and
supported); Pipe wapping nmachine (tractor propelled and
supported); Refrigeration plant; Roller operator (finish
asphalt); Self-propelled boomtype lifting device (center nount)
(10 tons or less mr.c.); Self-propelled elevating grader plane;
Sl usher operator; Small tractor (with boom); Soil tester; Truck-
type | oader; Welding machi ne (gasoline or diesel)

GROUP 8: Arnor-Coater (or simlar); Asphalt plant engineer
Cast-in-place pipe |aying machi ne; Conbination slusher and notor
operator; Concrete batch plant (nultiple units); Dozer; Headi ng
shi el d operator; Heavy-duty repair and/or wel der; Ken Sea
machi ne (or simlar); Kolman | oader; Loader (up to 2 yds.);
Mechani cal trench shield; Portable crushing and screening plant;
Push cat; Rubber-tired earth-noving equi pment (up to and
including 45 cu. yds. "struck®™ mr.c.) (Euclids, T-Pulls, DW10,
20, 21 and simlar); Rubber-tired dozer; Self-propelled conpactor
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wi th dozer; Sheepfoot; Tinber skidder (rubber-tired or simlar
equi pnent); Tractor-drawn scraper; Tractor; Trenchi ng machine;
Tri-batch paver; Tunnel nole boring machi ne; Wods-M xer (and
other simlar Pugm Il equipnment)

GROUP 9: Canal finger drain digger; Chicago boom
Conbi nation m xer and conpressor (gunite); Conbination slurry
m xer and/or cleaner; Highline cable (5 tons and under); Lull Hi-
lift or simlar (20 ft. or over); Micking nmachine (rubber-tired,
rail or track type); Tractor (with boom) (D6 or larger and
simlar)

GROUP 10: Boomtype backfilling machine; Bridge crane; Cary-
l[ift (or simlar); Chemical grouting machine, truck-nounted;
Conbi nati on backhoe and | oader (up to and including 1/2 cu. yd.
mr.c.); Derrick (2 operators required when swi ng engine renote
fromhoist); Derrick barge (except excavation work); Do-nor

| oader; Adans el egrader; Elevating grader; Heavy rotary drill rig
(including caisson foundation work and Euclid | oader and sinilar
type); Robbins type drill; Koehring Skooper (or simlar); Lift

sl ab machi ne (Vagtborg and simlar types); Loader (2 yds. up to
and including 4 yds.); Loconotive, 100 tons (single or nultiple
units); Multiple engine earthnoving machi ne (Euclids, dozers,
etc.) (no tandem scraper); Pre-stress wire w appi ng nmachi ne;
Reservoir-debris tug (self-propelled floating); Rubber-tired
scraper, self-loading (paddle wheels, etc.); Shuttle car (reclaim
station); Single-engine scraper over 45 yds.; Soil stabilizer (P
& H or equal); Sub-grader (Gurrier or other automatic type);
Tractor, conpressor drill combination; Track-Iaying-type
eart hnovi ng machi ne (single engine with tandem scrapers); Train
| oadi ng station; Trenching machine, nulti-engine with sloping
attachment, Jeffco or similar; Vacuum cooling plant; Wirley
crane (up to and including 25 tons)

GROUP 10-a: Backhoe (hydraulic) (up to and including 1 cu
yd. mr.c.); Backhoe (cable) (up to and including 1 cu. yd.
mr.c.); Conbination backhoe and | oader (over 3/4 cu. yd.
mr.c.); Continuous flight tie back auger (crane
attached/ separate controls); Crane not over 25 tons, Hanmerhead
and Gantry; Gradall (up to and including 1 cu. yd.); Power bl ade
operator (single engine); Power shovel, clanshell, dragline
(up to and including 1 cu. yd. mr.c.) (long boom pay); Rubber-
tired scraper, self-Iloading (Paddle Weel, twin engine); Self-
propel | ed boomtype lifting device (center mount); over 10 tons
up to and including 25 tons); CM dual |and auto grader SP-30 or
simlar

GROUP 11: Automatic concrete slip-form paver (G adesetter,
Screed); Automatic railroad car dunper; Canal trinmer with
ditching attachnent; Cary-lift, Canpbell or simlar; Continuous
flight tie back auger (crane attached, single controls); Crane
(over 25 tons up to and including 125 tons); Drott travelift 650-
A-1 or simlar (45 tons or over); Euclid | oader when controlled
fromthe Pullcat; Highline cabl eway (over 5 tons); Loader (over 4
cu. yds. up to and including 12 cu. yds.); MIller form ess M 900
sl ope paver or simlar (grade setter required); Miltiple engine
scraper (when used as Push Pull); Power blade operator (nulti-
engi ne); Power shovel, clanshell, dragline, backhoe, gradal
(over 1 cu. yd. up to and including 7 cu. yds. mr.c., |ong boom
pay); Rubber-tired earthnoving machine (nultiple propul sion
power units and two or nore scrapers) (up to and including 75 cu
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yds. struck mr.c.); Self-propelled conpactor boomtype lifting

device (center nount) (over 25 tons mr.c.); Single engine

rubber-tired earthnoving machine (with tandem scrapers); Slip
form paver (concrete or asphalt) (screed required); Tandem cat;

Tower crane nobile (including rail nmounted); Trencher (pulling

attached shield); Tower cranes, Universal Liebher and simlar

types (in the erection, dismantling and noving of equi pnent);

Wheel excavator (up to and including 750 cu. yds. per hour);

Whirl ey crane (over 25 tons); Milti-earthnoving equi pnment (up to

and including 75 cu. yds. "struck" mr.c.); Truck-nmounted

hydraul i c crane when renote control equi pped (over 10 tons up to
and including 25 tons)
GROUP 11-A: Band wagon (in conjunction with whee

excavator); Crane (over 125 tons); Loader (over 12 cu. yds. up

to and including 18 cu. yds.); Power shovel, clanshell,

backhoe, gradall and dragline (over 7 cu. yds. mr.c.);

Rubber-tired nmulti-purpose earthnoving nmachine (2 units over 75

cu. yds. "struck" mr.c.); Weel excavator (over 750 cu. yds. per

hour)
GROUP 11-b: Loader (over 18 yds.)
GROUP 11-c: Operator of helicopter (when used in erection
wor k) ; Renpote-control |l ed earthnovi ng equi pnent
TRUCK DRI VERS CLASSI FI CATI ONS
GROUP 1: Bul k cenent spreader (with or w thout auger, under

4 yds. water level); Bus driver; Concrete punp machi ne; Concrete

punp truck (when flat rack truck is used appropriate flat rack

rate shall apply); Dunp (under 4 yds. water |evel); Dunpcrete
truck (under 4 yds. water |evel); Dunpster (under 4 yds. water

| evel); Escort or pilot car driver; N pper truck (when flat rack

truck is used appropriate flat rack rate shall apply); Pickup

Skid (debris box, under 4 yds. water |evel); Teamdriver;

Truck (dry pre-batch concrete m x, under 4 yds. water |evel)
GROUP 2: Teanster oiler and/or greaser and/or service person
GROUP 3: Bul k cenent spreader (with or wthout auger, 4 yds.

and under 6 yds. water level); Dunp (4 yds. and under 6 yds.

wat er | evel); Dunpcrete (4 yds. and under 6 yds. water |evel);

Dunpster (4 yds. and under 6 yds. water level); Skid (debris

box, 4 yds. and under 6 yds. water level); Single unit flat rack

(2 axle unit); Industrial lift truck (mechanical tailgate); Truck

(dry pre-batch concrete mx, 4 yds. and under 6 yds. water |evel)

GROUP 4: Jetting truck and water truck (under 2,500 gall ons)
GROUP 5: Road oil truck or boot person

GROUP 6: Lift jitney, fork lift

GROUP 7: Transit mx, agitator (under 6 yds.)

GROUP 8: Fuel and/or grease truck driver or fue

GROUP 9: Vacuum truck, under 3,500 gallons

GROUP 10: Scissor truck; Single unit flat rack (2 axle
unit); Industrial [ift truck (mechanical tailgate); Small rubber-
tired tractor (when used within Teansters' jurisdiction)

GROUP 11: Jetting truck and water trucks, 2,500 gallons and
under 4,000 gal |l ons

GROUP 12: Conbination winch truck with hoist; Transit m x
agitator (6 yds. and under 8 yds.)

GROUP 13: Vacuum truck, 3,500 gallons and under 5,500
gal | ons

GROUP 14: Rubber-tired muck car (not self-I|oaded)

GROUP 15: Bul k cement spreader (with or w thout auger, 6
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yds. and under 8 yds. water level); Dunp (6 yds. and under 8 yds.
wat er | evel); Dunmpcrete (6 yds. and under 8 yds. water |evel);
Dumpster (6 yds. and under 8 yds. water level); Skid (debris
box, 6 yds. and under 8 yds. water level); Truck (dry pre-batch
concrete mx, 6 yds. and under 8 yds. water |evel)

GROUP 16: A-frame, wi nch truck; Buggynobile; Jetting and
wat er truck (4,000 gallons and under 5,000 gallons); Rubber-tired
j unmbo

GROUP 17: Heavy-duty transport (high bed)

GROUP 18: Ross Hyster and sinilar straddle carrier

GROUP 19: Transit mx agitator (8 yds. through 10 yds.)

GROUP 20: Vacuumtruck (5,500 gallons and under 7,500
gal | ons)

GROUP 21: Jetting truck and water truck (5,000 gallons and
under 7,000 gall ons)

GROUP 22: Conbi nati on boot person and road oiler

GROUP 23: Transit m x agitator (over 10 yds. through 12
yds.)

GROUP 24: Bul k cement spreader (with or w thout auger, 8
yds. and including 12 yds. water level); Dunmp (8 yds. and
i ncluding 12 yds. water level); Dunpcrete (8 yds. and incl uding
12 yds. water level); Self-propelled street sweeper with self-
cont ai ned refuse bin; Skid (debris box, 8 yds. and including 12
yds. water level); Snow Go and/or snow plow, Truck (dry pre-batch
concrete mx, 8 yds. and including 12 yds. water |evel)

GROUP 25: Heavy-duty transport (gooseneck | owbed)

GROUP 26: Transit m x agitator (over 12 yds. through 17
yds.)

GROUP 27: Ammonia nitrate distributor driver and m xer; Bulk
cement spreader (with or w thout auger, over 12 yds. and
i ncluding 18 yds. water level); Dunp (over 12 yds. and including
18 yds. water level); Dunpcrete (over 12 yds. and including 18
yds. water |level); Dunpster (over 12 yds. and including 18 yds.
water level); Skid (debris box, over 12 yds. and including 18
yds. water level); Truck (dry pre-batch concrete mx, over 12
yds. and including 18 yds. water |evel)

GROUP 28: Doubl e gooseneck (7 or nore axles); Heavy-duty
transport tiller

GROUP 29: P.B. or simlar type self-Iloading truck

GROUP 30: Transit mx agitator (over 14 yds. through 16
yds.)

GROUP 31: Bul k cement spreader (with or w thout auger, over
18 yds. and including 24 yds. water |evel); Conbination dunp and
dunp trailer; Dunp (over 18 yds. and including 24 yds. water
| evel ); Dunpcrete (over 18 yds. and including 24 yds. water
| evel ); Dunpster (over 18 yds. and including 24 yds. water
l evel); Skid (debris box, over 18 yds. and including 24 yds.
water level); Transit mx agitator (over 12 yds. through 16 yds);
Truck (dry pre-batch concrete m x, over 18 yds. and including 24
yds. water |evel)

GROUP 32: Bul k cement spreader (with or w thout auger, over
24 yds. and including 35 yds. water level); Dunmp (over 24 yds.
and including 35 yds. water |evel); Dunpcrete (over 24 yds. and
i ncluding 35 yds. water |evel); Dunpster (over 24 yds. and
including 35 yds. water level); DW10's, 20's, 21's and other
simlar Cat type, Terra Cobra, LeTournapulls, Tournarocker
Euclid and sinmilar type equi pnent when pulling fuel and/or grease
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tank trailers or other mscellaneous trailers; Skid (debris box,
over 24 yds. and including 35 yds. water level); Truck (dry pre-
batch concrete m x, over 24 yds. and including 35 yds. water
| evel )

GROUP 33: Truck repair person

GROUP 34: Bul k cement spreader (with or w thout auger, over
35 yds. and including 50 yds. water level); Dunp (over 35 yds.
and including 50 yds. water |evel); Dunpcrete (over 35 yds. and
i ncluding 50 yds. water l|evel); Dunpster (over 35 yds. and
i ncluding 50 yds. water level); Skid (debris box, over 35 yds.
and including 50 yds. water |evel); Truck (dry pre-batch
concrete mx, over 35 yds. and including 50 yds. water |evel)

GROUP 35: DW10's, 20's, 21's and other simlar Cat type,
Terra Cobra, LeTournapulls, Tournarocker, Euclid and simlar type
equi pnent when pul ling Aqua/Pak or water tank trailers

GROUP 36: Bul k cement spreader (with or w thout auger, over
50 yds. and under 65 yds. water level); Dunp (over 50 yds. and
under 65 yds. water level); Dunpcrete (over 50 yds. and under 65
yds. water level); Dunpster (over 50 yds. and under 65 yds. water
| evel); Helicopter pilot (when transporting workers or
8aterials); Skid (debris box, over 50 yds. and under 65 yds.
water |evel); Truck (dry pre-batch concrete m x, over 50 yds.
and under 65 yds. water |evel)

GROUP 37: Bul k cement spreader (with or w thout auger, 65
yds. and including 80 yds. water level); Dunmp (65 yds. and
i ncluding 80 yds. water level); Dunpcrete (65 yds. and including
80 yds. water level); Dunpster (65 yds. and including 80 yds.
wat er level); Skid (debris box, 65 yds. and including 80 yds.
wat er level); Truck (dry pre-batch concrete m x, 65 yds. and
i ncluding 80 yds. water |evel)

GROUP 38: Bul k cenent spreader (with or w thout auger, over
80 yds. and including 95 yds. water level); Dunmp (over 80 yds.
and including 95 yds. water |evel); Dunpcrete (over 80 yds. and
i ncluding 95 yds. water |evel); Dunpster (over 80 yds. and
i ncluding 95 yds. water level); Skid (debris box, over 80 yds.
and including 95 yds. water level); Truck (dry pre-batch concrete
m x, over 80 yds. and including 95 yds. water |evel)

TEAMDO94B 06/ 16/ 1999

Rat es Fri nges
TRUCK DRI VERS
GROUP 1 21.06 11. 46
GROUP 2 21. 36 11. 46
GROUP 3 21. 66 11. 46
GROUP 4 22.01 11. 46
GROUP 5 22. 36 11. 46

FOOTNOTES:

Articul ated dunmp truck; Bulk cement spreader (with or w thout
auger); Dunpcrete truck; Skid truck (debris box); Dry pre-batch
concrete m x trucks; Dunpster or simlar type; Slurry truck: Use
dunp truck yardage rate.

Heat er pl aner; Asphalt burner; Scarifier burner; Industria
lift truck (nmechanical tailgate); Uility and clean-up truck: Use
appropriate rate for the power unit or the equipment utilized.

TRUCK DRI VER CLASSI FI CATI ONS
GROUP 1: Dunp trucks, under 6 yds.; Single unit flat rack (2-
axle unit); N pper truck (when flat rack truck is used
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appropriate flat rack shall apply); Concrete punp truck (when
flat rack truck is used appropriate flat rack shal

apply); Concrete punp machine; Fork lift and lift jitneys; Fue
and/ or grease truck driver or fuel person; Snow buggy; Steam

cl eani ng; Bus or personhaul driver; Escort or pilot car driver;

Pi ckup truck; Teanster oiler/greaser and/or serviceperson; Hook
tender (including |Ioading and unl oadi ng); Team driver; Tool room
attendant (refineries)

GROUP 2: Dunp trucks, 6 yds. and under 8 yds.; Transit m xers,

t hrough 10 yds.; Water trucks, under 7,000 gals.; Jetting trucks,
under 7,000 gals.; Vacuum trucks, under 7,500 gals.; Single unit
(flat rack 3-axle unit); Hi ghbed heavy duty transport; Scissor
truck; Rubber-tired muck car (not self-|oaded); Rubber-tired
truck, junmbo; Wnch truck and "A" frane drivers; Conbination

wi nch truck with hoist; Road oil truck or bootperson;

Buggynobi | e; Ross, Hyster and simlar straddle carrier; Snall
rubber-tired tractor

GROUP 3: Dunp trucks, 8 yds. and including 35 yds.; Transit

m xers, over 10 yds.; Water trucks, 7,000 gals. and over; Jetting
trucks, 7,000 gals. and over; Vacuumtrucks, 7,500 gals. and
over; Trucks towing tilt bed or flat bed pull trailers; Lowbed
heavy duty transport; Heavy duty transport tiller person; Self-
propel |l ed street sweeper with self-contained refuse bin; Boom
truck - hydro-lift or Swedish type extension or retracting crane;
P.B. or simlar type self-loading truck; Tire repairperson; Truck
repai rperson; Conbination bootperson and road oiler; Dry
distribution truck (A bootperson when enpl oyed on such equi prent,
shall receive the rate specified for the classification of road
oil trucks or bootperson); Anmonia nitrate distributor, driver
and m xer; Snow Go and/or plow

GROUP 4: Dunp trucks, over 35 yds. and under 65 yds.; Water pulls
- DW10's, 20's, 21's and other simlar equi pment when pulling
Aqua/ pak or water tank trailers; Helicopter pilots (when
transporting nen or materials); DWO0's, 20's, 21's and ot her
simlar Cat type, Terra Cobra, LeTourneau Pulls, Tournorocker
Euclid and sinilar type equi pment when pulling fuel and/or grease
tank trailers or other mscellaneous trailers

GROUP 5: Dunp trucks, 65 yds. and over; Holland haul er

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
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* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:
Branch of Construction Wage Deternmi nations
Wage and Hour Division
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U.S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON
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General Deci si on Number CA000029

Super seded General Decision No. CA990029
State: California

Construction Type:

BUI LDI NG

DREDG NG

HEAVY

HI GHWAY

County(ies):

ALAMEDA MARI POSA SAN MATEO
CALAVERAS MERCED SANTA CLARA
CONTRA COSTA MONTEREY SANTA CRUZ
FRESNO SAN BENI TO STANI SLAUS
Kl NGS SAN FRANCI SCO TUOLUMNE
MADERA SAN JOAQUI N

BUI LDI NG CONSTRUCTI ON PRQJECTS; DREDG NG PRQJECTS (does not

i ncl ude hopper dredge work); HEAVY CONSTRUCTI ON PRQJECTS (does
not include water well drilling); H GHWAY CONSTRUCTI ON PRQIECTS
Modi ficati on Nunber Publ i cati on Date

0 02/ 11/ 2000

1 03/ 03/ 2000

2 03/ 17/ 2000

3 04/ 28/ 2000
COUNTY(i es):
ALAMEDA MARI PCSA SAN MATEO
CALAVERAS MERCED SANTA CLARA
CONTRA COSTA MONTEREY SANTA CRUZ
FRESNO SAN BENI TO STANI SLAUS
Kl NGS SAN FRANCI SCO TUOLUMNE
MADERA SAN JOAQUI N

ASBEOO16A 08/01/1999
Rat es Fringes
| NSULATOR/ ASBESTOS WORKER
I ncl udes the application of al
insulating materials, protective
coverings, coatings, and finishings
to all types of nechanical systens 36.13 7.41
ASBEOO16E 05/01/1999
Rat es Fringes
ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO AND SANTA CLARA
COUNTI ES:
ASBESTOS REMOVAL WORKER/
HAZARDOUS MATERI AL HANDLER
I ncl udes preparation, wetting,
stripping, renoval, scrapping,
vacuum ng, baggi ng and di sposi ng

of all insulation materials from
mechani cal systens, whether they
cont ai n asbestos or not 22.01 4,28

ASBEOO16F 05/01/1999
Rat es Fringes
CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, MONTEREY, SAN
BENI TO, SAN JOAQUI N, SANTA CRUZ, STAN SLAUS AND TUOLUMNE
COUNTI ES:
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ASBESTOS REMOVAL WORKER/

HAZARDOUS MATERI AL HANDLER
I ncl udes preparation, wetting,
stripping, renoval, scrapping,
vacuum ng, baggi ng and di sposi ng

of all insulation materials from
mechani cal systens, whether they
contai n asbestos or not 22.01 4,28

BO LO092A 10/01/1999

Rat es Fringes
BO LERMAKER 29.56 9.81
TUBE WELDER 31.06 9.81
BRCA0003B 08/01/1998
Rat es Fringes
MARBLE FI NI SHER 21.12 4.97
BRCA0O003D 08/01/1998
Rat es Fringes
MARBLE SETTER 25.89 12.92
BRCA0003G 07/01/1999
Rat es Fringes
SAN FRANCI SCO AND SAN MATEO COUNTI ES
BRI CKLAYER 29. 45 9.75

FOOTNOTES:

Under ground work such as tunnel work, sewer work, manhol es,
catch basins, sewer pipes and tel ephone conduit: $5.00 per day
addi ti onal

Additionally, for work in direct contact with raw sewage: $2.50
per day additional

Operating a saw or grinder: $0.50 per hour additional

Gunite nozzle person: $1.00 per hour additional

On one or two person |light duty swi nging scaffolds, from and
i ncluding the seventh floor to the sky (floors to be determ ned
by the number on the elevator identity or floor identity): $10.00
per day additional

BRCAOO03K 07/01/1999
Rat es Fringes
ALAMEDA, CONTRA COSTA, SAN BENI TO

AND SANTA CLARA COUNTI ES:

BRI CKLAYER 28. 67 8.53
CALAVERAS, SAN JOAQUI N, STANI SLAUS

AND TUOLUMNE COUNTI ES
BRI CKLAYER 24. 45 7.05
FOOTNOTES:

Under ground work such as tunnel work, sewer work, manhol es,
catch basins, sewer pipes and tel ephone conduit shall be paid
$5. 00 per day above the regul ar wage.

In addition to the daily all owance specified in the preceding
sentence, all enployees working in direct contact with raw sewage
shal |l receive an additional allowance of $2.50 per day above the
regul ar wage.

Fifty cents ($0.50) per hour extra will be allowed for
operating a saw or grinder, provided such work is for the major
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portion of the day.

A gunite nozzle person shall receive $1.00 per hour above the
j ourneyman wage rate.

On one or two-person light-duty swi nging scaffolds, from and
i ncluding the seventh floor to the sky, $10.00 per day over and
above the regular wage shall be paid. The floors shall be
determ ned by the nunber on the elevator identity or floor

i dentity.
BRCAO0030 07/01/1999
Rat es Fringes
MONTEREY AND SANTA CRUZ COUNTI ES:
BRI CKLAYER 27.38 9. 05

FOOTNOTES:

Under ground work such as tunnel work, sewer work, manhol es,
catch basins, sewer pipes and tel ephone conduit: $5.00 per day
additional. 1In addition to the daily all owance specified in the
precedi ng sentence, all workers working in direct contact with
raw sewage: $2.50 per day additional

Operating a saw or grinder, provided such work is for the major
portion of the day: $0.50 per hour additional

Gunite nozzle person: $1.00 per hour additional

Work on one or two person light duty swi nging scaffolds, from
and including the seventh floor to the sky (floors to be
determ ned by the nunber on the elevator identity or floor
identity): $10.00 per day additional

BRCA0003Q 07/01/1999

Rat es Fringes
FRESNO, KI NGS, MADERA, MARI POSA AND MERCED COUNTI ES:
BRI CKLAYER 22.35 8.15
BRCAO003T 04/01/1998

Rat es Fringes

ALAMEDA, CALAVERAS, CONTRA COSTA, MONTEREY, SAN BENI TO, SAN
FRANCI SCO, SAN JOAQUI N, SAN MATEO, SANTA CLARA, SANTA CRUZ,
STANI SLAUS AND TUOLUMNE COUNTI ES:

TI LE SETTER 25.03 7.60
TI LE FI NI SHER 13. 06 5.27
BRCA0004P 07/01/1999
Rat es Fringes
TERRAZZO WORKER 29. 33 5.70
TERRAZZO FI NI SHER 15. 56 5.02

FOOTNOTE:
Base machi ne operator: $.75 per hour additional

* BRCA9003A 04/01/1999

Rat es Fri nges
FRESNO, KI NGS, MADERA, MARI POSA AND MERCED COUNTI ES:
TI LE FI NI SHER 15.70 4.22
TI LE SETTER 20. 29 5. 00
CARPOO03A 08/01/1999
Rat es Fringes

ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO AND SANTA CLARA
COUNTI ES:



DRYWALL | NSTALLER/ LATHER 27.00
DRYWALL STOCKER/ SCRAPPER 13.50
MONTEREY, SAN BENI TO AND SANTA CRUZ COUNTI ES:
DRYWALL | NSTALLER/ LATHER 23. 87
DRYWALL STOCKER/ SCRAPPER 11.94
REMAI NDER OF COUNTI ES:

DRYWALL | NSTALLER/ LATHER 23.02
DRYWALL STOCKER/ SCRAPPER 11.51

11. 065
6. 265

11. 065
6. 265

11. 065
6. 265

DACW05-00-B-0009
Page 76 of 171

NOTE: Effective 7/1/99 new projects public or private, valued at

twenty-five mlllion dollars or

Al aneda, Contra Costa, San Francisco,

Counties rate

nor e shal
San Mat eo,

be paid at the
and Santa Clara

CARPO012E 09/01/1993

CALAVERAS, SAN JOAQUI N AND STANI SLAUS COUNTI ES:
12.

TI LE FI NI SHER

Rat es

80

CARPO034A 07/01/1996

Dl VERS:

Di ver standby

Di ver wet pay

Tender

Saturation diver

Manned subnersi bl e

Mani f ol d operator/life support
Techni ci an

Renote control |l ed vehicl e-
renote operated vehicle pil ot
Bel | wi nch operator

DEPTH PAY (Surface Diving):
50 to 100 ft $1.32/ft

100 to 150 ft $66. 00 + $1.85/ft
150 to 200 ft $158. 00 + $2.65/ft
200 ft and over $291.00 + $3.00/ft

Rat es

25.
37.
25.
45.
45.

29.

25.
25.

95
20
95
80
80

55

95
95

Fringes

12. 955
12. 955
12. 955
12. 955
12. 955

12. 955

12. 955
12. 955

CARP0034C 07/01/1997

COUNTI ES:
PI LEDRI VER
Pl LEDRI VER - BRI DGE BUI LDER

Rat es
ALAVMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO, AND SANTA CLARA

24.
25.

95
91

Fri nges

12. 765
10. 165

CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N

STANI SLAUS, AND TUOLUMNE COUNTI ES:

12. 765
10. 165

12. 765
10. 165

Pl LEDRI VER 24. 95
Pl LEDRI VER - BRI DGE BUI LDER 22.43
MONTEREY, SAN BENI TO AND SANTA CRUZ COUNTI ES:
Pl LEDRI VER 24. 95
Pl LEDRI VER - BRI DGE BUI LDER 23.28

CARPOO35A 07/01/1999
Rat es

Fringes

ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO, AND SANTA CLARA

COUNTI ES:
CARPENTER
HARDWOOD FLOORLAYER; SHI NGLER

27.

00

10. 935
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POVNER SAW OPERATCOR, STEEL
SCAFFOLD AND STEEL SHORI NG

ERECTOR; SAW FI LER 27.15 10. 935
BRI DGE BUI LDERS 27.00 10. 935
M LLWRI GHT 27.00 12. 395

CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N
STANI SLAUS, AND TUOLUMNE COUNTI ES:
CARPENTER 22.52 10. 935
HARDWOOD FLOCORLAYER; SHI NGLER;
POVNER SAW OPERATOR, STEEL
SCAFFOLD AND STEEL SHORI NG

ERECTOR; SAW FI LER 22. 67 10. 935
BRI DGE BUI LDERS 23.52 10. 935
M LLVWRI GHT 23.17 12. 395
MONTEREY, SAN BENI TO, AND SANTA CRUZ COUNTI ES:
CARPENTER 23.87 10. 935

HARDWOOD FLOORLAYER, SHI NGLER
PONER SAW OPERATOR; STEEL
SCAFFOLD AND STEEL SHORI NG

ERECTOR; SAW FI LER 24.02 10. 935
BRI DGE BUI LDERS 24. 37 10. 935
M LLWRI GHT 24.52 12. 395
FOOTNOTE: Effective 7/1/99 new projects public or private,
val ued at twenty-five mllion dollars or nore shall be paid at

t he Al anmeda, Contra Costa, San Francisco, San Mato, and Santa
Clara counties rate.

CARPO035H 07/01/1999

Rat es Fringes
MODULAR FURNI TURE | NSTALLER 16. 87 7.465
ELECO006A 12/01/1999

Rat es Fringes

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENI TO, SAN FRANCI SCO
SAN MATEO, SANTA CLARA, AND SANTA CRUZ COUNTI ES:
COVMUNI CATI ONS AND SYSTEMS WORK
Communi cati ons and Systens

Installer 20. 57 3%+4. 10
Comuni cati ons and Systens
Techni ci an 24. 28 3%+-4. 10

SCOPE OF WORK

I ncl udi ng any data system whose only function is to transmt or
receive information; excluding all other data systenms or

mul tipl e systens which include control function or power supply;
i nclusi on or exclusion of term nations and testings of
conductors determined by their function; excluding fire alarm
wor k when installed in raceways (including wire and cable

pul l'ing) and when perfornmed on new or major renodel building
projects or jobs for which the conductors for the fire alarm
systemare installed in conduit; excluding installation of
raceway systens, |ine voltage work, industrial work, life-safety
systens (all buildings having floors |ocated nore than 75 above
the I owest floor |evel having building access); excluding energy
management systens.

FOOTNOTE:

Fire alarmwork when installed in raceways (including wire and
cable pulling), on projects which involve new or major renodel
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bui | di ng construction, for which the conductors for the fire
alarm systemare installed in the conduit, shall be perfornmed by
the inside electrician.

ELECO006D 06/01/1998

Rat es Fringes
SAN FRANCI SCO COUNTY:
LI NE CONSTRUCTI ON
Li ne techni ci an; ground
person/driver 34. 375 3% + 11. 665
Cabl e splicer 38.67 3% + 11. 665
Ground person 29.92 3% + 11. 665
ELECO006E 11/01/1998
Rat es Fringes
SAN FRANCI SCO COUNTY:
SI GN ELECTRI Cl AN 20. 00 3%

FOOTNOTE:

Pai d Hol i days: New Year's Day, Washington's Birthday, Menoria
Day, 4th of July, Labor Day, Thanksgiving Day, Day after
Thanksgi ving, and Christmas Day. To be eligible for holiday pay
the worker nust work the first business day before and after said
hol i day.

ELECO006H 06/ 01/1998

Rat es Fringes
SAN FRANCI SCO COUNTY:
ELECTRI Cl AN:
El ectrician 34. 375 3% + 11.57
Cabl e splicer 38. 67 3% + 11.57
ELECO006K 12/01/1999
Rat es Fringes

CALAVERAS, FRESNO, KINGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N,
STANI SLAUS AND TUOLUMNE COUNTI ES:

COVMUNI CATI ONS AND SYSTEMS WORK

Communi cati ons and Systens

Installer 18.72 3%+4. 10
Comuni cati ons and Systens
Techni ci an 21.31 3%+-4. 10

SCOPE OF WORK

I ncl udi ng any data system whose only function is to transmt or
receive information; excluding all other data systenms or

mul tipl e systens which include control function or power supply;
i nclusi on or exclusion of term nations and testings of
conductors determined by their function; excluding fire alarm
wor k when installed in raceways (including wire and cable

pul l'ing) and when perfornmed on new or major renodel building
projects or jobs for which the conductors for the fire alarm
systemare installed in conduit; excluding installation of
raceway systens, |ine voltage work, industrial work, life-safety
systens (all buildings having floors |ocated nore than 75 above
the I owest floor |evel having building access); excluding energy
management systens.

FOOTNOTE:

Fire alarmwork when installed in raceways (including wire and
cable pulling), on projects which involve new or major renodel
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bui | di ng construction, for which the conductors for the fire
alarm systemare installed in the conduit, shall be perfornmed by
the inside electrician.

ELEC0100B 06/01/1997

Rat es Fringes
FRESNO, KI NGS, MADERA, COUNTI ES:
LI NE TECHNI CI AN 20.78 3.75% 6.81
ELEC0100C 06/01/1999
Rat es Fringes
FRESNO, KI NGS, AND MADERA COUNTI ES:
ELECTRI Cl AN 23.60 3% + 8.51
ELEC0234A 06/01/1999
Rat es Fringes
MONTEREY, SAN BENI TO AND SANTA CRUZ COUNTI ES:
ELECTRI Cl ANS:
Wthin the radius of 25 air mles
fromthe intersection of Dol an
Road and Hwy. #1 in Mss Landi ng;
and an area extending 5 mles
east and west of Hwy. #101 south
to the San Luis Obispo County line:
El ectrician 26.08 3% + 10.72
El ectrician, while welding 27. 38 3% + 10.72
Cabl e splicer 29. 34 3% + 10.72
Remai nder of County:
El ectrician 28. 69 3% + 10.72
El ectrician, while welding 30.12 3% + 10.72
Cabl e splicer 32. 27 3% + 10.72
ELEC0234B 05/ 27/1996
Rat es Fringes

MONTEREY, SAN BENI TO, AND SANTA CRUZ COUNTI ES:
LI NE CONSTRUCTI ON:
Wthin the radius of 25 air mles
fromthe intersection of Dol an
Road and Hwy. #1 in Mss Landi ng;
and an area extending 5 mles
east and west of Hwy. #101 south
to the San Luis Obispo County I|ine:
Li ne technici an & Equi pnent

Oper at or 23. 20 4%+9. 80
Cabl e Splicer 26.10 4%+9. 80
Ground Person/ Truck Driver 17. 40 4%+8. 35

Remai nder of County:
Li ne Techni ci an & Equi pnent

Oper at or 25.52 4%+9. 80
Cabl e Splicer 28.42 4%+9. 80
Ground Person/ Truck Driver 19.72 4%*8. 35

ELECO302A 06/01/1999
Rat es Fringes
CONTRA COSTA COUNTY:
ELECTRI Cl ANS:
El ectrician 31.90 3%+8. 16
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Cabl e splicer 35.10 3%+8. 16
ELEC0302B 06/ 01/1996
Rat es Fri nges
CONTRA COSTA COUNTY:
LI NE CONSTRUCTI ON
Li ne technician 29. 26 3%*+8. 60
Cabl e splicer 32.19 3%*+8. 60
Equi pnent oper at or 26. 33 3%+8. 60
Ground person 21.95 3%+8. 60
ELEC0332A 06/ 01/1999
Rat es Fri nges
SANTA CLARA COUNTY:
ELECTRI Cl ANS:
El ectrician 33.50 3% + 11.06
Cabl e splicer 37.69 3% + 11. 06

FOOTNOTES:

Wor k under conpressed air or where gas masks are required, or
work on | adders, scaffolds, stacks, "Bosun's chairs,” or other
structures and where the workers are not protected by permanent
guard rails at a distance of 40 to 60 ft. fromthe ground or
supporting structures: to be paid one and one-half tinmes the
straight-tine rate of pay.

Work on structures of 60 ft. or over (as described above): to
be paid twice the straight-tinme rate of pay.

Wel di ng: $5. 00 per day additional

ELEC0332B 06/ 01/ 1999

Rat es Fringes

SANTA CLARA COUNTY:
LI NE CONSTRUCTI ON

Li ne technician; |ine equipnent

person 33. 50 3% + 11.06

Cabl e splicer 37.69 3% + 11. 06

Ground person 29. 32 3% + 10.11
FOOTNOTE:

Work on wooden poles, "H' franes or simlar structures at a
hei ght of 75 ft. or nmore, or work on steel towers on tower
structures where the point of attachnment of the | owest high
voltage insulator to the tower is 100 ft. or nore: to be paid
doubl e time.

Fl ood |ighting equi prent or warning and signal |ighting or
simlar equi pnment installed on towers over 100 ft. shall be
consi dered prem um work as provi ded above.

In determ ning height prem umwork, the top of the concrete
footing of the stepped leg of the tower, or the ground |evel of
the poles to be clinbed and the | ower side of the cross armfrom
whi ch workers are required to work, shall be the determ ning
factors.

There shall be no height premiumwork for the erection of stee
transmi ssion towers thensel ves.

ELECO595A 06/ 01/1999
Rat es Fringes
ALAMEDA COUNTY:
ELECTRI Cl ANS:
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El ectrician 31.94 3% + 11. 86
Cabl e splicer 35.93 3% + 11. 86
ELEC0595B 12/01/1999
Rat es Fri nges
CALAVERAS AND SAN JOAQUI N COUNTI ES
ELECTRI Cl ANS:
Tunnel work:
El ectrician 27.19 5. 75% 8.59
Cabl e splicer 30.59 5. 75% 8.59
Al'l other work:
El ectrician 27. 06 5.75% 8.59
Cabl e splicer 30. 44 5. 75% 8. 59
ELECO617A 06/01/1999
Rat es Fringes
SAN MATEO COUNTY:
ELECTRI Cl AN 35.80 3% + 9. 86
ELEC0684A 07/01/1999
Rat es Fringes

MARI POSA, MERCED, STANI SLAUS AND TUCLUMNE COUNTI ES:
ELECTRI Cl ANS:

Work eight road mles fromthe

City Halls of Mdesto, Turl ock

and Merced; 0-2 air niles from

the intersection of Washi ngton

St. and Stockton Rd., Sonora:

Unconmpl eted tunnel work:

El ectrician 25.32 6% + 8.65
Cabl e splicer 27. 85 6% + 8. 65
El ectrici an when wel di ng

or heliarc 26. 57 6% + 8. 65

Headi ng el ectrici an:

El ectrician 27.02 6% + 8. 65
Cabl e splicer 29.72 6% + 8. 65
El ectrici an when wel di ng

or heliarc 28. 27 6% + 8.65

All other work:

El ectrician 25.17 6% + 8. 65

Cabl e splicer 27.69 6% + 8. 65

El ectrici an when wel di ng

or heliarc 26. 42 6% + 8. 65

Work in Merced and Stani sl aus
Counties to that point 200 yds.
west of and parallel to Hw. 1-5
(except Zone 1):

Uncompl eted tunnel work:

El ectrician 26. 32 6% + 8. 65
Cabl e splicer 28. 85 6% + 8. 65
El ectrici an when wel di ng
or heliarc 27.57 6% + 8. 65
Headi ng el ectrici an:
El ectrician 28.02 6% + 8. 65
Cabl e splicer 30.72 6% + 8. 65

El ectrician when wel di ng
or heliarc 29. 27 6% + 8. 65
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Al'l ot her work:

El ectrician 26. 17 6% + 8.65
Cabl e splicer 28.69 6% + 8. 65
El ectrician when wel di ng

or heliarc 27.42 6% + 8. 65

Work 2-4 air mles fromthe

i ntersection of Washington St.

and Stockton Rd., Sonora.

Four air mles fromthe City

Hall s of Mariposa and Los Banos:
Unconmpl eted tunnel work:

El ectrician 27.07 6% + 8.65
Cabl e splicer 29. 60 6% + 8. 65
El ectrici an when wel di ng
or heliarc 28.32 6% + 8. 65
Headi ng el ectrici an:
El ectrician 28.77 6% + 8. 65
Cabl e splicer 31. 47 6% + 8. 65
El ectrician when wel di ng
or heliarc 30. 02 6% + 8.65
Al'l other work:
El ectrician 26.92 6% + 8. 65
Cabl e splicer 29. 44 6% + 8. 65
El ectrici an when wel di ng
or heliarc 28.17 6% + 8. 65

Work in remai nder of Mariposa,
Mer ced, Stani sl aus and
Tuol ume Counti es:

Unconmpl eted tunnel work:

El ectrician 28. 32 6% + 8.65
Cabl e splicer 30. 85 6% + 8. 65
El ectrici an when wel di ng
or heliarc 29.57 6% + 8. 65
Headi ng el ectrici an:
El ectrician 30. 02 6% + 8. 65
Cabl e splicer 32.72 6% + 8. 65
El ectrici an when wel di ng
or heliarc 31. 27 6% + 8.65
All other work:
El ectrician 28. 17 6% + 8. 65
Cabl e splicer 30. 69 6% + 8. 65
El ectrici an when wel di ng
or heliarc 29. 42 6% + 8. 65
FOOTNOTE:

Work fromtrusses, scaffolds, frames, |adders, etc., at a
di stance of 40 ft. or nore fromthe ground floor, or work on
stacks or towers at a distance of 60 to 90 ft.: to be paid double
the regular rate.

Work where other than climtic tenperatures exceed 130 degrees
F. maxi mum or 20 degrees F. minimum to be paid 1-1/2 tinmes the
regul ar rate.

ELEC1245A 06/ 01/ 1999

Rat es Fringes
LI NE CONSTRUCTI ON AND OUTSI DE UTI LI TY TRANSM SSI ON WORK:
Li ne worker; Cable splicer 30. 39 4.5% + 6.78

Powder wor ker 28. 87 4.5% + 6.54
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Ground person 19.75 4.5% + 6.50
Equi pment speci ali st (operates

craw er tractors, commrercia

not or vehicl es, backhoes,

trenchers, cranes (50 tons and

bel ow), and overhead and

under ground distribution Iine

equi pnent) 25. 83 4.5% + 6.50

Li ne worker, wel ding 31.91 4.5% + 7.02
SCOPE OF WORK

All outside work on electrical transm ssion |ines, swtchyards
and substations, and outside work in electrical utility
di stribution systenms owned, nmintained and operated by electrica
utility conmpanies, nunicipalities, or governnmental agencies.

ELEVOOO8A 08/01/1999

Rat es Fringes
ELEVATOR MECHANI C 40. 955 6. 935
FOOTNOTE:

Vacation Pay: 8% w th 5 or nore years of service, 6% for 6
months to 5 years service. Paid Holidays: New Years Day,
Menori al Day, |ndependence Day, Labor Day, Thanksgiving Day and
Friday after, and Christmas Day.

ENG 0001A 05/01/1999
Rat es Fringes
POAER EQUI PMENT OPERATORS
CRANES AND ATTACHMENTS
DREDG NG
TUNNEL AND UNDERGROUND
These areas do not apply to piledrivers and steel erectors.
AREA 1: ALAMEDA, CONTRA COSTA, KINGS, MERCED, SAN BENI TO, SAN
FRANCI SCO, SAN JOAQUI N, SAN MATEO, SANTA CLARA, SANTA CRUZ AND
STANI SLAUS COUNTI ES
The remaining counties are split between Area 1 and Area 2 as
not ed bel ow
CALAVERAS COUNTY:
AREA 1: Area within the line beginning at the southernnost
poi nt of Cal averas County,
Thence northerly along the southeasterly county line to the
intersection with the easterly line of Range 15 East,
Thence northerly to the northeast corner of Township 5N
Range 15E
Thence westerly to the southeast corner of Township 6N, Range
14E,
Thence northerly along the range |line to the intersection
with the northerly line of said county,
Thence westerly and southerly along the county line to the
poi nt of begi nning.
AREA 2: Renmi nder of Cal averas County.
FRESNO COUNTY:
AREA 1: Area within the line beginning at the southeast corner
of Township 13S, Range 28E
Thence northerly to the northeast corner of Township 13S,
Range 28E
Thence westerly to the southeast corner of Township 12S,
Range 27E
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Thence northerly to the northeast corner of Township 12S,
Range 27E

Thence westerly to the southeast corner of Township 11S,
Range 26E

Thence northerly to the northeast corner of Township 11S,
Range 26E

Thence westerly to the southeast corner of Township 10S,
Range 25E

Thence northerly to the northeast corner of Township 9S,
Range 25E

Thence westerly to the southeast corner of Township 8S, Range
24E,

Thence northerly to the northeast corner of Township 8S,
Range 24E,

Thence westerly along the north Iline of Township 8S to
the intersection with the Fresno County line,

Thence sout hwesterly and northwesterly along said county line
to the intersection with the southeasterly Iine of Merced
County,

Thence sout hwesterly along said county line to the
intersection with the easterly line of San Benito County,

Thence southerly along said county line to the intersection
with the easterly line of Mnterey County,

Thence sout heasterly along said county line to the
intersection with the northwesterly |ine of Kings County,

Thence northeasterly along the southeasterly line of Fresno
County to the point of beginning.

AREA 2: Remai nder of Fresno County.
MADERA COUNTY:
AREA 1: Area within the |ine beginning at the point of
i ntersection of Fresno County, Madera County, and Merced
County,

Thence sout heasterly and northeasterly along the southerly
line of Madera County to the intersection with the
northerly line of Township 8S,

Thence westerly to the southeast corner of Township 7S, Range
23E,

Thence northerly to the northeast corner of Township 6S,
Range 23E

Thence westerly along the north |ine of Township 6S to the
i ntersection of the northwesterly |ine of Madera County,

Thence sout hwesterly along said county line to the point of
begi nni ng.

AREA 2: Remmi nder of Madera County.
MARI POSA COUNTY:
AREA 1: Area within the line beginning at the point of
i ntersection of Stanislaus County with Mriposa County,

Thence sout heasterly along the westerly |ine of Mriposa
County to the intersection of Madera County,

Thence northeasterly along said county line to the
i ntersection of the southerly |ine of Township 58S,

Thence westerly to the southeast corner of Township 5S, Range
20E,

Thence northerly to the northeast corner of Township 5S,
Range 20E

Thence westerly to the southeast corner of Township 4S, Range
19E,
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Thence northerly along the range |line to the intersection
with the northerly line of Mariposa County,
Thence westerly along said county line to the point of
begi nni ng.
AREA 2: Remai nder of Mariposa County.
MONTEREY COUNTY:

AREA 1: Area within a line beginning at the intersection of the
southerly line of Township 19S with the Pacific Ccean,
Thence easterly along the southerly line of Township 19S to

t he northwest corner of Township 20S, Range 6E
Thence southerly to the southwest corner of Township 20S,

range 6E

Thence easterly to the northwest corner of Township 21S,
Range 7E

Thence southerly to the southwest corner of Township 21S,
Range 7E

Thence easterly to the northwest corner of Township 22S,
Range 9E

Thence southerly to the sout hwest corner of Township 22S,
Range 9E

Thence easterly to the northwest corner of Township 23S,
Range 10E

Thence southerly to the southwest corner of Township 24S,
Range 10E

Thence easterly along the southerly line of Township 24S to
the southeasterly corner of Monterey County,

Thence northwesterly along said county line to the point of
intersection with the southerly line of Santa Cruz County,

Thence westerly along the northerly line of Monterey County
to the Pacific Ocean,

Thence southerly along the Pacific Ocean to the point of
begi nni ng.

AREA 2: Remmi nder of Mnterey County.

TUOLUMNE COUNTY:

AREA 1: Area within the line beginning at the point of
intersection of the easterly line of Township 2S, Range
19E, with the southerly line of Tuolumme County,

Thence northerly to the northeast corner of Township 1S,
Range 19E

Thence westerly to the southeast corner of Township 1N, Range
18E,

Thence northerly to the northeast corner of Township 3N
Range 18E

Thence westerly to the southeast corner of Township 4N, Range
17E,

Thence northerly to the northeast corner of Township 4N,
Range 17E

Thence northerly to the northeast corner of Township 4N,
Range 17E

Thence westerly to the southeast corner of Township 5N, Range
15E,

Thence northerly to the intersection of the county line with
the easterly line of Townshi p 5N, Range 15E

Thence sout hwesterly along the county line to the
intersection of the northeasterly |ine of Stanislaus
County,

Thence sout heasterly along said county line to the



sout hernnost corner of Tuol ume County,
Thence easterly along the county line to the point of

begi nni ng.

AREA 2: Remai nder of Tuol ume County.

ENG 0003B 07/01/1999

POAER EQUI PMENT OPERATCRS:

DREDG NG CLAMSHELL & DI PPER DREDG NG,

HYDRAULI C SUCTI ON DREDGI NG:
AREA 1:

Lever person/operator

Dredge dozer; Heavy duty
repair person/wel der

Boost er punp operator; Deck
engi neer; Deck mate; Dredge
tender; Wnch operator

Bar ge person; Deckhand; Fire
person; Leveehand; QO ler
AREA 2:

Lever person/operator

Dredge dozer; Heavy duty
repair person/wel der

Boost er punp operator; Deck
engi neer; Deck mate; Dredge
tender; W nch operator

Bar ge person; Deckhand; Fire
person; Levee hand; G ler

32.

27.

26.

23.

34.

29.

79

83

71

41

79

83

Rat es

11.

11.

11.

11.

11.

11.

Fringes

16

16

16

16

16

16
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ENG 0003C 07/01/1999

Rat es

Fri nges

ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO AND SANTA CLARA

COUNTI ES:
POVNER EQUI PMENT OPERATORS:
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP 8- A
POVNER EQUI PMENT OPERATORS -
GROUP 1
Truck crane oiler
Qler

GROUP 2
Truck crane oiler
Oler

GROUP 3
Truck crane oiler
Hydraulic

Oler

POVNER EQUI PMENT OPERATORS -
GROUP 1

Truck crane oiler

O~NO O~ WNPE

31.82 12.
30. 29 12.
28.81 12
27.43 12.
26. 16 12.
24.84 12.
23.70 12.
22.56 12.
20. 35 12.
ALL CRANES AND ATTACHMENTS:
32.70 12.
25.73 12.79
23. 44 12.79
30.94 12.
25. 47 12. 79
23.23 12.79
29. 20 12.
25.23 12.79
24.84 12.79
22.95 12.79
Pl LEDRI VERS:
33.04 12.
26. 06 12.79

79
79

.79

79
79
79
79
79
79

79

79

79

79
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Oler 23.78 12.79
GROUP 2 31.22 12.79
Truck crane oiler 25.81 12. 79
Oler 23.51 12.79
GROUP 3 29.54 12.79
Truck crane oiler 25.52 12.79
Oler 23.29 12.79
GROUP 4 27.77 12.79
GROUP 5 25.13 12.79
GROUP 6 22.90 12.79
POVER EQUI PMENT OPERATORS - STEEL ERECTORS
GROUP 1 33. 67 12.79
Truck crane oiler 26. 35 12.79
Oler 24.12 12.79
GROUP 2 31.90 12.79
Truck crane oiler 26. 13 12.79
Oler 23.85 12.79
GROUP 3 30. 42 12.79
Truck crane oiler 25. 86 12. 79
Hydraulic 25. 47 12.79
Oler 23.63 12.79
GROUP 4 28. 40 12.79
GROUP 5 27.10 12.79
FOOTNOTE:

Wor k suspended by ropes or cables, or work on a Yo-Yo Cat: $.60
per hour additional
POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Operator of helicopter (when used in erection work);
Hydraul i c excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.

GROUP 2: Highline cabl eway; Hydraulic excavator, 3-1/2 cu. yds.
up to 7 cu. yds.; Power blade operator (finish); Power shovels,
over 1 cu. yd. up to and including 7 cu. yds. mr.c.

GROUP 3: Asphalt mlling nmachi ne; Cabl e backhoe; Conbi nation
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as plush pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boom cat, 572, or larger; Track |oader 4
cu. yds. and over; Weel excavator (up to and including 750 cu
yds. per hour)

GROUP 4: Asphalt plant engi neer/boxperson; Chicago boom
Combi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; G adesetter, grade checker (mechanical or
ot herwi se); G ooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnent, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader nachine
(asphalt, Barber-Greene and sinmilar); MIler Form ess M 9000
sl ope paver or simlar; Portable crushing and screening plants;
Power bl ade support; Roller operator, asphalt; Rubber-tired
scraper, self-loading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
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Smal |l tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conmpressor drill combination; Welder; Wods-M xer (and
other simlar Pugm Il equipnment)

GROUP 5: Cast-in-place pipe |aying machi ne; Conbi nati on sl usher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pnment mount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi pment, Watson 2000, Texomm
700 or simlar; Drilling and boring machinery, horizontal (not to
apply to waterliners, wagon drills or jackhanmers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or simlar
types); Mechanical burm curb and/or curb and gutter nachine,
concrete or asphalt; Mne or shaft hoist; Portable crusher; Power
junbo ooperator (setting slip-forns, etc., in tunnels); Screed
(automatic or manual); Self-propelled conpactor with dozer
Tractor with boom D6 or smaller; Trenching nmachine, maxi mum
di ggi ng capacity over 5 ft. depth; Verneer T-600B rock cutter or
simlar

GROUP 6: Arnor-Coater (or similar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chem cal grouting machine, truck-nounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, ariports and canals); Deck engi neer, drilling
equi pnent Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydro- hammer or simlar; Line master; Skidsteer | oader
Bobcatl arger than 743 series or simlar (with attachments);
Loconotive; Lull hi-lift or simlar; Gler, truck nounted
equi pment; Pavenent breaker, truck-mounted, with conpressor
conbi nation; Paving fabric installation and/or |aying machine;
Pi pe bendi ng machi ne (pipelines only); Pipe wapping machine
(tractor propelled and supported); screed (except asphaltic
concrete paving); Self-propelled pipeline wapping machine; Soils
& materials tester; Tractor

GROUP 7: Ballast regulator; Boomtruck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or similar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway signal person; Stationary belt | oader (Kol man or
simlar); Lift slab nachine (Vagtborg and simlar types);
Magi nnes internal full slab vibrator; Material hoist (1 drun);
Mechani cal trench shield; Pavenent breaker (with or w thout
conpressor conbi nation); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt); Chip seal
Sel f-propelled automatically applied concrete curing machine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenching nmachine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit charpener; Boiler tender; Box operator
Br akeper son; Conbi nati on nmi xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; CGunite/shotcrete dqui pnent operator; Hydraulic
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nmonitor; Ken seal machine (or simlar); Mxernmobile; Gler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propell ed floating); Ross Carrier (construction site); Rotom st
operator; Self-propelled tape machi ne; Shuttl ecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater

Swi t chperson; Tar pot firetender; Tugger hoist, single drum
Vacuum cool i ng plant; Wl ding machi ne (powered ot her than by
electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and sinilar (w thout attachnents); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
ALL CRANES AND ATTACHMENTS

GROUP 1: Clanshell and Dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge pedestal -nounted,
over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: C amshell and Dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including
100 tons; Derrick barge, 100 tons and under; Self-propelled boom
type lifting device, over 45 tons; Tower crane

GROUP 3: Clanshell and Dragline up to and including 1 cu
yd.; Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-munted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) - under 15
tons; Boomtruck or dual purpose A-frame truck, non-rotating,
over 15 tons

POAER EQUI PMENT OPERATORS - PI LEDRI VER CLASSI FI CATI ONS

GROUP 1: Derrick barge pedestal nounted over 100 tons;
Cl anmshel
over 7 cu. yds.; Self-propelled boomtype lifting device over 100
tons; Truck crane or crawl er, |land or barge nmounted over 100 tons

GROUP 2: Derrick barge pedestal nounted 45 tons to and
i ncl udi ng
100 tons; Clanshell up to and including 7 cu. yds.; Self-
propel | ed boomtype lifting device over 45 tons; Truck crane or
crawl er, land or barge nmounted, over 45 tons up to and including
100 tons

GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propell ed boomtype lifting device 45 tons and under; Skid/scow
pil edriver, any tonnage; Truck crane or crawl er, |and or barge
nmounted 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engineer
Forklift, 10 tons and over; Heavy-duty repairperson/ wel der

GROUP 5: Deck engi neer

GROUP 6: Deckhand; Fire tender
POAER EQUI PMENT OPERATORS - STEEL ERECTOR CLASSI FI CATI ONS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propell ed boomtype lifting device over 100 tons

GROUP 2: Crane, over 45 tons up to and including 100 tons;
Derrick, 100 tons & under; Self-propelled boomtype lifting
devi ce over 45 tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boomtype
lifting device, 45 tons and under

GROUP 4: Chicago boom Forklift, 10 tons and over; Heavy-duty
repair person/wel der

GROUP 5: Boom cat
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ENG 0003G 07/01/1999

POVNER EQUI PMENT OPERATCRS:

TUNNEL AND UNDERGROUND WORK:

AREA

1

UNDERGROUND:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
SHAFTS,
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
AREA

1-A

Ok wWDNPRE

STOPES AND RAI SES:
-A

NOB~WNERPRE

UNDERGROUND:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
SHAFTS,
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

1-A
1

2

3

4

5
STOPES AND RAIl SES:
1-A
1

2

3

4

5

FOOTNOTE:

Wor k

suspended by ropes or

per hour additional
POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1-A: Tunne
GROUP 1:
r epai r per son/ wel der;

type);

Rai sed bore operator

GROUP 2: Conbi nation sl usher

or punpcrete gun;
GROUP 3: Drill doctor; Mne or
GROUP 4: Conbi nation slurry m xer

operator; Notor person

GROUP 5: Bit sharpener
conpressor (gunite); Conpressor
engi neer); Punp operator; Slusher

30.
27.
26.
25.
24.
22.

30.
27.
26.
25.
24.
23.

32.
29.
28.
27.
26.
24.

32.
29.
28.
27.
26.
25.

cabl es,

bore machi ne operat or
Headi ng shield operator;
Mucki ng machi ne (rubber tired,
(tunnels);
and not or
Power jumbo operat or
shaft

Br ake person;

29
82
56
23
09
95

39
92
66
33
19
05

29
82
56
23
09
95

39
92
66
33
19
05

12.
12.

12

12.
12.
12.

12.
12.
12.
12.
12.
12.

12.
12.
12.
12.
12.
12.

12.
12.
12.
12.
12.
12.

Fri nges

79
79
.79
79
79
79

79
79
79
79
79
79

79
79
79
79
79
79

79
79
79
79
79
79

or work on a Yo-Yo Cat:

hoi st

cl eaner;

20
Heavy- duty

Tunnel
oper at or;

di amet er

r

or nore

ail or

Grouti ng machi ne

Combi nati on m xer and

operator;
oper at or

(assistant to

$. 60

track
nol e bore operator
Concrete punp

ENG 0004K 07/01/1999

Rat es

Fringes

KI'NGS, MERCED, SAN BENI TO, SAN JOAQUI N, SANTA CRUZ AND STANI SLAUS
COUNTI ES:
BUI LDI NG CONSTRUCTI ON:



POVNER EQUI PMENT OPERATCRS:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

POVER EQUI PMENT OPERATOCRS -

GROUP

Truck crane oiler

Oler
GROUP

Truck crane oiler

Oler
GROUP

Truck crane oiler

O~NOOThA, WN -

8-A

1

2

3

Hydraulic

Qler

POVNER EQUI PMENT OPERATORS -

GROUP

Truck crane oiler

Oler
GROUP

Truck crane oiler

Qler
GROUP

Truck crane oiler

Qler
GROUP
GROUP
GROUP

POAER EQUI PMENT OPERATORS -

GROUP

Truck crane oiler

Qler
GROUP

Truck crane oiler

Oler
GROUP

Truck crane oiler

1

2

3

4
5
6

1

2

3

Hydraulic

Oler
GROUP
GROUP

4
5

HEAVY AND HI GHWAY CONSTRUCTI ON:

POVNER EQUI PMENT OPERATCRS:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

ONO O WN P

30. 40 12

28.95 12.

27.55 12.

26. 22 12.

25.01 12.

23.74 12.

22.65 12.

21.57 12.

19. 45 12

ALL CRANES AND ATTACHMENTS:

31. 25 12.
24.59 12. 79
22.42 12.79

29.56 12.
24.35 12.79
22.20 12.79

27.92 12.
24.11 12.79
23.74 12.79
21. 95 12.79

Pl LEDRI VERS:

31.56 12.
24.91 12.79
22.74 12.79

29. 85 12.
24.68 12.79
22. 49 12.79

28. 24 12.
24.41 12.79
22.26 12. 79

26.54 12.

24.04 12.

21.90 12.

STEEL ERECTI ON:

32.19 12.
25.20 12.79
23.06 12.79

30. 48 12.
24.98 12. 79
22.81 12.79

29.09 12.
24.73 12.79
24.35 12.79
22.58 12.79

27.16 12.

25.91 12.

31.82 12.

30. 29 12.

28.81 12.

27.43 12.

26. 16 12.

24.84 12.

23.70 12

22.56 12.

.79

79
79
79
79
79
79
79

.79

79

79

79

79

79

79

79
79
79

79

79

79

79
79

79
79
79
79
79
79

.79

79
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GROUP 8- A 20. 35 12.79
POVER EQUI PMENT OPERATORS - ALL CRANES AND ATTACHMENTS
GROUP 1 32.70 12.79
Truck crane oiler 25.73 12.79
Oler 23.44 12.79
GROUP 2 30. 94 12.79
Truck crane oiler 25. 47 12.79
Oler 23. 23 12.79
GROUP 3 29. 20 12.79
Truck crane oiler 25.23 12. 79
Hydraulic 24. 84 12.79
O ler 22.95 12.79
POVER EQUI PMENT OPERATORS - Pl LEDRI VERS
GROUP 1 33.04 12.79
Truck crane oiler 26. 06 12.79
Oler 23.78 12.79
GROUP 2 31. 22 12.79
Truck crane oiler 25.81 12.79
Oler 23.51 12.79
GROUP 3 29.54 12.79
Truck crane oiler 25.52 12. 79
Oler 23.29 12.79
GROUP 4 27.77 12.79
GROUP 5 25.13 12.79
GROUP 6 22.90 12.79
POVNER EQUI PMENT OPERATORS - STEEL ERECTORS
GROUP 1 33. 67 12.79
Truck crane oiler 26. 35 12. 79
Oler 24.12 12.79
GROUP 2 31.90 12.79
Truck crane oiler 26.13 12.79
Oler 23.85 12.79
GROUP 3 30. 42 12.79
Truck crane oiler 25. 86 12.79
Hydraulic 25. 47 12.79
Oler 23.63 12.79
GROUP 4 28. 40 12.79
GROUP 5 27.10 12.79
FOOTNOTE:

Wor k suspended by ropes or cables, or work on a Yo-Yo Cat: $.60

per hour additional
POVNER EQUI PMENT OPERATOR CLASSI FI CATI ONS
GROUP 1: Operator of helicopter (when used in erection work);
Hydraul i c excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.

GROUP 2: Highline cabl eway; Hydraulic excavator, 3-1/2 cu. yds.

up to 7 cu. yds.; Power blade operator (finish); Power shovels,
over 1 cu. yd. up to and including 7 cu. yds. mr.c.

GROUP 3: Asphalt mlIling machi ne; Cabl e backhoe; Conbi nation
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachnment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as push pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boom cat, 572 or larger; Track | oader 4
cu. yds. and over; Wheel excavator (up to and including 750 cu
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yds. per hour)

GROUP 4: Asphalt plant engi neer/box person; Chicago boom
Conbi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; Gradesetter, grade checker (nechanical or
ot herwi se); Grooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnment, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader machine
(asphalt, Barber-Geene and simlar); MIler Form ess M 9000
sl ope paver or similar; Portable crushing and screening plants,;
Power bl ade support; Roller operator, asphalt; Rubber-tired
scraper, self-loading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
Smal | tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conpressor drill comnbination; Wl der; Wods-M xer (and
other simlar Pugmll equiprent)

GROUP 5: Cast-in-place pipe |aying machi ne; Combination slusher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pment nount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi pnment, Watson 2000, Texoma
700 or simlar; Drilling and boring machinery, horizontal (not to
apply to waterliners, wagon drills or jackhammers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
types); Mechanical burm curb and/or curb and gutter machine,
concrete or asphalt); Mne or shaft hoist; Portable crusher
Power jumbo operator (setting slip-forns, etc., in tunnels);
Screed (automatic or manual ); Sel f-propelled conpactor with
dozer; Tractor with boom D6 or snaller; Trenching nmachine,
maxi mum di ggi ng capacity over 5 ft. depth; Verneer T-600B rock
cutter or simlar

GROUP 6: Arnor-Coater (or simlar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chemical grouting nmachine, truck-nmounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, airports and canals); Deck engineer; Drilling
equi pment Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydro- hammer or similar; Line master; Skidsteer | oader, Bobcat
| arger than 743 series or simlar (with attachnents); Loconptive;
Lull hi-lift or simlar; Qler, truck nounted equi pnent; Pavenent
breaker, truck-nounted, with conpressor conbination; Paving
fabric installation and/or |aying machine; Pipe bending nmachi ne
(pi pelines only); Pipe wrapping nmachine (tractor propelled and
supported); Screed (except asphaltic concrete paving); Self-
propel |l ed pipeline wapping machine; Soils & materials tester
Tractor

GROUP 7: Ballast regulator; Boomtruck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or similar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway signal person; Stationary belt |oader (Kol nman or
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simlar); Lift slab nachine (Vagtborg and simlar types);

Magi nnes internal full slab vibrator; Material hoist (1 drunm);
Mechani cal trench shield; Pavenent breaker with or w thout
conpressor conbi nation); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt); Chip Seal
Sel f-propell ed automatically applied concrete curing nahcine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenchi ng machine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit sharpener; Boiler tender; Box operator
Br akeper son; Conbi nati on m xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; Gunite/shotcrete equi pnment operator; Hydraulic
nmonitor; Ken seal machine (or simlar); Mxermobile; G ler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site); Rotom st
operator; Self-propelled tape nmachine; Shuttlecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater
Swi t chperson; Tar pot firetender; Tugger hoist, single drum
Vacuum cool i ng plant; Weldi ng nachi ne (powered ot her than by
electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and simlar (w thout attachnments); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
ALL CRANES AND ATTACHMENTS

GROUP 1: Cl anshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge pedestal -nount ed,
over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including 100
tons; Derrick barge, 100 tons and under; Self-propelled boomtype
lifting device, over 45 tons; Tower crane

GROUP 3: Cl anshell and dragline up to and including 1 cu. yd.;
Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-nounted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) - under 15
tons; Boomtruck or dual purpose A-frame truck, non-rotating,
over 15 tons
POAER EQUI PMENT OPERATORS - PI LEDRI VERS

GROUP 1: Derrick barge pedestal npunted over 100 tons;

Cl anshel | over 7 cu. yds.; Self-propelled boomtype lifting
devi ce over 100 tons; Truck crane or craw er, |land or barge
nount ed over 100 tons

GROUP 2: Derrick barge pedestal nounted 45 tons to and
i ncluding 100 tons; Clanmshell up to and including 7 cu. yds.;

Sel f-propel l ed boomtype lifting device over 45 tons; Truck crane
or craw er, land or barge nounted, over 45 tons up to and
i ncluding 100 tons

GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propel | ed boomtype lifting device 45 tons and under; Skid/scow
pil edriver, any tonnage; Truck crane or craw er, |and or barge
nount ed 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engi neer
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Forklift, 10 tons and over; Heavy-duty repairperson/ wel der

GROUP 5: Deck engi neer

GROUP 6: Deckhand; Fire tender

POAER EQUI PMENT OPERATORS - STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propel | ed boomtype lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boomtype lifting device over 45 tons to 100
tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boomtype
lifting device, 45 tons and under

GROUP 4: Chicago boom Forklift, 10 tons and over; Heavy-duty
repair person/wel der

GROUP 5: Boom cat

ENG 0004L 07/01/1999

Rat es Fringes
CALAVERAS, FRESNO, MADERA, MARI POSA, MONTEREY AND TUOLUMNE
COUNTI ES:
BUI LDI NG CONSTRUCTI ON
POVER EQUI PMENT OPERATORS:
AREA 1:
GROUP 1 30. 40 12.79
GROUP 2 28. 95 12.79
GROUP 3 27.55 12.79
GROUP 4 26. 22 12.79
GROUP 5 25.01 12.79
GROUP 6 23.74 12.79
GROUP 7 22.65 12.79
GROUP 8 21.57 12.79
GROUP 8- A 19. 45 12.79
AREA 2:
GROUP 1 32.40 12.79
GROUP 2 30. 95 12.79
GROUP 3 29.55 12.79
GROUP 4 28. 22 12.79
GROUP 5 27.01 12.79
GROUP 6 25.74 12.79
GROUP 7 24. 65 12.79
GROUP 8 23.57 12.79
GROUP 8- A 21. 45 12.79
POVNER EQUI PMENT OPERATORS - ALL CRANES AND ATTACHMENTS
AREA 1:
GROUP 1 31. 25 12.79
Truck crane oiler 24.59 12.79
O ler 22.42 12.79
GROUP 2 29. 56 12.79
Truck crane oiler 24. 35 12. 79
Oler 22.20 12.79
GROUP 3 27.92 12.79
Truck crane oiler 24. 11 12.79
Hydraulic 23.74 12.79
Oler 21.95 12.79
AREA 2:
GROUP 1 33. 25 12.79
Truck crane oiler 26.59 12. 79

Gler 24.42 12.79



GROUP 2
Truck crane oiler
Qler
GROUP 3
Truck crane oiler
Hydraulic
Oler
POVNER EQUI PMENT OPERATORS -
GROUP 1
Truck crane oiler
Qler
GROUP 2
Truck crane oiler
Oler
GROUP 3
Truck crane oiler
Oler
GROUP 4
GROUP 5
GROUP 6
POVER EQUI PMENT OPERATORS -
GROUP 1
Truck crane oiler
Oler
GROUP 2
Truck crane oiler
Oler
GROUP 3
Truck crane oiler
Hydraulic
Qler
GROUP 4
GROUP 5

31.
26.
24.
29.
26.
25.
23.

56
35
20
92
11
74
95

Pl LEDRI VERS:

24

24.
22.

24.
22.

31.
.91
22.

74

29.

68
49

28.

41
26

26.
24.
21.

56

85

24

54
04
90

STEEL ERECTI ON

25.
23.

24.
22.

24

HEAVY AND HI GHWAY CONSTRUCTI ON

POAER EQUI PMENT OPERATORS
AREA 1:
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
AREA
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP 8- A
POVER EQUI PMENT OPERATORS -
AREA 1:

>

31.
30.
28.
27.
26.
24.
23.
22.
20.

33.
32.
30.
29.
28.
26.
25.
24.
22.

32.

20
06

30.

98
81

29.
.73

24.
22.

35
58

27.
25.

82
29
81
43
16
84
70
56
35

82
29
81
43
16
84
70
56
35

19

48

09

16
91

12.

12

12

12.
12.

12.
12.

12.
12.

12.
12.

12

12

12.

12

79

.79
12.
12.
12.
12.
12.

79
79
79
79
79

12.
.79
12.

79

12.

79
79

12.

79
79

12.
12.
12.

12.

79
79

12.

79
79

12.
.79

12.
12.

79
79

12.
12.

.79
12.
12.
12.
12.
12.
12.
12.
12.

79
79
79
79
79
79
79
79

79

.79
12.
12.
12.
12.
12.
12.
12.

79
79
79
79
79
79
79

ALL CRANES AND ATTACHMENTS:

79

79

79

79
79
79

79

79

79

79
79
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GROUP 1
Truck crane
Qler

GROUP 2
Truck crane
Oler

GROUP 3
Truck crane
Hydraulic
Qler

AREA 2:

GROUP 1
Truck crane
Oler

GROUP 2
Truck crane
Oler

GROUP 3
Truck crane
Hydraulic
Qler

POVNER EQUI PMENT OPERATORS -

GROUP 1

oiler

oiler

oiler

oiler

oiler

oiler

Truck crane oiler

Oler
GROUP 2

Truck crane oiler

Qler
GROUP 3

Truck crane oiler

Qler
GROUP 4
GROUP 5
GROUP 6

POAER EQUI PMENT OPERATORS -

GROUP 1

Truck crane oiler

Qler
GROUP 2

Truck crane oiler

Oler
GROUP 3

Truck crane oiler

Hydraulic
Qler
GROUP 4
GROUP 5

FOOTNOTE:

Wor k suspended by ropes or

per hour additional

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1: Operator
Hydraul i c excavat or

cu. yds.

GROUP 2: Hi ghline cabl eway;
up to 7 cu. yds.

over 1 cu. yd

of helicopter
and over;

Power

32.
25.
23.
30.
25.
23.
29.
25.
24.
.95

22

34.
27.
25.
32.
27.
25.
31.
27.
26.
.95
Pl LEDRI VERS:

33.

24

26.
23.

25.
23.

25.
23.

26.
24.

26.
23.

25.
25.
23.

cabl es,

bl ade operator

70
73
44
94
47
23
20
23
84

70
73
44
94
47
23
20
23
84

06
78

31.

81
51

29.

52
29

27.
25.
22.
STEEL ERECTOCRS:
33.

35
12

31.

13
85

30.

86
47
63

28.
27.

up to and including 7 cu

04

22

54

77
13
90

67

90

42

40
10

Power

Hydraul i c excavat or
(finish);
yds.

12.

12

12

12.
12.
12.
12.
12.
12.
12.
12.
12.

12

12.
12.

12.
12.

12.
12.

12

12.
12.

12.
12.
12.

79

.79
12.
12.
12.
12.
12.
12.
12.
.79

79
79
79
79
79
79
79

79
79
79
79
79
79
79
79
79

.79

12.

79
79

12.

79
79

12.

79
79

12.
12.
12.

12.
.79
12.

79

12.

79
79

12.

79
79
79

12.
12.

or work on a Yo- Yo

DACWO05-00-B-0009

79

79

79

79
79
79

79

79

79

79
79

Cat: $.60

(when used in erection work);
shovel s,

over 7

3-1/2 cu. yds.

Power
mr.c.

shovel s,
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GROUP 3: Asphalt milling machi ne; Cabl e backhoe; Conbi nation
backhoe and | oader over 3/4 cu. yds.; Continuous flight tie back
machi ne; Crane nounted continuous flight tie back machi ne; Crane
mounted drill attachment, tonnage to apply; Dozer, slope brd;
Gradal | ; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4 cu
yds. and over; Miltiple engine scraper (when used as push pull);
Power shovels, up to and including 1 cu. yd.; Pre-stress wire
wr appi ng machi ne; Side boom cat, 572 or l|larger; Track | oader 4
cu. yds. and over; Weel excavator (up to and including 750 cu
yds. per hour)

GROUP 4: Asphalt plant engi neer/box person; Chicago boom
Conbi nati on backhoe and | oader up to and including 3/4 cu. yd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type el evating | oader; G adesetter, grade checker (mechanical or
ot herwi se); Grooving and grindi ng machi ne; Headi ng shield
operator; Heavy-duty drilling equipnment, Hughes, LDH, Watson 3000
or simlar; Heavy-duty repairperson and/or wel der; Line spreader
Loader under 4 cu. yds.; Lubrication and service engi neer (nobile
and grease rack); Mechanical finishers or spreader machine
(asphalt, Barber-Geene and simlar); MIler Form ess M 9000
sl ope paver or similar; Portable crushing and screening plants;
Power bl ade support; Roller operator, asphalt; Rubber-tired
scraper, self-loading (paddl e-wheels, etc.); Rubber-tired
eart hnovi ng equi pment (scrapers); Slip form paver (concrete);
Smal | tractor with drag; Soil stabilizer (P & H or equal); Tinber
ski dder; Track |oader up to 4 yds.; Tractor-drawn scraper
Tractor, conpressor drill comnbination; Wl der; Wods-M xer (and
other simlar Pugmll equiprent)

GROUP 5: Cast-in-place pipe |aying machi ne; Combi nation slusher
and notor operator; Concrete conveyor or concrete punp, truck or
equi pment nmount ed; Concrete conveyor, building site; Concrete
punp or punpcrete gun; Drilling equi pnment, Watson 2000, Texoma
700 or simlar; Drilling and boring machinery, horizontal (not to
apply to waterliners, wagon drills or jackhammers); Concrete
m xer/all; Person and/or material hoist; Mechanical finishers
(concrete) (Clary, Johnson, Bidwell Bridge Deck or similar
types); Mechanical burm curb and/or curb and gutter machine,
concrete or asphalt); Mne or shaft hoist; Portable crusher
Power jumbo operator (setting slip-forns, etc., in tunnels);
Screed (automatic or manual ); Self-propelled conpactor with
dozer; Tractor with boom D6 or snaller; Trenching nmachine,
maxi mum di ggi ng capacity over 5 ft. depth; Verneer T-600B rock
cutter or simlar

GROUP 6: Arnor-Coater (or simlar); Ballast jack tanper; Boom
type backfilling machi ne; Assistant plant engineer; Bridge and/or
gantry crane; Chemical grouting nmachine, truck-nmounted; Chip
spreadi ng machi ne operator; Concrete saw (self-propelled unit on

streets, highways, airports and canals); Deck engineer; Drilling
equi pment Texoma 600, Hughes 200 Series or simlar up to and
including 30 ft. mr.c.; Drill doctor; Helicopter radi o operator

Hydro- hammer or similar; Line master; Skidsteer | oader, Bobcat

| arger than 743 series or simlar (with attachnents); Loconptive;
Lull hi-lift or simlar; Qler, truck nounted equi pnent; Pavenent
breaker, truck-nounted, with conpressor conbination; Paving
fabric installation and/or |aying machine; Pipe bending nmachi ne
(pi pelines only); Pipe wrapping nmachine (tractor propelled and
supported); Screed (except asphaltic concrete paving); Self-
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propel | ed pipeline wrapping machine; Soils & materials tester
Tract or

GROUP 7: Ballast regul ator; Boom truck or dual - purpose A-frane
truck, non-rotating - under 15 tons; Truck-nmounted rotating
tel escopic boomtype lifting device, Manitex or simlar (boom
truck) - under 15 tons; Cary lift or simlar; Conbination slurry
m xer and/or cleaner; Drilling equipnent, 20 ft. and under
mr.c.; Firetender (hot plant); G outing machi ne operator
Hi ghl i ne cabl eway si gnal person; Stationary belt | oader (Kol man or
simlar); Lift slab nachine (Vagtborg and simlar types);

Magi nnes internal full slab vibrator; Material hoist (1 drunm);
Mechani cal trench shield; Pavenent breaker with or w thout
conpressor conbination); Pipe cleaning machine (tractor propelled
and supported); Post driver; Roller (except asphalt); Chip Seal
Sel f-propell ed automatically applied concrete curing nahcine (on
streets, highways, airports and canals); Self-propelled conpactor
(wi thout dozer); Signal person; Slip-formpunps (lifting device
for concrete forns); Tie spacer; Tower nobile; Trenching machine,
maxi mum di ggi ng capacity up to and including 5 ft. depth; Truck-
type | oader

GROUP 8: Bit sharpener; Boiler tender; Box operator
Br akeper son; Conbi nati on m xer and conpressor (shotcrete/gunite);
Conpressor operator; Deckhand; Fire tender; Forklift (under 20
ft.); Generator; CGunite/shotcrete equi pnment operator; Hydraulic
nonitor; Ken seal machine (or simlar); Mxermobile; G ler; Punp
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site); Rotom st
operator; Self-propelled tape nmachine; Shuttlecar; Self-propelled
power sweeper operator; Slusher operator; Surface heater
Swi t chperson; Tar pot firetender; Tugger hoist, single drum
Vacuum cool i ng plant; Weldi ng nmachi ne (powered ot her than by
electricity)

GROUP 8- A: El evator operator; Skidsteer |oader - Bobcat 743
series or smaller, and simlar (w thout attachnments); M ni
excavator under 25 H. P. (backhoe - trencher)

POAER EQUI PMENT OPERATOR CLASSI FI CATI ONS
ALL CRANES AND ATTACHMENTS

GROUP 1: Cl anshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge pedestal -nounted,
over 100 tons; Self-propelled boomtype lifting device, over 100
tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including 100
tons; Derrick barge, 100 tons and under; Self-propelled boomtype
lifting device, over 45 tons; Tower crane

GROUP 3: Cl anshell and dragline up to and including 1 cu. yd.;
Crane, 45 tons and under; Self-propelled boomtype lifting
device, 45 tons and under; Truck-nounted rotating tel escopic boom
type lifting device, Manitex or simlar (boomtruck) - under 15
tons; Boomtruck or dual purpose A-frame truck, non-rotating,
over 15 tons
POAER EQUI PMENT OPERATORS - PI LEDRI VERS

GROUP 1: Derrick barge pedestal nounted over 100 tons;

Cl anshel | over 7 cu. yds.; Self-propelled boomtype lifting
devi ce over 100 tons; Truck crane or craw er, |land or barge
nount ed over 100 tons

GROUP 2: Derrick barge pedestal nounted 45 tons to and
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i ncluding 100 tons; Clanshell up to and including 7 cu. yds.;
Sel f-propell ed boomtype lifting device over 45 tons; Truck crane
or craw er, land or barge nounted, over 45 tons up to and
i ncl udi ng 100 tons

GROUP 3: Derrick barge pedestal nounted under 45 tons; Self-
propel | ed boomtype lifting device 45 tons and under; Skid/scow
pil edriver, any tonnage; Truck crane or crawl er, |and or barge
nmount ed 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engineer
Forklift, 10 tons and over; Heavy-duty repairperson/ wel der

GROUP 5: Deck engi neer

GROUP 6: Deckhand; Fire tender

POAER EQUI PMENT OPERATORS - STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propel | ed boomtype lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boomtype |ifting device over 45 tons to 100
tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boomtype
lifting device, 45 tons and under

GROUP 4: Chicago boom Forklift, 10 tons and over; Heavy-duty
repair person/wel der

GROUP 5: Boom cat

| RONOOO1U 01/01/ 2000
Rat es Fringes

ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,
MARI POSA, MERCED, SAN BENI TO, SAN FRANCI SCO, SAN JOAQUI N, SAN
MATEO, SANTA CLARA, SANTA CRUZ, STANI SLAUS AND TUOLUMNE COUNTI ES:
| RONWWORKERS:

Fence erector 23. 29 13. 83

Ornanental, reinforcing and

structural 24.18 13. 83
FOOTNOTE:

CI TY OF SAN FRANCI SCO (defined as the city limts of San
Franci sco (as described by the San Franci sco County Recorder's
Ofice as of July 1, 1998), the Golden Gate Bridge in its
entirety, and the west side of the San Franci sco Bay Bridge up to
and including Treasure Island):

Congestion zone fee: $8.00 per day.

| RONOOO1V 07/01/1999

Rat es Fringes
MONTEREY COUNTY:
| RONVORKERS
Fence erector 23. 29 13. 83
Ornanmental, reinforcing and
structural 24.18 13. 83
FOOTNOTE:

Work at the Arnmy Defense Language Institute, and the Naval Post
Graduate School : $2. 00 per hour additional
LABQO0O36A 07/01/1999
Rat es Fringes
SAN FRANCI SCO AND SAN MATEO COUNTI ES:
BRI CK TENDER 19. 84 7.57
FOOTNOTES:
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Under ground work such as sewers, manhol es, catch basins, sewer
pi pes, tel ephone conduits, tunnels and cut trenches: $5.00 per
day additi onal

Work in live sewage: $2.50 per day additional

LABOO036B 07/01/1999
Rat es Fringes
SAN FRANCI SCO AND SAN MATEO COUNTI ES:
PLASTERER TENDER 19. 87 7.66
FOOTNOTES:

Work on a suspended scaffold: $5.00 per day additional

Work operating a plaster mxer punp gun: $1.00 per hour
addi ti onal

LABCO067B 12/01/1998

Rat es Fringes
ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO, AND SANTA CLARA
COUNTI ES:
ASBESTOS REMOVAL LABORER 12.17 4.13

CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, MONTEREY, SAN

BENI TO, SAN JOAQUI N, SANTA CRUZ, STAN SLAUS, AND TUOLUMNE

COUNTI ES:

ASBESTOS REMOVAL LABORER 10. 58 4.13

SCOPE OF WORK:
Covers site nmobilization; initial site clean-up; site
preparation; renoval of asbestos-containing naterials fromwalls
and ceilings; or from pipes, boilers and nechanical systens only
if they are being scrapped; encapsul ation, enclosure and
di sposal of asbestos-containing materials by hand or with
equi pment or machinery; scaffol ding; fabrication of tenporary
wooden barriers; and assenbly of decontam nation stations.

LABOO067H 07/01/1999

Rat es Fringes
ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO AND SANTA CLARA
COUNTI ES:
LABORERS:
Construction specialist group 22. 36 7. 44
Goup 1 21.66 7.44
Goup 1l-a 21. 88 7.44
GROUP 1-b: see note bel ow
GROUP 1-c 21.71 7.44
GROUP 1-d: see note bel ow
GROUP 1-e 22.21 7.44
GROUP 1-f 22.24 7.44
GROUP 1-g (Contra Costa County) 21. 86 7. 44
GROUP 2 21.51 7.44
GROUP 3 21.41 7. 44
GROUP 4 15.10 7.44

See groups 1-b and 1-d under |aborer classifications.
GUNI TE LABORERS:

GROUP 1 22.62 7. 44

GROUP 2 22.12 7. 44

GROUP 3 21.53 7.44

GROUP 4 21. 41 7. 44
WRECKI NG WORK:

GROUP 1 21. 66 7.44
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GROUP 2 21.51 7.44

GROUP 3 15.10 7.44
GARDENERS, HORTI CULTURAL AND LANDSCAPE

LABORERS

New construction 21.41 7.44

Est abl i shnent warranty period 15.10 7. 44
TUNNEL AND SHAFT LABORERS

GROUP 1 26. 02 7.44

GROUP 2 25.79 7.44

GROUP 3 25.54 7.44

GROUP 4 25. 27 7.44

GROUP 5 25.09 7.44

GROUP 6 24.55 7.44
FOOTNOTES:

Laborers working off or with or frombos'n chairs, sw nging
scaffol ds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers entitled
to receive the wage rate set forth in Group 1-a bel ow

LABORER CLASSI FI CATI ONS
CONSTRUCTI ON SPECI ALI ST GROUP: Asphalt ironer and raker
Chai nsaw;, Laser beamin connection with | aborers' work; Msonry
and pl asterer tender; Cast-in-place manhole form setter
Pressure pipel ayer; Davis trencher - 300 or sinmlar type (and
all small trenchers); Blaster; Dianond driller; Miltiple unit
drill; Hydraulic drill
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
simlar type tanpers; Buggynobile; Caul ker, bander, pipew apper,
conduit layer, plastic pipelayer; Certified hazardous waste
wor ker; Conpactors of all types; Concrete and magnesite nixer
1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
saw, Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
machi ne; Faller, |ogloader and bucker; Formraiser, slip forns;
Green cutter; Headerboard, Hubsetter, aligner, by any nethod;
Hi gh pressure bl ow pipe (1-1/2" or over, 100 |bs. pressure/over);
Hydro seeder and sinilar type; Jackhammer operator; Jacking of
pi pe over 12 inches; Jackson and simlar type conpactor; Kettle
tender, pot and worker applying asphalt, |ay-kold, creosote,
lime, caustic and simlar type materials (applying neans
appl yi ng, dipping or handling of such materials); Lagging,
sheeting, whaling, bracing, trenchjacking, |agging hammer;
Magnesite, epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of sane, including repair of voids;
Pavenment breaker and spader, including tool grinder; Perma
curb; Pipelayer (including grade checking in connection with
pi pel ayi ng); Precast-nmanhol e setter; Pressure pipe tester; Post
hol e digger, air, gas and el ectric; Power broom sweeper; Power
tanpers of all types (except as shown in Goup 2); Ram set gun
and stud gun; Riprap stonepaver and rock-slinger, including
pl aci ng of sacked concrete and/or sand (wet or dry) and gabi ons
and simlar type; Rotary scarifier or nultiple head concrete
chi pping scarifier; Roto and Ditch Wtch; Rototiller
Sandbl aster, pot, gun, nozzle operators; Signalling and rigging;
Tank cl eaner; Tree clinber; Turbo blaster; Vibrascreed, bul
float in connection with |aborers' work; Vibrator; Hazardous
waste worker (lead renoval); Asbestos and nold renoval worker
GROUP 1-a: Joy drill model TWM 2A; Gardner-Denver nodel DH143
and simlar type drills; Track driller; Jack leg driller; Wagon
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driller; Mechanical drillers, all types regardless of type or
met hod of power; Mechanical pipe |ayers, all types regardl ess of
type or nethod of power; Blaster and powder; All work of

| oadi ng, placing and bl asting of all powder and expl osives of
what ever type regardl ess of nmethod used for such | oadi ng and

pl aci ng; High scalers (including drilling of same); Tree topper
Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above G oup
1 wage rates. "Sewer cleaner" nmeans any worker who handl es or

comes in contact with raw sewage in small dianeter sewers. Those
who work inside recently active, large dianeter sewers, and al
recently active sewer manhol es shal receive $5.00 per day above
Goup 1 wage rates.

GROUP 1-c: Burning and welding in connection with |aborers

wor k; Synthetic thernoplastics and simlar type welding

GROUP 1-d: Maintenance and repair track and road beds. Al

enpl oyees perform ng work covered herein shall receive $ .25 per
hour above their regular rate for all work performed on

under ground structures not specifically covered herein. This

par agr aph shall not be construed to apply to work bel ow ground
level in open cut. It shall apply to cut and cover work of
subway construction after the tenporary cover has been pl aced.
GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing is a
hole 15 feet or nore in depth.) |In the event the depth of the
footing is unknown at the commencenent of excavation, and the
final depth exceeds 15 feet, the deep footing wage rate woul d
apply to all enployees for each and every day worked on or in the
excavation of the footing fromthe date of inception

GROUP 1-f: Wre w nding nachine in connection with guniting or
shot crete

GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade
checking in connection wth pipelaying); Caul ker; Bander

Pi pewr apper; Conduit |ayer; Plastic pipe |layer; Pressure pipe
tester; No joint pipe and stripping of sanme, including repair of
voi ds; Precast manhol e setters, cast in place manhole form
setters

GROUP 2: Asphalt shovel er; Cenent dunper and handling dry

cement or gypsum Choke-setter and rigger (clearing work);
Concrete bucket dunper and chute; Concrete chipping and grinding;
Concrete | aborer (wet or dry); Driller tender, chuck tender

ni pper; Gui nea chaser (stake), grout crew, High pressure nozzle,
adductor; Hydraulic nonitor (over 100 Ibs. pressure); Loading
and unl oadi ng, carrying and hauling of all rods and materials for
use in reinforcing concrete construction; Pittsburgh chi pper and
simlar type brush shredders; Sloper; Single foot, hand-held,
pneunatic tanper; All pneumatic, air, gas and electric tools not
listed in Goups 1 through 1-f; Jacking of pipe - under 12 inches
GROUP 3: Construction |aborers, including bridge and genera

| aborer; Dunp, |oad spotter; Flag person; Fire watcher; Fence
erector; Cuardrail erector; Gardener, horticultural and

| andscape | aborer; Jetting; Linber, brush | oader and piler
Pavenment marker (button setter); Maintenance, repair track and
road beds; Streetcar and railroad construction track |aborer
Tenporary air and water lines, Victaulic or simlar; Tool room
attendant (jobsite only)

GROUP 4: All clean-up work of debris, grounds and buil ding
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including but not Iimted to: street cleaner; cleaning and
washi ng wi ndows; brick cleaner (jobsite only); material cleaner
(jobsite only). The classification "material cleaner” is to be
utilized under the follow ng conditions:
A. at demplition site for the salvage of the nateri al
B: at the conclusion of a job where the material is to be
sal vaged and stocked to be reused on another job
C. for the cleaning of salvage material at the jobsite or
tenporary jobsite yard.
The material cleaner classification should not be used in
t he performance of "form stripping, cleaning and oiling and
novi ng to the next point of erection”.
GUNI TE LABORER CLASSI FI CATI ONS
GROUP 1: Structural nozzle operator
GROUP 2: Nozzle operator (including gun, pot); G ound person
GROUP 3: Rebound
GROUP 4: Cunite | aborer
WRECKI NG WORK LABORER CLASSI FI CATI ONS
GROUP 1: Skilled wecker (renoving and sal vagi ng of sash,
wi ndows and materi al s)
GROUP 2: Semi-skilled wecker (salvaging of other building
mat eri al s)
GROUP 3: General |aborer (includes all clean-up work, |oading
| unber, | oading and burning of debris)
TUNNEL AND SHAFT LABORER CLASSI FI CATI ONS
GROUP 1: Dianond driller; Gound person; Gunite and shotcrete
nozzl e operator
GROUP 2: Rod person; Shaft work & raise (bel ow actual or
excavated ground | evel)
GROUP 3: Bit grinder; Blaster, driller, powder person -
headi ng; Cherry picker operator - where car is lifted; Concrete
finisher in tunnel; Concrete screed person; G out punp operator
and pot person; GQunite & shotcrete gun person & pot person;
Header person; High pressure nozzle operator; Mner - tunnel
i ncluding top and bottom person on shaft and rai se work; Ni pper
Nozzl e operator on slick line; Sandblaster - pot person
GROUP 4: Steel formraiser and setter; Tinber person, retinber
person (wood or steel or substitute materials therefore); Tugger
(for tunnel |aborer work); Cable tender; Chuck tender; Powder
person - primer house
GROUP 5: Vibrator operator, pavenent breaker; Bull gang -
nmuckers, track person; Concrete crew - includes rodding and
spreadi ng
GROUP 6: Dunp person (any nethod); Gout crew, Rebound person;
Swanper
LABCO067J 07/01/1999
Rat es Fringes
CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, MONTEREY, SAN
BENI TO, SAN JOAQUI N, SANTA CRUZ, STAN SLAUS AND TUOLUMNE

COUNTI ES:

LABORERS
Construction specialist group 21. 36 7. 44
GROUP 1 20. 66 7.44
GROUP 1-a 20. 88 7.44

GROUP 1-b: see note bel ow
GROUP 1-c 20.71 7.44
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GROUP 1-d: see note bel ow
GROUP 1-e 21.21 7. 44
GROUP 1-f 21.24 7. 44
GROUP 2 20.51 7. 44
GROUP 3 20. 41 7. 44
GROUP 4 14. 10 7.44
See groups 1-b and 1-d under |aborer classifications.
GUNI TE LABORERS:
GROUP 1 21.62 7.44
GROUP 2 21.12 7. 44
GROUP 3 20.53 7.44
GROUP 4 20. 41 7.44
WRECKI NG WORK:
GROUP 1 20. 66 7.44
GROUP 2 20.51 7.44
GROUP 3 14. 10 7.44
GARDENERS, HORTI CULTURAL AND LANDSCAPE
LABORERS:
New construction 20.41 7. 44
Est abl i shnment warranty period 14. 10 7. 44
TUNNEL AND SHAFT LABORERS:
GROUP 1 26. 02 7. 44
GROUP 2 25.79 7.44
GROUP 3 25. 54 7.44
GROUP 4 25. 27 7.44
GROUP 5 25.09 7.44
GROUP 6 24.55 7.44
FOOTNOTE:

Laborers working off or with or frombos'n chairs, sw nging
scaffolds, belts (not applicable to workers entitled to receive
the wage rate set forth in Goup 1-a): $0.25 per hour additional

LABORER CLASSI FI CATI ONS
CONSTRUCTI ON SPECI ALI ST GROUP: Asphalt ironer and raker
Chai nsaw; Laser beamin connection with | aborers' work; Msonry
and plasterer tender; Cast-in-place nmanhole formsetter
Pressure pipel ayer; Davis trencher - 300 or sinmilar type (and
all small trenchers); Blaster; Dianond driller; Miltiple unit
drill; Hydraulic drill
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker and
simlar type tanpers; Buggynobile; Caul ker, bander, pipew apper,
conduit layer, plastic pipelayer; Certified hazardous waste
wor ker; Conpactors of all types; Concrete and nagnesite nixer
1/2 yd. and under; Concrete pan work; Concrete sander; Concrete
saw, Cribber and/or shoring; Cut granite curb setter; Dri-pak-it
machi ne; Faller, |ogloader and bucker; Formraiser, slip forns;
Green cutter; Headerboard, Hubsetter, aligner, by any method
Hi gh pressure bl ow pipe (1-1/2" or over, 100 | bs. pressure/over);
Hydro seeder and sinmilar ype; Jackhamrer operator; Jacking of
pi pe over 12 inches; Jackson and siml|ar type conpactor; Kettle
tender, pot and worker applying asphalt, |ay-kold, creosote,
lime, caustic and simlar type materials (applying neans
appl yi ng, dipping or handling of such materials); Lagging,
sheeting, whaling, bracing, trenchjacking, |agging hamer;
Magnesi te, epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of sanme, including repair of voids;
Pavement breaker and spader, including tool grinder; Perma
curb; Pipelayer (including grade checking in connection with
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pi pel ayi ng); Precast-manhole setter; Pressure pipe tester; Post
hol e digger, air, gas and el ectric; Power broom sweeper; Power
tanmpers of all types (except as shown in Goup 2); Ram set gun
and stud gun; Riprap stonepaver and rock-slinger, including

pl aci ng of sacked concrete and/or sand (wet or dry) and gabi ons
and simlar type; Rotary scarifier or nultiple head concrete

chi pping scarifier; Roto and Ditch Wtch; Rototiller

Sandbl aster, pot, gun, nozzle operators; Signalling and rigging;
Tank cl eaner; Tree clinber; Turbo blaster; Vibrascreed, bul
float in connection with |aborers' work; Vibrator; Hazardous
waste worker (lead renoval); Asbestos and nold renoval worker
GROUP 1-a: Joy drill model TWM 2A; Gardner-Denver nodel DH143
and simlar type drills; Track driller; Jack leg driller; Wagon
driller; Mechanical drillers, all types regardless of type or
nmet hod of power; Mechanical pipe |layers, all types regardl ess of
type or nethod of power; Blaster and powder; All work of

| oadi ng, placing and blasting of all powder and expl osives of
what ever type regardl ess of nmethod used for such | oadi ng and

pl aci ng; High scalers (including drilling of sanme); Tree topper
Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above Group
1 wage rates. "Sewer cleaner” neans any worker who handl es or

cones in contact with raw sewage in small dianeter sewers. Those
who work inside recently active, large dianeter sewers, and al
recently active sewer manhol es, shall receive $5.00 per day above
Group 1 wage rates.

GROUP 1-c: Burning and welding in connection with |aborers

wor k; Synthetic thernoplastics and simlar type welding

GROUP 1-d: Muaintenance and repair track and road beds
(underground structures). All enployees perform ng work covered
herein shall receive $ .25 per hour above their regular rate for
all work performed on underground structures not specifically
covered herein. This paragraph shall not be construed to apply
to work bel ow ground level in open cut. It shall apply to cut
and cover work of subway construction after the tenporary cover
has been pl aced.

GROUP 1-e: Work on and/or in bell hole footings and shafts

t hereof, and work on and in deep footings. (A deep footing is a
hole 15 feet or nore in depth.) |In the event the depth of the
footing is unknown at the commencenent of excavation, and the
final depth exceeds 15 feet, the deep footing wage rate woul d
apply to all enployees for each and every day worked on or in the
excavation of the footing fromthe date of inception

GROUP 1-f: Wre wi nding machine in connection with guniting or
shot crete

GROUP 2: Asphalt shovel er; Cenment dunper and handling dry

cement or gypsum Choke-setter and rigger (clearing work);
Concrete bucket dunper and chute; Concrete chipping and grinding;
Concrete | aborer (wet or dry); Driller tender, chuck tender

ni pper; Gui nea chaser (stake), grout crew, High pressure nozzle,
adductor; Hydraulic nonitor (over 100 Ibs. pressure); Loading

and unl oadi ng, carrying and hauling of all rods and materials for
use in reinforcing concrete construction; Pittsburgh chi pper and
simlar type brush shredders; Sloper; Single foot, hand-held,
pneuratic tanper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12 inches
GROUP 3: Construction |aborers, including bridge and genera
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| aborer; Dunp, |oad spotter; Flag person; Fire watcher; Fence
erector; Cuardrail erector; Gardener, horticultural and
| andscape | aborer; Jetting; Linber, brush | oader and piler
Pavement marker (button setter); Maintenance, repair track and
road beds; Streetcar and railroad construction track |aborer
Tenporary air and water lines, Victaulic or simlar; Tool room
attendant (jobsite only)
GROUP 4: All clean-up work of debris, grounds and buil ding
including but not limted to: street cleaner; cleaning and
washi ng wi ndows; brick cleaner (jobsite only); material cleaner
(jobsite only). The classification "material cleaner” is to be
utilized under the follow ng conditions:
A. at denmplition site for the salvage of the nateri al
B: at the conclusion of a job where the material is to be
sal vaged and stocked to be reused on another job
C. for the cleaning of salvage material at the jobsite or
tenporary jobsite yard.
The material cleaner classification should not be used in
t he performance of "form stripping, cleaning and oiling and
nmoving to the next point of erection”.
GUNI TE LABORER CLASSI FI CATI ONS
GROUP 1: Structural nozzle operator
GROUP 2: Nozzle operator (including gun, pot); G ound person
GROUP 3: Rebound
GROUP 4: Cunite | aborer
WRECKI NG WORK LABORER CLASSI FI CATI ONS
GROUP 1: Skilled wecker (renoving and sal vagi ng of sash,
wi ndows and materi al s)
GROUP 2: Semi-skilled wecker (salvaging of other building
mat eri al s)
GROUP 3: Ceneral |aborer (includes all clean-up work, | oading
| unber, | oading and burning of debris)
TUNNEL AND SHAFT LABORER CLASSI FI CATI ONS
GROUP 1: Dianond driller; Gound person; Gunite and shotcrete
nozzl e operator
GROUP 2: Rod person; Shaft work & raise (bel ow actual or
excavated ground | evel)
GROUP 3: Bit grinder; Blaster, driller, powder person - heading;
Cherry picker operator - where car is lifted; Concrete finisher
in tunnel; Concrete screed person; G out punp operator and pot
person; Gunite & shotcrete gun person & pot person; Header
person; Hi gh pressure nozzle operator; Mner - tunnel, including
top and bottom person on shaft and raise work; N pper; Nozzle
operator on slick |line; Sandblaster - pot person
GROUP 4: Steel formraiser and setter; Tinber person, retinber
person (wood or steel or substitute materials therefore); Tugger
(for tunnel |aborer work); Cable tender; Chuck tender; Powder
prerson - prinmer house
GROUP 5: Vi brator operator, pavenent breaker; Bull gang -
nmuckers, track person; Concrete crew - includes rodding and
spreadi ng
GROUP 6: Dunp person (any nethod); Gout crew, Rebound person;
Swanper
LABCO073C 07/01/1999
Rat es Fringes
CALAVERAS, MARI PCSA, MERCED, SAN JOAQUI N, STANI SLAUS AND
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TUOLUMNE COUNTI ES:
BRI CK TENDER 23.20 4.55
FOOTNOTE:

Refractory work where heat-protective clothing is required:
$2. 00 per hour additional

LABOOO73E 10/01/1998
Rat es Fringes

CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N,
STANI SLAUS AND TUOLUMNE COUNTI ES:

PLASTERER TENDER 22.36 4. 88
LABOO166A 07/01/1999
Rat es Fringes
ALAMEDA AND CONTRA COSTA COUNTI ES:
BRI CK TENDER 20. 90 10. 26

FOOTNOTES:

Work on jobs where heat-protective clothing is required: $2.00
per hour additional.

Work at grinders: $.25 per hour additional.

Manhol e work: $2.00 per day additional.

LABCO166B 07/01/1999

Rat es Fringes
ALAMEDA AND CONTRA COSTA COUNTI ES:
PLASTERER TENDERS:
Pl asterer tender 23.25 10. 16
Gun oper at or 24. 00 10. 16
LABOO185A 07/01/1999
Rat es Fri nges
MONTEREY AND SAN BENI TO COUNTI ES:
BRI CK TENDER 22.95 4.55

FOOTNOTE:
Refractory work where heat-protective clothing is required:
$2. 00 per hour additional
LABOD270A 07/01/1999
Rat es Fringes
SANTA CLARA COUNTY:
BRI CK TENDER 23.05 6.20
FOOTNOTE:
Refractory work where heat-protective clothing is required:
$2. 00 per hour additional
LABOD270B 07/01/1999
Rat es Fringes
SANTA CRUZ COUNTY:
BRI CK TENDER 22.05 6.20
FOOTNOTE:
Refractory work where heat-protective clothing is required:
$2. 00 per hour additional
LABC0294A 07/01/1999
Rat es Fringes
FRESNO, KI NGS AND MADERA COUNTI ES
BRI CK TENDER 23.50 4.55
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FOOTNOTE:

Refractory work where heat-protective clothing is required:
$2. 00 per hour additional

LABCO297A 09/01/1998

Rat es Fringes

MONTEREY AND SAN BENI TO COUNTI ES:
PLASTERER TENDER 15. 95
FOOTNOTE:

M xer person: $4.00 per day additional

PAI NOOOBA 07/01/1999

Rat es Fri nges
SAN FRANCI SCO COUNTY:
PAI NTER 26. 56 8. 20
PAI NOO12A 02/01/1999
Rat es Fringes

ALAMEDA, CONTRA COSTA, MERCED, MARI POSA, MONTEREY, SAN BENI TO
SAN FRANCI SCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTI ES:

SOFT FLOOR LAYER 25.00 11. 25
PAI NOO16A 07/01/1999
Rat es Fringes
ALAMEDA AND CONTRA COSTA COUNTI ES
PAI NTERS:
Work on industrial buildings
(used for the manufacture and
processi ng of goods for sale
or service); Also, stee
construction (bridges, stacks,
towers, tanks and simlar
structures):
Brush and roller 23.35 9.19
Spray and sandbl ast 23.85 9.19
Application of exotic materials 24.10 9.19
Al'l other work:
Brush and roller 23.10 9.19
Application of exotic materials 23.85 9.19

FOOTNOTE:

High tinme (free fall conditions): Wth a mninmumof 2 hrs.
exposure, work over 50 ft. above ground or water level to be paid
1/2 hr. per day additional; work from 100 ft. to 180 ft. above
ground or water level to be paid 1 hr. per day additional; and
wor k over 180 ft. above ground or water level to be paid 2 hrs.
per day additional

PAI NOO16C 08/ 01/ 1999

Rat es Fri nges

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENI TO, SAN FRANCI SCO, SAN
MATEO, SANTA CLARA AND SANTA CRUZ COUNTI ES:

DRYWALL FI NI SHERS

Renodel / t enant i nprovenent

wor k (shoppi ng centers,

of fi ces and warehouses

where the taping contractor

is working directly for
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t he tenant) 21.73 8. 28
Al'l other work 27.43 9.98
PAI NOO16H 01/01/1999
Rat es Fri nges
FRESNO, KI NGS AND MADERA COUNTI ES
DRYWALL TAPER 20. 49 5.39
PAI NTER 19. 74 5.39

FOOTNOTES:

Paper hangers, and work over 30 feet (does not include work from
alift): $0.50 per hour additional

Spray painters and sandbl asters: $0.75 per hour additional

Lead paint abaters: $0.75 per hour additional

PAI NOO16K 01/01/1999

Rat es Fringes
FRESNO, KI NGS, MADERA AND COUNTI ES:
SOFT FLOOR LAYER 18. 63 4.09
PAI NOO16N 07/01/ 1999
Rat es Fringes

MONTEREY, SAN BENI TO, SAN MATEQO, SANTA CLARA AND SANTA CRUZ
COUNTI ES:

PAI NTER
COWVMERCI AL/ | NDUSTRI AL 23.55 8.29
PAI NOO16Q 03/01/1999
Rat es Fringes
CALAVERAS AND SAN JOAQUI N COUNTI ES:
Drywal | Taper 18. 85 7.23
PAI NTERS:
Brush 18. 05 7.23
Sandbl aster; Waterbl aster;
St eam cl eani ng 19. 05 7.23
Work with coal tar and exotic
material s 19. 80 7.23
PAI NOO16S 03/01/1999
Rat es Fringes
MARI POSA, MERCED, STANI SLAUS, AND TOULUWNE COUNTI ES:
DRYWALL FI NSHER 17.53 8. 10
PAI NTER
Brush 16. 53 8. 10
Paper hanger; Spray & Sandbl ast 17. 03 8.10
Hazar dous coating, application
and renoval 18. 28 8.10
PAI NO169A 07/01/1999
Rat es Fri nges
FRESNO, KI NGS, MADERA, MARI POSA AND MERCED COUNTI ES:
GLAZI ER 23.55 7.97
FOOTNOTE:
Wel ding in connection with glazing work: $1.00 per hour
addi ti onal

PAI NO169E 07/01/1999
Rat es Fringes
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ALAMEDA AND CONTRA COSTA COUNTI ES
GLAZI ER 28. 15 9.91

PAI NO1691 07/01/1999

Rat es Fri nges

ALAMEDA AND CONTRA COSTA:
SHOWER DOOR | NSTALLER 22.88 4. 60
PAI D HOLI DAYS:

New Year's Day, President's Day, Menorial Day, Fourth of July,
Labor Day, Thanksgiving Day, Day after Thanksgiving, and
Christmas Day.

PAI NO718B 07/01/1999

Rat es Fringes
SAN FRANCI SCO AND SAN MATEO COUNTI ES:
GLAZI ER 28. 17 9. 89
PAI NO767A 07/01/ 1999
Rat es Fringes
CALAVERAS, SAN JOAQUI N, STANI SLAUS AND TUOLUMNE COUNTI ES
GLAZI ER 22.54 10. 57

PAI D HOLI DAYS:

New Year's Day, Washington's Birthday, Menorial Day, Fourth
of July, Labor Day, Thanksgiving Day, Day after Thanksgi ving
Day, and Christnas Day.

FOOTNOTE:

Work thirty (30) feet or over free fall: $0.60 per hour

addi ti onal

PAI N1176A 04/01/1998

Rat es Fri nges

PARKI NG LOT STRI PI NG H GHWAY MARKI NG
GROUP 1 & GROUP 4 22.21 6. 36
GROUP 2 21.10 6. 36
GROUP 3 & GROUP 5 18. 88 6. 36
Servi ce Person (maintenance and

repair of equi pnent) 13.33 5. 87
Par ki ng Lot, Gane Court and
Pl ayground I nstaller 13. 80 5. 87

PARKI NG LOT STRI PI NG / H GHWAY MARKI NG CLASSI FI CATI ONS
GROUP 1: STRIPER: Layout and application of painted traffic
stripes and marking; hot therno plastic; tape traffic stripes and
mar Ki ngs
GROUP 2: TRAFFI C DELI NEATI NG DEVI CE APPLI CATOR: Layout and
application of pavement markers, delineating signs, runmble and
traffic bars, adhesives, guide markers, other traffic delineating
devices; includes all related surface preparation (sandbl asting,
wat er bl asting, grinding) as part of the application process
GROUP 3: TRAFFI C SURFACE ABRASI VE BLASTER: Renoval of traffic
lines and markings; preparation of surface for coatings and
traffic control devices
GROUP 4: TRAFFI C PROTECTI VE DELI NEATI NG SYSTEMS | NSTALLER
Renoves, relocates, installs permanently affixed roadsi de and
par ki ng delineation barricades, fencing, guard rail, cable
anchor, retaining walls, reference signs, and nonument markers
GROUP 5: TRAFFI C CONTROLPERSON: Sol e function is to control and
direct traffic through both conventional and noving | ane closures
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PAI N1237C 06/ 01/ 1999

Rat es Fringes
CALAVERAS, SAN JOAQUI N, STANI SLAUS AND TUOLUMNE COUNTI ES:
SOFT FLOOR LAYER 20. 57 9.10
PAI N1621A 07/01/1999
Rat es Fringes
MONTEREY, SAN BENI TO, SANTA CLARA AND SANTA CRUZ COUNTI ES
GLAZI ER 29. 07 8.99
PLAS0001D 06/ 28/1999
Rat es Fri nges

CEMENT MASONS:
Cenment nmason 22.35 9. 46
Swing or slip form scaffolds;

Masti c, maghesite, gypsum

epoxy, polyester, resin and

all conposition 23.10 9. 46
PLAS0066B 07/01/1999
Rat es Fri nges
ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCI SCO COUNTI ES:
PLASTERER 26. 86 10. 05

FOOTNOTE:

Pl asterers operating and working behind plaster guns: $4.00 per
day additi onal

PLASO300A 07/01/1999

Rat es Fringes

FRESNO, KI NGS AND MADERA COUNTI ES
PLASTERER 19. 58 7.20
SAN BENI TO, SANTA CLARA AND SANTA

CRUZ COUNTI ES:

PLASTERER 22.99 7.40
CALAVERAS AND SAN JOAQUI N COUNTI ES

PLASTERER 20.98 8.50
MONTEREY COUNTY:

PLASTERER 22.65 6. 82

MARI POSA, MERCED, STANI SLAUS AND
TUOLUMNE COUNTI ES:
PLASTERER 21.00 8.50
PLUMDO36A 01/01/1999
Rat es Fringes
CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N,
STANI SLAUS AND TUOLUMNE COUNTI ES:

PLUMBER & STEAMFI TTER 27.79 9.19
PLUMDO36C 01/01/1999
Rat es Fringes
MONTEREY AND SANTA CRUZ COUNTI ES:
PLUVBER & STEAMFI TTER 27.29 9.19
PLUMDO36E 01/01/1999
Rat es Fri nges

FRESNO COUNTY:
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Pl PE TRADES PERSON
Bui | di ng construction only 11. 50 4.70
SCOPE OF WORK
Installation of corrugated netal piping for drai nage, as wel
as installation of corrugated nmetal piping for culverts in
connection with storm sewers and drains; Gouting, dry packing
and di apering of joints, holes or chases including paving over
joints, in piping; Tenporary piping for dirt work for building
site preparation; Operating jack hamrers, pavenent breakers,
chi ppi ng guns, concrete saws and spades to cut holes, chases and
channel s for piping systens; Digging, grading, backfilling and
ground preparation for all types of pipe to all points of the
jobsite; Ground preparation including ground |Ieveling, |ayout and
pl anting of shrubbery, trees and ground cover, including
wat eri ng, now ng, edging, pruning and fertilizing, the breaking
of concrete, digging, backfilling and tanping for the preparation
and conpletion of all work in connection with |awn sprinkler and
| andscapi ng; Loadi ng, unloading and distributing materials at
jobsite; Putting away materials in storage bins in jobsite secure
storage area; Denolition of piping and fixtures for renodeling
and additions; Setting up and tearing down work benches, |adders
and j ob shacks; C ean-up and sweeping of jobsite; Pipe wapping
and waterproofing where tar or simlar material is applied for
protection of buried piping; Flag person
PLUMDO361 01/01/1999
Rat es Fringes
MERCED COUNTY:
Pl PE TRADES PERSON
Bui | di ng construction only 11.50 4.70
SCOPE OF WORK
Installation of corrugated netal piping for drai nage, as wel
as installation of corrugated netal piping for culverts in
connection with storm sewers and drains; Gouting, dry packing
and di apering of joints, holes or chases including paving over
joints, in piping; Tenporary piping for dirt work for building
site preparation; Operating jack hamrers, pavenent breakers,
chi ppi ng guns, concrete saws and spades to cut holes, chases and
channel s for piping systens; Digging, grading, backfilling and
ground preparation for all types of pipe to all points of the
jobsite; Ground preparation including ground |eveling, |ayout and
pl anting of shrubbery, trees and ground cover, including
wat eri ng, now ng, edging, pruning and fertilizing, the breaking
of concrete, digging, backfilling and tanping for the preparation
and conpletion of all work in connection with |Iawn sprinkler and
| andscapi ng; Loadi ng, unloading and distributing materials at
jobsite; Putting away materials in storage bins in jobsite secure
storage area; Denolition of piping and fixtures for renodeling
and additions; Setting up and tearing down work benches, |adders
and job shacks; Cl ean-up and sweeping of jobsite; Pipe wrapping
and waterproofing where tar or simlar material is applied for
protection of buried piping; Flag person
PLUMDO38A 07/01/1999
Rat es Fringes
SAN FRANCI SCO COUNTY:
PLUMBERS:
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Work on wooden frame structures
5 stories or |ess excluding
hi gh-ri se buil dings and
comrerci al work such as
hospitals, prisons, hotels

and school s 28.50 17. 35
Al l other work 38. 00 18. 42
LANDSCAPE/ | RRI GATI ON FI TTER 27.32 10. 15
PLUMD159A 07/01/1999
Rat es Fringes
CONTRA COSTA COUNTY:
PLUVBERS & STEAMFI TTERS
Work on apartments over 4 stories,
and notels 24.51 8.79
All other work 32.61 13. 39
PLUMD342A 07/01/ 1999
Rat es Fringes
CONTRA COSTA COUNTY:
STEAMFI TTER 34.01 12.89
PLUMD342B 07/01/1999
Rat es Fringes
ALAMEDA COUNTY:
PLUVBER & STEAMFI TTER 34.01 12. 89
PLUMD355D 07/01/1999
Rat es Fringes

ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KI NGS, MADERA,

MARI POSA, MERCED, MONTEREY, SAN BENI TO, SAN JOAQUI N, SAN MATEQ,
SANTA CLARA, SANTA CRUZ, STAN SLAUS, AND TUOLUMNE COUNTI ES:
LANDSCAPE FI TTER, UNDERGROUND UTI LI TY

WORKER 22.00 4.90
PLUMD393A 09/01/1998
Rat es Fringes
SAN BENI TO AND SANTA CLARA COUNTI ES:
PLUMBER & PI PEFI TTER
Work on motels and hotels which
do not exceed 4 stories in
hei ght, excl udi ng garages and
par ki ng areas 20. 64 5.30
Al'l other work 39. 32 10. 47
PLUMD467A 07/01/1999
Rat es Fringes
SAN MATEO COUNTY:
PLUMBER; PI PEFI TTER, STEAMFI TTER 35.03 11.51
REFRI GERATI ON & Al R CONDI Tl ONI NG 36. 28 11.76
ROOF0027C 09/ 01/ 1999
Rat es Fringes
FRESNO, KI NGS, AND MADERA COUNTI ES:
ROOFER 20. 40 6. 55

FOOTNOTE:
Wrk with pitch, pitch base of pitch inpregnated products or
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any material containing coal tar pitch, on any building old or
new, where both asphalt and pitchers are used in the application
of a built-up roof or tear off: $2.00 per hour additional

ROOF0040B 08/ 01/ 1999

Rat es Fringes
SAN FRANCI SCO & SAN MATEO COUNTI ES
ROOFER 21. 47 10. 57
ROOFO081A 08/01/1999
Rat es Fringes
ALAMEDA AND CONTRA COSTA COUNTI ES
ROOFER 21. 45 9. 60
ROOFO081E 09/ 09/ 1999
Rat es Fringes

CALAVERAS, MARI POSA, MERCED, SAN JOAQUI N, STANI SLAUS AND
TUOLUMNE COUNTI ES:
ROOFER 18. 87 5.94
ROOF0095B 08/ 01/ 1996
Rat es Fri nges
MONTEREY, SAN BENI TO, SANTA CLARA, AND SANTA CRUZ COUNTI ES:
ROOFERS
Kettl e person (2 kettles);
Bi tumastic, enaneler,
coal tar, pitch and
masti c worker 26. 07 6. 75
Al'l other work 24. 07 6.75
SFCA0483A 01/01/2000
Rat es Fringes
ALAMEDA, CONTRA COSTA, SAN FRANCI SCO, SAN MATEO AND SANTA CLARA
COUNTI ES:
SPRI NKLER FI TTER ( FI RE) 34.59 11. 20
SFCA0669K 04/ 01/ 1999
Rat es Fringes
CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, MONTEREY, SAN
BENI TO, SAN JOAQUI N, SANTA CRUZ, STAN SLAUS AND TUOLUMNE
COUNTI ES:
SPRI NKLER FI TTER ( FI RE) 27.35 6. 40
SHEEO104A 07/01/1999
Rat es Fringes
ALAMEDA AND CONTRA COSTA COUNTI ES
SHEET METAL WORKER (does not include
metal deck and siding):
Work on any nulti-famly
dwel I'i ng over 4 stories
that incorporates a
separate and i ndependent
unit for heating and/or
cool i ng purposes (excluding
built-up central air
handl i ng systens) 30. 25 12. 06
Work on projects with an HVAC



contract price of $270, 000

equi pped with packaged units or

a unitary system Also, tenant
conpl eti on work extending from an
existing trunk line or an
existing water or air loop to
regi sters and/or diffusers; Also,
renodel or add-on contracts on
existing facilities providing the
contract price is $165,000 or

| ess; Also, architectural sheet
metal contracts of $100, 000 or

| ess; Al so, pre-engineered and

pre- manuf act ured sidi ng 30.03
Al'l other work 35.32
SHEE0104B 07/01/1999

MONTEREY AND SAN BENI TO COUNTI ES:
SHEET METAL WORKER 29.71
SHEE0104D 07/01/1999

SAN MATEO COUNTY:
SHEET METAL WORKER (does not include
nmet al deck and siding):
Wrk on any nmulti-famly
dwel ling of 4 stories or
nore that incorporates
a separate and i ndependent
unit for heating and/or
cool i ng purposes (excluding
built-up central air handling
syst ens) 31.82
Work with an HVAC contract
price of $250, 000 equi pped
wi th packaged units or a
unitary system Al so, tenant
conpl etion work extending from
an existing trunk line or air
| oop to registers and/or
di ffusers; Also, renodel or
add-on contracts on existing
facilities providing the
contract price is $150,000 or
| ess; Also, architectural sheet
metal contracts of $100, 000 or
| ess; Al so, pre-engineered and
pr e- manuf act ured si di ng 32. 67
Al'l other work 36.14

SHEEO0104E 07/01/1999

SAN FRANCI SCO COUNTY:

SHEET METAL WORKER (does not include
nmetal deck and siding):

Work on any nulti-famly
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Fringes

11.54

Fringes



dwel ling of 4 stories or

nore that incorporates

a separate and i ndependent

unit for heating and/or

cool i ng purposes (excluding

built-up central air

handl i ng systens) 32.02
Work with an HVAC contract

price of $50,000 or Iess;

Al so, tenant conpletion work

provi ding the contract price is

$50, 000 or |ess; Also, renodel

or add-on contracts on existing

facilities providing the contract

price is $50,000 or less; Also,

architectural sheet netal

contracts of $100, 000 or |ess;

Al so, pre-engineered and

pre-manuf act ured sidi ng 34.74
Al'l other work 35.74
SHEE0104G 07/01/ 1999

Rat es
SANTA CRUZ COUNTY:
SHEET METAL WORKER 30. 65
SHEE0104H 07/01/1999

Rat es

SANTA CLARA COUNTY:
SHEET METAL WORKER (does not include
nmetal deck and siding):
Work on any nmultiple fanmly
housi ng unit over 4 stories
in height that incorporates a
separate and i ndependent unit
for heating and/or cooling
pur poses (excluding built-up
central air handling systens) 33.07
Wrk with an HVAC contract price
of $250, 000 equi pped with
packaged units or a unitary
system Al so, tenant conpletion
wor k extending froman existing
trunk line or air loop to
regi sters and/or diffusers;
Al so, renodel or add-on
contracts on existing facilities
providing the contract price is
$150, 000 or less; Also,
architectural sheet netal
contracts of $100,000 or |ess;
Al so pre-engi neered and
pre- manuf actured sidi ng 34. 40
Al'l ot her work 36. 49

SHEE01040 07/01/1999
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11. 41

Fringes

11. 03

Fri nges
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ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENI TO, SAN FRANCI SCO, SAN
MATEO, SANTA CLARA AND SANTA CRUZ COUNTI ES:
SHEET METAL WORKERS:

Met al deck and si di ng 27. 44 11. 80
SHEEO162A 07/01/1999
Rat es Fringes
CALAVERAS AND SAN JOAQUI N COUNTI ES
SHEET METAL WORKER 21. 46 10. 23
SHEEO162C 07/01/1999
Rat es Fringes

MARI POSA, MERCED, STANI SLAUS AND TUCLUMNE COUNTI ES:
SHEET METAL WORKER (does not include

nmet al deck and si di ng) 23.05 10. 85
SHEE0162D 06/ 01/ 1999
Rat es Fringes
FRESNO, KI NGS, MADERA and TULARE COUNTI ES:
SHEET METAL WORKER 25.98 11.54
SHEE0162M 07/ 01/ 1999
Rat es Fringes

CALAVERAS, FRESNO, KI NGS, MADERA, MARI POSA, MERCED, SAN JOAQUI N
STANI SLAUS AND TUOLUMNE COUNTI ES:
SHEET METAL WORKERS

Met al deck and siding 29.42 9.52

TEAMDO94A 06/ 16/ 1999
Rat es Fringes

TRUCK DRI VERS

GROUP 1 21.06 11. 46
GROUP 2 21. 36 11. 46
GROUP 3 21.66 11. 46
GROUP 4 22.01 11. 46
GROUP 5 22.36 11. 46

FOOTNOTES:

Articul ated dunmp truck; Bulk cenment spreader (with or w thout
auger); Dunpcrete truck; Skid truck (debris box); Dry pre-batch
concrete m x trucks; Dunpster or simlar type; Slurry truck: Use
dunp truck yardage rate.

Heat er pl aner; Asphalt burner; Scarifier burner; Industria
lift truck (nmechanical tailgate); Uility and clean-up truck: Use
appropriate rate for the power unit or the equipnment utilized.

TRUCK DRI VER CLASSI FI CATI ONS
GROUP 1: Dunp trucks, under 6 yds.; Single unit flat rack (2-
axle unit); N pper truck (when flat rack truck is used
appropriate flat rack shall apply); Concrete punp truck (when
flat rack truck is used appropriate flat rack shal
apply); Concrete punp machine; Fork lift and lift jitneys; Fue
and/or grease truck driver or fuel person; Snow buggy; Steam
cl eani ng; Bus or personhaul driver; Escort or pilot car driver;
Pi ckup truck; Teanster oiler/greaser and/or serviceperson; Hook
tender (including |Ioading and unl oadi ng); Team driver; Tool room
attendant (refineries)
GROUP 2: Dunp trucks, 6 yds. and under 8 yds.; Transit m xers,
through 10 yds.; Water trucks, under 7,000 gals.; Jetting trucks,
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under 7,000 gals.; Vacuum trucks, under 7,500 gals.; Single-unit
flat rack (3-axle unit); Hi ghbed heavy duty transport; Scissor
truck; Rubber-tired nmuck car (not self-|oaded); Rubber-tired
truck junmbo; Wnch truck and "A" franme drivers; Conbination w nch
truck with hoist; Road oil truck or bootperson; Buggynobile;

Ross, Hyster and sinmilar straddle carriers; Small rubber-tired
tractor

GROUP 3: Dunp trucks, 8 yds. and including 35 yds.; Transit

m xers, over 10 yds.; Water trucks, 7,000 gals. and over; Jetting
trucks, 7,000 gals. and over; Vacuumtrucks, 7,500 gals. and
over; Trucks towing tilt bed or flat bed pull trailers; Lowbed
heavy duty transport; Heavy duty transport tiller person; Self-
propell ed street sweeper with self-contained refuse bin; Boom
truck - hydro-lift or Swedish type extension or retracting crane;
P.B. or simlar type self-loading truck; Tire repairperson; Truck
repai r person; Conbi nati on bootperson and road oiler; Dry
distribution truck (A bootperson when enpl oyed on such equi prment,
shall receive the rate specified for the classification of road
oil trucks or bootperson); Anmonia nitrate distributor, driver
and m xer; Snow Go and/or plow

GROUP 4: Dunp trucks, over 35 yds. and under 65 yds.; Water pulls
- DW10's, 20's, 21's and other simlar equiprment when pulling
Aqua/ pak or water tank trailers; Helicopter pilots (when
transporting nen and materials); DWO0's, 20's, 21's and ot her
simlar Cat type, Terra Cobra, LeTourneau Pulls, Tournorocker
Euclid and sinmilar type equi pment when pulling fuel and/or grease
tank trailers or other mscellaneous trailers

GROUP 5: Dunp trucks, 65 yds. and over; Holland haul er

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).
In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. O her designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a

position on a wage deternination matter
* a conformance (additional classification and rate)

ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
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and 3.) should be followed.
Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:
Branch of Construction Wage Deterni nati ons
Wage and Hour Division
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Adm ni strator
U.S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paynment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (fornmerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON
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SECTION 00100 Bidding Schedul€e/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.211-2 Availability of Specifications Listed in the DoD Index of DEC 1999
Specifications and Standards (DODISS) and Descriptions Listed in
the Acquisition Management Systems and Data Requirements
Control List, DOD 5010.12-L

52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-5 Submission Of Bids MAR 1997
52.214-4 False Statements In Bids APR 1984
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.225-10 Alt | Notice of Buy American Act/Balance of Payments Program FEB 2000

Requirement--Construction Materials (Feb 2000) Alternate |
52.232-15 Progress Payments Not Included APR 1984

CLAUSESINCORPORATED BY FULL TEXT

52.0214- 4581 I NQUI RI ES (APR 1992)

Prospective bhidders/offerors should submit inquiries related to this
solicitation by witing or calling the following (collect calls will not be
accept ed) :

(1) For information related to anendnents and i nformati on on bid opening
dates or dates set for receipt of proposals:

Pl an Room Fax (916) 557-7842

(2) For inquiries of a contractual nature (solicitation requirenents,
interpretation of contractual |anguage) call:

M. Rick Vredenburg, Contract Specialist (916) 557-5234
or fax questions to (916) 557-7854.

For bid results go to the Sacranento District, Contracting Division
website http://ebs.spk.usace.arny.ml. |If this site has no bid information,
call the Contract Specialist above.

(3) Al technical questions on the specifications or drawings will be
submtted in witing (or faxed) to:

Department of the Arny

U.S. Arny Engineer District, Sacranento
Cor ps of Engineers

ATTN:  Contracting Division

1325 J Street
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Sacrament o CA 95814-2922
FAX: (916) 557-7854

(4) Please include the solicitation nunber, project title and | ocation
of project with your questions. Witten inquiries nust be received by this
office not later than 14 cal endar days prior to bid opening date/date set for
recei pt of offers.

(5) For prospective bidders with electronic nmail capabilities, questions
of a contractual or technical nature can be sent to
rvredenbur g@pk. usace.army. ml, AND | hal es@pk. usace.arny.nml. Please
i nclude the full nanme of your conpany, as well as tel ephone and fax nunbers,
i n your correspondence.

(6) Oral explanations or instructions are not binding. Any information
given to a bidder/offeror which inpacts the bid/offer will be given in the
formof a witten amendnment to the solicitation.

52. 0214- 4582 DI RECTI ONS FOR SUBM TTI NG BI DS/ PROPOSALS ( APR 1992)

Envel opes containing bids/offers nust be seal ed, nmarked and addressed as
fol |l ows:

MARK ENVEL OPES:

Solicitation No. DACWS5-00-B-0009
Bid Opening/Offer Closing Date: 06 JUL 2000
Bid Opening/ Offer Closing Tinme: 1:00 PM (LOCAL TI ME)

ADDRESS ENVELOPES TO

Department of the Arny

U.S. Arny Engineer District, Sacranento
Cor ps of Engi neers

ATTN:  Plan Room First Floor

1325 J Street

Sacramento CA 95814-2922

Handcarri ed bi ds/proposal s must be delivered to:

Room 878, Contracting Division Reception Area, at the above address by
the date and time stated above.

Bi dders/ Offerors are cautioned to allow sufficient time for subnission
of handcarried bids/proposals. Security neasures have been enpl oyed which
will require all bids/proposals to be scanned prior to being submitted to the
pl an room depository. These neasures are considered to be necessary to
i nsure the safety of our personnel.

52. 0209- 4501 CONTRACTOR RESPONSI BI LI TY, PREAWARD SURVEY (JUL 1995)

In order to determine a contractor's responsibility for purposes of
contract award in accordance with FAR Part 9, the contractor is required to
provi de a statenent regardi ng previous experience and past perfornmance in
perform ng conparable work, information related to the busi ness organization,
financi al resources, and/or plant to be used in perform ng the work (see
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Attachnents, Preaward Survey). The Preaward Survey is attached to the
solicitation for information purposes only. It will be required fromonly
the [ ow bidder. After the Bid Opening, the Governnment will request this
information fromthe [ ow bidder if the | ow bidder has not had a contract with
the Sacramento District within the |ast twelve nmonths and the Government wil
set a due date for its subm ssion. The Preaward Survey is not required as
part of the bid package. |In order to be deternined to be responsible a
prospective contractor nust:

a. Have adequate financial resources to performthe contract or the
ability to obtain them

b. Be able to conply with the required or proposed delivery or
performance schedul e, taking into consideration all existing comrercial and
gover nment al busi ness commi t nents.

c. Have a satisfactory performance record. In nmaking the determ nation
of responsibility, the Governnent Contracting O ficer shall consider relevant
past performance information. A prospective contractor shall not be
deternmi ned responsi bl e or nonresponsible solely on the basis of a | ack of
rel evant perfornmance history except when there are special standards set
forth in the solicitation which applies to all bidders that nust be net in
order to receive the award. These special standards may be necessary when
unusual expertise or specialized facilities are necessary in the performance
of the contract; therefore, in order to be determ ned to be responsible for
that particular contract, the offeror nust be able to neet those specia
standards. A prospective contractor that is or recently has been seriously
deficient in contract performance shall be presuned to be nonresponsible
unl ess the Contracting O ficer determ nes that the circunstances were beyond
the contractor's control or that the contractor has taken appropriate
corrective action. Oher responsibility considerations by the Contracting
Oficer will include past efforts by the contractor to apply sufficient
tenacity and perseverance to perform acceptably, to neet quality requirenents
of contracts, and the contractor's past conpliance with subcontracting pl ans
(if required) under recent contracts.

d. Have a satisfactory record of integrity and business ethics.

e. Have the necessary organi zation, experience, accounting and
operational controls, and technical skills, or the ability to obtain them
(including, as appropriate, such elenments as production control procedures,
property control systems, quality assurance neasures, and safety prograns
applicable to materials to be produced or services to be performed by the
prospective contractor and subcontractors).

f. Have the necessary production, construction, and technical equipnent
and facilities, or the ability to obtain them

g. Be otherwise qualified and eligible to receive an award under
applicable | aws and regul ati ons.

If the contractor or subcontractor does not already have sufficient resources
denmonstrated in the conpl eted Preaward Survey, acceptable evidence of "the
ability to obtain" the required, adequate resources (all of the resources

di scussed in subparagraphs a, e, and f above) normally consists of a
commitment or explicit arrangenent that will be in existence at the tinme of
contract award to rent, purchase or otherw se acquire the needed facilities,
equi pnment, other resources, or personnel

52.0211- 4805 AVAI LABI LI TY OF CORPS OF ENG NEERS PUBLI CATI ONS
DESCRI PTI ONS ( AUG 1998)

a. Corps of Engineers publications are available for inspection at the
foll ow ng | ocation:
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U.S. Arny Corps of Engineers, Sacranmento District
1325 J Street

Engi neering Division, District Library, 8" Floor
Sacranment o, CA 95814-2922

Tel ephone Nunber (916) 557-6657

b. Construction Criteria Base (CCB). The Construction Criteria Base
(CCB) system avail able through the National Institute of Building Sciences
i ncl udes copi es of Corps of Engi neers nethods and specifications. Docunents
that are available fromthis or other such sources will no |onger be
avail able directly fromthe Corps and should be obtained fromthose sources.
I nformati on about the CCB and ordering instructions can be obtai ned from

National Institute of Building Sciences

1090 Vernont Ave., NW Suite 700

Washi ngton, D.C. 20005

Phone: 202/289-7800 (ask for CCB I nformation)

c. The Corps of Engineers manual, EM 385-1-1, Safety and Health
Requi rements Manual, is available on the Internet at the follow ng |ocation
http://ww. usace. arny. m | /inet/usace-docs/eng-mnual s/ en885-1-1/.

52.0214- 4583 TELEGRAPHI C BI DS/ OFFERS ( APR 1992)
TELEGRAPHI C BI DS/ OFFERS ARE NOT ACCEPTABLE

However, bids/offers nmay be nodified or withdrawn by witten or
tel egraphic notice. Any telegramto nodify or withdraw a bid/offer sent to
this office nust be received in the office designated in the Invitation for
Bi ds/ Request for Proposal (IFB/RFP) for receipt of bids/offers not |ater than
the exact date and tinme set for bid opening/receipt of proposals. A
tel egraphic nodification or withdrawal of a bid/offer received in such office
by tel ephone fromthe receiving tel egraph office not |ater than the exact
date and tinme set for bid opening/receipt of proposals shall be considered.
However, the tel ephone nessage shall be confirmed by the tel egraph conmpany by
sending a copy of the witten telegramthat fornmed the basis for the
tel ephone call. The witten telegram shall be sealed in an envel ope by a
proper official and sent to the office designated in the |FB/ RFP for receipt
of bids/offers. The official shall wite on the envel ope (1) the date and
time of receipt and by whom and (2) the nunber of the |IFB/ RFP, and shal
sign the envel ope. The bidder/offeror is responsible to informthe tel egraph
conpany of these requirenents. No one fromthis office will be dispatched to
the local telegraph office to pick up any telegram for any reason

52. 0214- 4584 FACSI M LE BI DS/ OFFERS ( APR 1992)

Facsim |l e bids/offers, nodifications thereto, or cancellations of
bi ds/offers will not be accepted.

52.0219-4581 PREPARATI ON OF SUBCONTRACTI NG PLAN ( MAR 1999)

(a) See FAR 52.219-9, Section 00700, of this solicitation. Located in
the Attachnents Section of this solicitation is a sanple Subcontracting Pl an
which will aid the Contractor in preparing a Subcontracting Plan in
accordance with FAR 52.219-9(d) (1) through (d)(11). Subcontracting Pl ans
wi |l be devel oped considering only the subcontracts actually to be awarded.
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Subcontracting Plans are required only fromlarge business firns if the
contract price is over $1 mllion; they are not required fromsmall business
firms regardl ess of the contract price.

(b) The sanple Subcontracting Plan is attached to this solicitation for

i nformati on purposes. A Subcontracting Plan will be required only fromthe
| ow bidder if the low bidder is a |arge business and the low bid is over $1
mllion. The Subcontracting Plan is not required fromthe | ow bidder unti

after the Bid Opening; it is not required as part of the bid package. After
the Bid Opening, if the selected bidder fails to submt an acceptable plan
within the time prescribed by the Contracting Oficer, the bidder will be
ineligible for amard. Review of the Subcontracting Plan by the Governnent
will be in accordance with FAR 19. 705- 4.

(c) A Subcontracting Plan which proposes goals |ess than the recomended
floors (m nimuns) bel ow nmust contain support, in witing, for the | esser
goal s and discuss the Contractor's good faith effort to nmeet the recommended
floors.

(d) In accordance with FAR 19.704 if the contract contains options, the
curmul ative value of the basic contract and all options is considered in
det erm ni ng whet her a Subcontracting Plan is necessary. If a planis
necessary, the Subcontracting Plan shall contain separate parts, one for the
basi c contract and one for each option. It is necessary to address planned
subcontracting dollars and percentages of total to be awarded to small
HUBZone smal |, snmall di sadvantaged, wonen-owned small, and qualified
nonprofit agencies for the blind and ot her severely disabled separately for
the basic contract period and each option year. All other parts of the
Subcontracting Plan only need to be addressed once.

(e) Subcontracts awarded to HUBZone smal |l busi nesses, snall
di sadvant aged busi nesses, wonen-owned small businesses, and qualified
nonprofit agencies for the blind and other severely disabled count toward
the overall small business goal. The Corps of Engineers has not been
assigned a set goal for qualified nonprofit agencies for the blind and ot her
severely disabl ed.

(f) Qualified nonprofit agencies for the blind and other severely
di sabl ed that have been approved by the Committee for Purchase from People
Who Are Blind or Severely Disabled under the Javits-Wagner-O Day Act (41
U.S.C. 46-48) are eligible to participate in the programas a result of 10
U S.C. 2410d and Section 9077 of Pub.L. 102-396 and simlar sections in
subsequent Defense Appropriations Acts. Under this authority subcontracts
awarded to such entities may be counted toward the prine contractor=s small
busi ness subcontracting goal through fiscal year 1999.

(g) Contact M. John Szabo (916)557-5202, Deputy for Small Business,
wi th questions on the Subcontracting Plan requirenents and further
i nstructions on subnission of Standard Forns 294 and 295 as required by FAR
52.219-9. These forns with clarifying instructions will be furnished by the
Deputy for Small Business to the Contractor's Subcontracting Plan
Admi ni strator after contract award

(h) The accepted Subcontracting Plan will be incorporated into and nade
a material part of the contract.

(i) The Corps of Engineers highly encourages all bidders/offerors to
neet the recomended subcontracting floors (mninuns) as foll ows:

Smal | Busi nesses 61. 4%
Smal |, Di sadvant aged Busi nesses 9.1%

Wonen- Owmed Smal | Busi nesses 5.0%
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The goals are cal cul ated as a percentage of the TOTAL SUBCONTRACTI NG DOLLARS,
NOT THE TOTAL CONTRACT AMOUNT.

52. 0228- 4504 PERFORMANCE AND PAYMENT BONDS ( AUG 1999)

The bi dder/of feror whose bid/offer is accepted will, within the tine
established in the contract, furnish performnce and payment bonds in
accordance with FAR 52.228-15 incorporated by reference in Section 00700.

52. 0228- 4506 I NDI VI DUAL SURETI ES | N SUPPORT OF BI D BONDS ( AUG 1991)

Bi dders/offerors utilizing individual sureties in support of a bid bond
shall include a Standard Form (SF) 28 (Affidavit of Individual Surety),
acconpani ed by a pl edge of acceptable assets from each person acting as an
i ndi vi dual surety, and include these with the SF 24 (Bid Bond), and the bid
itself (see clause titled "Pledges of Assets," FAR 52.228-11).

Pl edges of acceptable assets shall be in the formof (1) evidence of an
escrow account and/or (2) a recorded lien on real estate. |If this is an |IFB
failure to provide pledges of acceptable assets, with the bid, in the
speci fied form acconpanied by a properly executed SF 24 and SF 28, will
render the bidder nonresponsible and thus ineligible for award. If this is
an RFP, failure to provide required docunentation described herein may cause
the offeror to be deemed "unacceptable".

52. 228- 4507 Bl D GUARANTEE FORM AND AMOUNT (JAN 1993)

When bi ds/ proposal s exceed $25,000, the offeror shall furnish a separate
bi d guarantee in accordance with the solicitation provision titled "Bid
Guarantee", FAR 52.228-1. |In accordance with FAR 28.101-2 the bid guarantee
anount shall be at |east 20 percent of the "bid price" but shall not exceed
$3 million. When the penal sumis expressed as a percentage, a maxi mum
dollar Iimtation may be stated. |If there are option line itens on the
Pricing Schedule (Section 00010), the term"bid price" is hereby defined as
the total bid not to include any anmobunt for line itens designhated as
"options". In bids/proposals that contain "additives", the "bid price" is
defined as the total of all bid itenms including additive line itens. FAR
28.106-1 states that a Standard Form (SF) 24 shall be used for the bid bond.
In accordance with FAR 28.202(a)(1), corporate sureties utilized nust appear
on the list contained in the Departnment of Treasury Circular 570 titled
"Conpani es Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and Accept abl e Rei nsuring Conpanies."

52. 0236- 4507 ACCEPTANCE OF OFFERS (AUG 1991)

A witten award or acceptance of an offer, mmiled or otherw se furnished
to the successful offeror within the time for acceptance specified in the
offer, shall result in a binding contract wi thout further action by either

party.
52.0214- 4503 EVALUATI ON FOR AWARD ( JAN 1991)

The Governnent contenpl ates award of one contract to the responsive,
responsi bl e bi dder who submits the | ow bid based on applying the follow ng
deflating factors to certain itens in the Pricing Schedule according to the
formul a bel ow
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Eval uation Price Base Year = [(Line item 0001AA x 0.000023) + (line item
0001AB x 0.0114) + (the sumof line items 0002AA thru 0002AM + (line item
0003AA x 0.000046) + (line item 0003AB x 0.000046) + (line item 0003AC x
0.0027) + (line item 0004 x 0.000023)]

The purpose of the deflating factors is to reduce the fixed cost and certain
unit cost line itens so that parity between the remaining line itens is
obtai ned for bid eval uation purposes.

If the solicitation’s Pricing Schedul e contains options, see eval uation of
options clause 52.217-5 for informati on on the procedure used by the
Government to determne “low bid”.

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm, fixed-price contract resulting from this solicitation.
(End of clause)

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total evaluation price for all optionsto the total
evaluation price for the basic requirement. Eval uation of options will not obligate the Government to exercise the
option(s). The evaluation price for the options will be computed by the following formula(s):

Eval uation Price Option Year 1 = [(Line item 1001AA x 0.000023) + (line item
1001AB x 0.0114) + (the sumof line itens 1002AA thru 1002AM + (line item
1003AA x 0.000046) + (line item 1003AB x 0.000046) + (line item 1003AC x
0.0027) + (line item 1004 x 0.000023)]

Eval uation Price Option Year 2 = [(Line item 2001AA x 0.000023) + (line item
2001AB x 0.0114) + (the sumof line items 2002AA thru 2002AM + (line item
2003AA x 0.000046) + (line item 2003AB x 0.000046) + (line item 2003AC x
0.0027) + (line item 2004 x 0.000023)]

(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic
requirement and the option quantities. An offer isunbalanced when it is based on prices significantly less than cost
for some work and prices which are significantly overstated for other work.

(End of provision)
52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995)

(@) Theclausesat 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of thissolicitation. Accordingly, offerorsor
quoters are urged and expected to inspect the site where the work will be performed. No or gani zed site
visit will be conducted. If necessary, a site visit will be held for each
task order exercised.

52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif

they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
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quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://ww. ar net. gov/ Ref erences/ Ref erences. ht m

52.252-3 ALTERATIONSIN SOLICITATION (APR 1984)
Portions of this solicitation are altered asfollows:

N/A

52.252-5 AUTHORIZED DEVIATIONSIN PROVISIONS (APR 1984)

(a) Theusein this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation isindicated by the addition of"(DEVIATION)" after the date of the provision.

(b) Theuseinthissoalicitation of any (48 CFR Chapter 2) provision with an authorized deviation is indicated by
the addition of "(DEVIATION)" after the name of the regulation.
52.233-2 SERVICE OF PROTEST (AUG 1996)
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
Contracting Oficer
1325 J Street, Rm 878
Sacramento, California 95814

(b) The copy of any protest shall be received in the office designated above within one day of filing aprotest with
the GAO.

(End of provision)
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SECTION 00600 Representations & Certifications

CLAUSESINCORPORATED BY FULL TEXT

52.0201. 4801 SUBM TTAL | NFORMATI ON ( NOV 1993) .
52.0201. 4801 SUBM TTAL | NFORMATI ON ( NOV
1993)

Solicitation Nunber:

O feror's Nanme, Address, Tel ephone Nunmber, and Fax Nunber:

Name of Person to Contact Tel ephone Nunber

Fax Nunber

Conmerci al & Governnent Entity (CAGE) Code, if known:

DUNS Nunber, if known:

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to cal culate the prices offered:

(2) Thepricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the

case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --
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(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) inthe
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of hisor her
position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Paymentsto Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of
this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of hisor her knowledge and belief that on or after
December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of amember of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal |oan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, aMember of Congress, an officer or employee of Congress or an employee of a Member
of Congress on hisor her behalf in connection with this solicitation, the offeror shall complete and submit, with its
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed
by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this
provision, shall be subject to acivil penalty of not less than $10,000, and not more than $100,000, for each such
failure.

(End of provision)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
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(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that filesits Federal income tax returns on a consolidated basis, and of which the offeror isamember.

Taxpayer ldentification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulationsissued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting regquirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___TIN:.
____ TIN hasbeen applied for.

__ TINisnot required because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States,

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Sole proprietorship;

___ Partnership;

____ Caorporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

____ Government entity (Federal, State, or local);

____ Foreign government;

___International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.
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____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.

____Nameand TIN of common parent:

Name

TIN

(End of provision)
52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means aconcern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of itsstock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is awomen-owned business concern and has not represented itself
asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) is, ( ) isnot awomen-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are[ Jarenot[ ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have[ ] havenot[ ], within athree-year period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are[ Jarenot [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learnsthat its certification was erroneous when submitted or has become erroneous by reason of
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changed circumstances.

(c) A certification that any of the itemsin paragraph (&) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offerswill be evaluated by adding afactor of 10 percent to the price of all offers,
except--

(i) Offersfrom HUBZone small business concerns that have not waived the evaluation preference;
(ii) Otherwise successful offersfrom small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with aforeign government.

(2) The factor of 10 percent shall be applied on aline item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both aHUBZone small business concern and asmall disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be cal culated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreementsin paragraph
(d) of this clause do not apply if the offeror has waived the eval uation preference.

__ Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for
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(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
will be spent on the concern’'s employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.

(End of clause)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997)

(a) Definition.
"Emerging small business' as used in this solicitation, means a small business concern whose size is no greater than
50 percent of the numerical size standard applicable to the standard industrial classification code assigned to a

contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of this solicitation.] The Offeror[ ]is,[ ]isnotan emerging small business.

(c) (Complete only if the Offeror isa small business or an emerging small business, indicating its size range.)
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees Avg. Annual Gross Revenues

_ 500rfewer __ $1millionorless
_51-100  ___ $1,000,001 - $2 million
_101-250 ___ $2,000,001 - $3.5 million
_ 251-500 ___ $3,500,001 - $5 million
501-750 __ $5,000,001 - $10 million

751 - 1,000 $10,000,001 - $17 million
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_ Over1,000 _ Over$17 million

(End of provision)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ TIthas,[ ] hasnot, filed al required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)
52.223-3 HAZARDOUSMATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (@) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. Thisinformation shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror isthe actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, thereis achange in the composition of theitem(s) or arevision to Federal Standard No. 313,
which rendersincomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or
property.
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(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are asfollows:
(1) To use, duplicate and disclose any data to which this clauseis applicable. The purposes of thisright are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
(End of clause)
52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (i) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ ] (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) designations 20 through 39 as
set forth in FAR section 19.102 of the Federal Acquisition Regulation; or

[1 (v) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.
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252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions.”
Asusedin thisprovision --

(a) "Government of aterrorist country” includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countriesinclude:
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest” means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares,” "street names,” or some
other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government
of aterrorist country has asignificant interest in the firm or subsidiary or, in the case of asubsidiary, the firm that
ownsthe subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of aterrorist country has asignificant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isa subsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controlsthe subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material
Safety Data clause of this contract.
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(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to
the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material
Safety Data clause of this contract will be labeled in accordance with one of the Actsin paragraphs (b)(1) through
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be

interpreted to mean that alabel isrequired in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all
hazardous materials not listed in paragraph (c) of this clause. The Offeror shall submit the label with the Material
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of
this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions
adopted during the term of this contract).

(End of clause)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplieswill be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Suppliesby Sea.

(End of provision)
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252.223-7004 Drug Free Work Force SEP 1988

252.225-7012  Preference For Certain Domestic Commodities MAY 1999
252.225-7031 Secondary Arab Boycott Of |srael JUN 1992

252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7002 Obstruction of Navigable Waterways DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
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252.243-7002 Requests for Equitable Adjustment MAR 1998
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024  Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (APR 1984)--ALTERNATE | (APR 1984)

(a) If the Contractor failsto complete the work within the time specified in the contract, or any extension, the
Contractor shall pay to the Government as liquidated damages, the sum of $1,250.00 for delay of each separate part
or stage of the work for each task order.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until such reasonable time as may be required for final completion of the work together with any increased
costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until the work is completed or accepted.

(End of clause)

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may beissued fromcont r act

award through the | ast day of performance period of the contract (or any
option periods exercised by the Governnent).

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between adelivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(@) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2,000 (insert dollar figure or quantity), the Government is not obligated to purchase, nor is the Contractor

obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
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(1) Any order for asingle item in excess of $3,000,000 for the base year; $3,000,000 for the first option year; and
$3,000,000 for the second option year;

(2) Any order for acombination of itemsin excess of $3,000,000 for the base year; $3,000,000 for the first option
year; and $3,000,000 for the second option year; or

(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If thisis arequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)
52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedul e are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by ordersissued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereis no limit on
the number of orders that may beissued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent asif the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract aftert he | ast day of the performance period on any task order

i ssued by the Government within the contract’s performance period.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:
Goals for mnority participation | Goals for female participation
for each trade | for each trade
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25. 6% | 6.9% (Contra Costa)
16. 1% | 6. 9% ( Sacr anent 0)
24. 3% | 6. 9% ( San Joaqui n)
17. 1% | 6. 9% ( Sol ano)

16. 1% | 6. 9% (Yol 0)

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area” isCont r a
Costa, Sacranento, San Joaquin, Sol ano, and Yol o Counties, California

52.225-11 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (FEB 2000)

(a) Definitions. Asused in this clause--
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong
Kong, Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, SierraLeone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Y emen.

Designated country construction material means a construction material that--

(1) Iswholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consistsin whole or in part of materials from another country, has been
substantially transformed in adesignated country into anew and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

North American Free Trade Agreement country means Canada or Mexico.

North American Free Trade Agreement country construction material means a construction material that--

(1) Iswholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or
(2) In the case of a construction material that consistsin whole or in part of materials from another country, has been
substantially transformed in aNAFTA country into anew and different construction material distinct from the

materials from which it was transformed.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance
of Payments Program by providing a preference for domestic construction material. In addition, the Contracting
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
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apply to this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are
waived for designated country and NAFTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) Therequirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: none

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of
Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.
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(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this

clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction material.... .......ccccocviiiiii cevieriesie e riees creeree s
Domestic CoNStruCtion MaLErial... .....cccceeeviiiiiies reeeeieie e eies creeesireeeesreeeeans
Item 2:
Foreign construction material.... .....cccccvvviviiiiies coveeriesee e viees reerieese e eneeens
Domestic coNStruCtion MaLErial... .....ccccceeviiiiiies eeeeeieee e eeies cveeesirreeeereeeenns

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not aduty-free
entry certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failureto furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever isless.-
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the

forms by the bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.
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52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in section 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are calendar days,
unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, asfollows:

(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 25 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 25th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of aproper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided a proper invoice isreceived and there is no disagreement over quantity, quality, or
Contractor compliance with contract regquirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated hilling office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possibl e to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).
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(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.
(xX) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. Aninterest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of adefective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or servicesin accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
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administration functions, or make payment prior to fulfilling their responsibilities.
(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of aclaim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if adiscount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
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(1) The additional penalty shall not exceed $5,000;
(2) The additional penalty shall never be lessthan $25; and
(3) No additional penalty is owed if the amount of the underlying interest penalty islessthan $1.

(B) If theinterest penalty ceasesto accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be cal culated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(@)(6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated hilling office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request is required
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including amaterial supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not |ater than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. Aninterest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of its subcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.
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(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertai ning the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of thisclause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of theidentified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of areduction under subdivision (€)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or
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(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (e)(1) of this clause; and
(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not |ater than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(2)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall beissued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has

determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
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subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, theterm “"EFT" refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unabl e to rel ease one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend payment due dates until such time as the Government makes payment by
EFT (but see paragraph (d) of this clause).

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The
Contractor shall provide thisinformation directly to the office designated in this contract to receive that information
(hereafter: ““designated office”) byby no | ater than 15 days prior to subnission of the
first request for paynent. If nototherwise specifiedin thiscontract, the payment officeisthe
designated office for receipt of the Contractor's EFT information. If more than one designated office is named for
the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically
state the applicability of this EFT information in terms acceptabl e to the designated office. However, EFT
information supplied to adesignated office shall be applicable only to contracts that identify that designated office
asthe officeto receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for the
purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is
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made by EFT. However, the Contractor may request that no further payments be made until the updated EFT
information isimplemented by the payment office. If such suspension would result in alate payment under the
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liahility for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the
provisions of paragraph (d) shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is avalid date under the rules of the Federal Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer to
be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is
incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information provided by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address in the contract.

(j) EFT information. The Contractor shall provide the following information to the designated office. The Contractor
may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall designate a
single financial agent per contract capable of receiving and processing the EFT information using the EFT methods
described in paragraph (c) of this clause.

(1) The contract number (or other procurement identification number).
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(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official
authorized to provide thisinformation.

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.
(5) The Contractor's account number and the type of account (checking, saving, or lockbox).
(6) If applicable, the Fedwire Transfer System tel egraphic abbreviation of the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address, tel egraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire
transfer payment.

(End of clause)
52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least thirty-five (35%)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to belowis for the Contractor's
i nformati on. The Governnment shall not be responsible for any interpretation
of or conclusion drawn fromthe data or information by the Contractor

(a) The indications of physical conditions on the task order draw ngs
and in the specifications are the result of on site investigations, soundings
and i nspection of existing navigation permts, pre-dredge sedi nent surveys
and site inspection by the Government. Pre-dredge sedinent data is avail able
for the Contractor’s review in the District Ofice, 1325 J Street,

Sacrament o, California.

(b) Condition of Channel: The width and depth of the existing river
channels as to the date of the soundings will be shown on the task order
drawi ngs, and this information can only be considered as indicating the
general conditions that existed at the tinme the surveys and soundi ngs were
made. The actual areas to be dredged within the limts of the sites shown on
the drawi ngs nmay vary dependi ng upon the condition that exists at the
initiation of dredging.

(c) Additional information, related to | ocations and conditions of
survey control points and sounding datumis available for inspection and
study at the Corps of Engineers, Valley Resident Ofice, Wst Sacranento,

Cal i fornia.

(d) Weather conditions: The Contractor shall satisfy hinself as to the
hazards likely to arise fromweather conditions. Conplete weather records
and reports may be obtained fromany U S. Wat her Bureau O fice.

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting
Officer. " Specifically authorized representative (SAR)," asused in this clause, means any person the Contracting
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Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to
this subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clauseis to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 14 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information avail able to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employeeinvolvedin
or knowledgeable about such conduct;

(3) Theidentification of any documents and the substance of any oral communication involved in such conduct;
(4) Intheinstance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitabl e adjustment
under this clause, including--

(i) What contract line items have been or may be affected by the alleged change;
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with itsterms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceedsthe
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 14 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or
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(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information isrequired, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitabl e adjustment shall
be made--

(i) Inthe contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as aresult of achange confirmed by the Contracting Officer under this
clause isincluded in the equitabl e adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

52.244-2  SUBCONTRACTS (AUG 1998)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clauseisincluded in afixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of thisclause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Isfixed-price and exceeds--
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(i) For acontract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For acontract awarded by acivilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer'swritten consent before placing the following subcontracts:

None

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or servicesto be subcontracted.

(i) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing dataand Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) Thereason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing datain determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) Thereasons for any significant difference between the Contractor's price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons

for theincentives, and asummary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (€) of this clause.

(9) Unlessthe consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--
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(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) Torelieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be

entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:;

None

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://www.arnet.gov/References/References.html

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)
Portions of this contract are altered asfollows:

None

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(a) Theuseinthis solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

(b) Theuseinthissolicitation or contract of any Department of Defense FAR Supplement (48 CFR Chapter 2)
clause with an authorized deviation isindicated by the addition of "(DEVIATION)" after the name of the regulation.

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS. (DEC 1991)

(a) The Governnent - -
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(1) WII provide the Contractor, w thout charge, one set of |arge-scale
contract drawi ngs and specifications except publications incorporated into
t he technical provisions by reference;

(2) WII furnish additional sets on request, for the cost of
reproduction; and

(3) May, at its option, furnish the Contractor one set of reproducibles,
hal f-size drawi ngs or ARCHIVE C-D, in lieu of the drawi ngs in paragraph
(a)(1) of this clause

(b) The Contractor shall--

(1) Check all drawi ngs furnished i mediately upon receipt;

(2) Conpare all drawi ngs and verify the figures before laying out the
wor k;

(3) Pronmptly notify the Contracting O ficer of any discrepancies; and

(4) Be responsible for any errors which m ght have been avoi ded by
conplying with this paragraph (b).

(c) Large scale drawings shall, in general, govern snall scal e draw ngs.
Fi gures marked on drawi ngs shall, in general, be followed in preference to
scal e neasurenents.

(d) Onissions fromthe drawi ngs or specifications or the misdescription
of details of work which are manifestly necessary to carry out the intent of
t he drawi ngs and specifications, or which are customarily perfornmed, shal
not relieve the Contractor from perform ng such onmitted or m sdescri bed
details of the work, but shall be performed as if fully and correctly set
forth and described in the drawi ngs and specifications.

(e) The work shall conformto the specifications and the contract
drawi ngs identified on the follow ng i ndex of draw ngs:

Drawing File No. 51-06-1299

Description Sheet No. Rev No.
Title Page, Vicinity Map, and Location Map 1
Schedul e of Draw ngs, Stockton Deep Water Ship
Channel Disposal Sites 2
Sacranento Deep Water Ship Channel Disposal Sites 3
St ockt on Deep Water Ship Channel
Cross Sections and Details 4
St ockt on and Sacramento Deep Water Ship Channels,
Cross Sections and Details 5

STANDARD DRAW NGS

(Attached to SPECI FI CATI ON SECTI ON: TEMPORARY CONSTRUCTI ON FACI LI Tl ES)

Hard Hat Sign 80-25-774

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for thisitem.

(1) Sixty (60) percent of the lump sum price upon completion of the contractor's mobilization at the work site.
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(2) The remaining forty (40) percent upon completion of demobilization.
(b) The Contracting Officer may require the Contractor to furnish cost datato justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failuretojustify such priceto the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clause is not subject to
appeal.
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SECTION 00800 Specia Contract Requirements

EFARS 52.231-5000 EQUI PMENT OANERSHI P AND OPERATI NG EXPENSE
SCHEDULE ( MAR 1995) —EFARS

(a) This statenment shall becone operative only for negotiated contracts
where cost or pricing data is requested, and for nodifications to sealed bid
or negotiated contracts where cost or pricing data is requested. This clause
does not apply to terminations. See 52.249-5000, Basis for Settlenent of
Proposal s, and FAR Part 49.

(b) Al'l owabl e cost for CONSTRUCTI ON and marine plant and equi pnent in
sound wor kabl e condition owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece
of equi pment or groups of simlar serial and series for which the Governnment
can determ ne both ownership and operating costs fromthe contractor's
accounting records. Wen both ownership and operating costs cannot be
deternmined for any piece of equiprment or groups of simlar serial or series
equi pnent fromthe contractor's accounting records, costs for that equi pnent
shal | be based upon the applicable provisions of EP 1110-1-8, CONSTRUCTI ON
Equi pmrent Ownership and Operating Expense Schedul e, Region VII. Wrking
conditions shall be considered to be average for determ ning equi pnent rates
using the schedul e unl ess specified otherwi se by the contracting officer
For equi pment not included in the schedule, rates for conparabl e pieces of
equi pnent may be used or a rate nay be devel oped using the formula provi ded
in the schedule. For forward pricing, the schedule in effect at the tinme of
negoti ati ons shall apply. For retroactive pricing, the schedule in effect at
the tinme the work was performed shall apply.

(c) Equipnent rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipnment rented from an
organi zati on under common control, | ease-purchase arrangenments, and sal e-
| easeback arrangenents, will be determ ned using the schedul e, except that
actual rates will be used for equi pnent | eased from an organi zati on under
common control that has an established practice of |easing the sanme or
simlar equipnment to unaffiliated | essees.

(d) When actual equi pnment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to subnit either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be subnmitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

NOTE 1: EP 1110-1-8 is available on the Internet at the follow ng |ocation:
http://ww. usace. arny. ml/inet/usace-docs/ eng-panphl ets/ep. ht m

NOTE 2: Standard Form 1411 is no longer a current form The Contracting

O ficer may require subm ssion of cost or pricing data in the format
indicated in Table 15-2 of FAR 15.408, specify an alternative format, or
permt submission in the contractor’s format. Information other than cost or
pricing data may be submitted in the contractor’s own format unless the use
of a specific format is prescribed el sewhere in this contract.

EFARS 52.232-5001 CONTI NUI NG CONTRACTS ( MAR 1995)

(a) This is a continuing contract, as authorized by Section 10 of the
Ri ver and Harbor Act of Septenber 22, 1922 (33 U. S. Code 621). The paynent
of sone portion of the contract price is dependent upon reservations of funds
fromfuture appropriations and fromfuture contribution to the project having
one or nore non-federal project sponsors. The responsibilities of the
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Governnment are limted by this clause notw thstanding any contrary provision
of the "Paynments to Contractor"” clause or any other clause of this contract.
(b) The sum of $800, 000 has been reserved for this contract and is
avail abl e for paynents to the contractor during the current fiscal year. It

is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or nobre non-
federal project sponsors will be reserved for this contract.

(c) Failure to make paynents in excess of the anbunt currently reserved,
or that may be reserved fromtinme to tine, shall not entitle the contractor
to a price adjustnent under the terns of this contract except as specifically
provi ded in paragraphs (f) and (i) below. No such failure shall constitute a
breach of this contract, except that this provision shall not bar a breach-
of -contract action if an ampunt finally determ ned to be due as a term nation
al l omance remai ns unpaid for one year due solely to a failure to reserve
sufficient additional funds therefore.

(d) The CGovernnent may at any tine reserve additional funds for paynents
under the contract if there are funds available for such purpose. The
contracting officer will pronptly notify the contractor of any additiona
funds reserved for the contract by issuing an adm nistrative nodification to
t he contract.

(e) If earnings will be such that funds reserved for the contract wll
be exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimted date of exhaustion
and the anpunt of additional funds which will be needed to nmeet paynents due
or to beconme due under the contract during that fiscal year. This notice
shall be given not |less than 45 nor nore than 60 days prior to the estimted
dat e of exhausti on.

(f) No paynments will be nmade after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor
shall be entitled to sinple interest on any paynent that the contracting
officer determ nes was actually earned under the terns of the contract and
woul d have been made except for exhaustion of funds. Interest shall be
conputed fromthe tinme such paynent woul d ot herwi se have been nmade unti
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the first day of the delay in such paynent.

(g) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach
of this contract and shall not entitle the contractor to any price adjustment
under the "Suspension of Wrk" clause or in any other manner under this
contract.

(h) An equitable adjustnent in performance tinme shall be made for any
increase in the tinme required for performance of any part of the work arising
from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.

(i) If, upon the expiration of sixty (60) days after the begi nning of
the fiscal year follow ng an exhaustion of funds, the Governnment has failed
to reserve sufficient additional funds to cover paynents otherw se due, the
contractor, by witten notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right
to proceed with the work as having been term nated. Such a term nation shal
be considered a termnmination for the conveni ence of the Governnent.

(j) I'f at any tinme it becones apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynents due or
to become due the contractor because of work perfornmed and to be performed
under the contract during the fiscal year, the Governnent reserves the right,
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after notice to the contractor, to reduce said reservation by the amunt of
such excess.

EFARS 52. 236- 5000 PLANT AND MATERI AL REMOVAL AFTER CONTRACT
TERM NATI ON ( MAR 1995)

Shoul d this contract be term nated as provided in clause EFARS 52.232-
5001 because of the failure of Congress to provide additional funds for its
conpletion, the contractor nmay be permitted to renove plant and material on
whi ch paynments for preparatory work have been nade, subject to an equitable
deduction fromthe anobunts due the contractor to reinburse the United States
for the unabsorbed value of such plant and materi al

EFARS 52. 249-5000 BASI S FOR SETTLEMENT OF PROPOSALS (DEC 1995)

Actual costs will be used to determ ne equi pnent costs for a settlenent
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a term nation settlenment proposal using the total cost basis, the
following principles will be applied to determ ne all owabl e equi prment costs:

(1) Actual costs for each piece of equipment or groups of simlar
serial or series equipnment need not be available in the Contractor's
accounting records to determ ne total actual equi pnent costs.

(2) If equiprment costs have been allocated to a contract using
predeterm ned rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unall owabl e expenses will be used
to determ ne equi pnent operating expenses.

(4) Omership costs (depreciation) will be determined using the
Contractor's depreciation schedule (subject to the provisions of FAR 31.205-
11).

(5) License, taxes, storage and insurance costs are normally recovered
as an indirect expense and unless the Contractor charges these costs directly
to contracts, they will be recovered through the indirect expense rate.

52.0211-4582 CONTRACT PERFORMANCE PERI OD ( AUG 1998)

(a) The total duration of this contract shall not exceed a period of
one year.

Base Year -- Date of Award to 31 May 2001
First Option Year — 1 June 2001 to 31 May 2002
Second Option Year — 1 June 2002 to 31 May 2003

(b) Expected Environnental Wndow for Perfornmance:
The period in which dredging my be performed is shown in the table bel ow
The period is based on environnmental considerations and nay be subject to
possi bl e extensions to 31 Decenber on a case by case basis. The Governnent
does not intend to request such an extension unless the Contractor is
currently dredgi ng under a task order

SHI P CHANNEL DREDG NG W NDOW

St ockt on 1 July — 30 Novenber

Sacr ament o 1 July — 30 Novenber
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(c) The performance period on individual task orders will proceed in
accordance with the Schedul e below. A task order will not be issued if the
nunmber of days remmining to conplete the dredgi ng, based on the fornmula in
the box below, plus a 25 day allowance for nobilization, will result in a
conpletion tinme extendi ng past 30 Novenber. Simlarly, a nultiple task order
will not be issued if the sum of the days conputed to performthe additional
dredging will exceed the 30 Novenber conpletion date unless the Governnent
secures a tinme extension fromthe resource agencies. In conputing the
performance tinme under a nmultiple task order, no additional nobilization tine
will be allowed if the contractor is working under a previously issued task
order except for increnental nobilization.

PERFORMANCE SCHEDULE: Cal endar Days After
Dat e of Recei pt of
Descri ption Notice to Proceed
(1) Conpletion of Mbilization 25 days
(1a) Increnental Mbbilization 3 days
(2) Conpletion of Dredging *(see box bel ow)
(3) Conpletion of Denpbilization 25 days after conpletion

of all dredging

| *  Completion of Dredging (number of days, rounded up to next whole day) = Q/6500+ 3*N

Completion date for dredging shall be determined by the above formula where:
Q=total cubic yards of dredging paid for under an individual task order. Average daily production rateis 6500
cubic yards*, 3days per incremental mobilization, and N=the number of incremental mobilizations

* Actual daily production rates may be higher than the minimum value stated, provided that water quality
reguirements are not exceeded.

Exanpl e: Three dredgi ng reaches with 100, 000 cubic yards each with two
i ncrenental nobilizations on one or nore task orders.
Mobi |'i zation = 25 days
Conpl eti on of dredging 300,000 cubic yards / 6500 cy per day = 46 days
+ 2 increnental nobilizations X 3 days each = 6 days
Denpbi | i zati on = 25 days
Total tine after notice to proceed 25 + 46 + 6 + 25 = 102 days

(d) Task order(s) may be issued for non-schedul ed nmai ntenance dredgi ng
such as Emergency Dredging. Under Energency Dredging, the Governnment may
request the urgent delivery of goods or services outside the expected

environnental wi ndow for dredging (maxi mum w ndow is 31 Decenber). |If the
Contractor, who is not obligated to perform work outside the dredgi ng w ndow,
wi |l not accept an order providing for the accelerated delivery, the

Governnment may acquire the urgently required goods or services from anot her
sour ce.
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52.0211-4851 SPECI AL CONSTRUCTI ON PROCEDURES ( OCT 1992)

(a) Air Quality Permts: Acquiring the necessary air quality permts
can be a conplex and |l engthy process. The Contractor nust be able to secure
the necessary pernmits within the nobilization periods provided in the
Performance Schedule. This may require the processing of pernit applications
by the Air Pollution Control District on an expedited basis which nmay entali
addi ti onal cost to the contractor

52.0215-4101 ALTERNATE STRUCTURED APPROACH TO WEI GHTED GUI DELI NE METHOD
FOR CONSTRUCTI ON CONTRACTS ( EFARS 15.973-100) (MAY 1995)

The followi ng alternate structured approach shall be used for all fixed-
price construction contract actions.

Fact or Rat e Wei ght Val ue
Degree of risk 20
Rel ative difficulty of work 15
Size of job 15
Peri od of perfornmance 15
Contractor's investnent 5
Assi stance by Gover nnent 5
Subcontracting 25
Tot al 100%

Based on the circunstances of the procurenent action, each of the above
factors shall be weighted from .03 to .12 as indicated bel ow. "Value shal
be obtained by multiplying the rate by the weight. The Val ue col um when
total ed indicates the fair and reasonable profit percentage under the
ci rcunstances of the particular procurenent. The profit percentage should be
multiplied by the total contract costs, including general and adm nistrative
costs.

(1) Degree of risk. Were the work involves no risk or the degree of
risk is very small, the weighting should be .03; as the degree of risk
i ncreases, the weighting should be increased up to a maxi numof .12. Lunp
sumitems shall generally have a higher weight than unit price itens; other
things to consider include the nature of the work and where it is to be
performed. Consider the portion of the work to be done by subcontractors,
anount and type of |abor included in costs, whether the negotiation is before
or after performance of the work, etc. Modifications settled before the fact
have much greater risk than those settled after the fact. A weight of .03 is
appropriate for after the fact equitabl e adjustnents and/or settlenents.

(2) Relative Difficulty of Work: If the work is difficult and conpl ex,
t he wei ght should be .12 and should be proportionately reduced to .03 on the
sinmplest of jobs. This factor is tied in to some extent with the degree of
risk. Some other things to consider are the nature of the work, by whomit
is to be done (i.e., subcontractors, consultants), what is the tine schedule.

(3) Size of Job. Work of $100,000 or |ess shall be weighted at .12.
Work estimated between $100, 000 and $5, 000, 000 shall be proportionately
wei ghted from.12 to .05. Wrk from $5, 000,000 to $10, 000, 000 shall be
wei ghted at .04. Work in excess of $10, 000,000 shall be weighted at .03. It
shoul d be noted that control of fixed expenses generally inproves with
i ncreased j ob magnit ude.
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(4) Period of Performance. Wb rk not to exceed one nonth is to be
proportionately weighted at .03. Wrk in excess of 24 nonths is to be
wei ghted at .12. Durations between one nonth and 24 nonths are to be
proportionately wei ghted between .03 and . 12. (5) Contractor's
I nvestnent. To be weighted from.03 to .12 on the basis of bel ow average,
average and above average. Things to consider include amunt of
subcontracti ng, Governnent-furni shed property or data such as surveys, soi
tests, method of making progress paynents, and any nobilization paynment
items.

(6) Assistance by Governnent. To be weighted from.12 to .03 on the
basi s of average to above average. Consider use of Government-owned
property, equipnent and facilities, and expediting assistance.

(7) Subcontracting. To be weighted inversely proportional to the anmount
of subcontracting. Were 80% or nmore of the work is to be subcontracted use
.03. The weighting should be increased proportionately to .12 where all the
work is performed by the contractor's own forces.

52.0216-4820 | NDEFI NI TE- DELI VERY CONTRACTS (OCT 1995)

(a) This contract is an indefinite-delivery, indefinite-quantity (1Dl Q
contract. All work shall be perfornmed through issuance of task orders. The
Contractor shall performno work under this contract unless a witten task
order, signed by the Contracting O ficer, has been issued by the Governnent.
The Contractor shall conplete all work described in the scope of work for
each task order within the performance period of each task order. A Corps of
Engi neers, Sacranmento District, Contracting Oficer is the only person
authorized to issue task orders against this contract. Task Orders may be
i ssued via FACSIMLE, with hard copy of the task order to follow The
effective date of the task order, if FACSIMLE is used, is the date the
Governnment enters the task order into the FACSIMLE machi ne and received
confirmation fromthe Governnent's FACSIM LE machine that it was transmtted.

(b) Each task order will be issued on a firm fixed-price basis based
upon the unit prices (cost elenents) in the basic contract's Pricing
Schedul e, Section 00010; the nunmber of work units and/or quantity will be
negoti ated for each task order. The Governnment shall provide a scope of work
for each task order. The Contractor shall furnish a cost/price proposal to
t he Governnent based upon the scope of work and the prices in the contract
Pricing Schedul e, Section 00010. The Contractor shall subnit a cost/price
proposal within 3 calendar days for the initial task order on the contract
and within 1 calendar day if any energency dredging task orders are issued.
The initial task order is expected to be issued inmediately after contract
awar d.

(c) The base year contract period has a guaranteed m ni num amount of
$60, 000 which is the lesser of 2% of the stated contract total estimted
price OR $500,000. The first option year, if the Governnent exercises the
option, will have a guaranteed m ni rum amount of $30,000 which is 1% of the
stated option period’ s not to exceed anount. The second option year, if the
Government exercises the option, will have a guaranteed m ni nrum anmount of
$30, 000 which is 1% of the stated option period’ s not to exceed amount. The
guaranteed m ni mum anount is all that the Governnent obligates on the
contract, either for the base year contract period or an option period (if
the Governnent elects to exercise the option periods). All other funds are
obl i gated on individual task orders.

(d) In the event of any inconsistency between the contract and any task
order, the terms and conditions of the contract shall control

(e) In addition, Task order(s) nmay be issued for non-schedul ed
mai nt enance dredgi ng such as Enmergency Dredgi ng. Under Energency Dredging,
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the Governnent may request the urgent delivery of goods or services outside
t he expected environmental w ndow for dredging (maxi mumw ndow is 31
Decenmber). If the Contractor, who is not obligated to perform work outside
the dredgi ng wi ndow, will not accept an order providing for the accel erated
delivery, the Governnment may acquire the urgently required goods or services
from anot her source.

52.0217- 4501 OPTI ON TO EXTEND THE TERM OF THE CONTRACT
(OPTI ON YEARS) (APR 1995)

(a) At the discretion of the Government the option years may be
exercised and the termof this contract extended. The exercise of the option
will be by witten notice (nodification, SF30) to the Contractor prior to the
end of the performance period. |If the Governnment exercises this option, the
extended contract shall be considered to include this option provision

(b) The total duration of this contract, including the exercise of any
options years under this clause, shall not exceed 3 years.

52.0219-4509 SUBCONTRACTI NG W TH SMALL, SMALL DI SADVANTAGED
AND WOVEN- OANED SMALL BUSI NESSES ( OCT 1999)

Contractors are cautioned that failure of any Contractor to conply in
good faith with the Contract Clauses titled (1) Utilization of Small Business

Concerns or (2) Small, Small Disadvantaged and Wnen- Omed Smal | Busi ness
Subcontracting Plan, when applicable, will be a material breach of contract.
In order to assist contractors in developing a source list of small, snall

di sadvant aged and/ or wonen-owned snal | busi ness concerns you are encouraged
to contact your minority contractor associates, the local Mnority Business
Devel opnent Agency and the appropriate General Business Service Centers in
your Standard Metropolitan Statistical Area. Contractors may obtain
addresses of these sources from

Wite: US Arny Engineer District, Sacranento
ATTN: Contracting Division, Deputy for Small Business
1325 J Street, 9th Floor
Sacrament o, California 95814-2922

O Contact: M. John Szabo
Deputy for Small Business
Tel ephone: (916) 557-5202

52.0223- 4803 HAZARDOUS MATERI ALS DELI VERED UNDER THI S
CONTRACT ( MAY 1993)

(a) If any hazardous materials will be delivered under this contract
(see Section 00600, FAR 52.223-3, and DFARS 252.223-7001), the Material
Safety Data Sheets (MSDS) for |ocally purchased, nonstandard stock hazardous
material will be submitted to the Corps of Engineers Contracting Oficer or
Contracting Oficer's Representative. For all other materials, the MSDS wil |
al so be submitted to U. S. Arny Environnental Hygi ene Agency, ATTN. HSE-QO,
Aber deen Proving G ounds MD 21010.

(b) Hazardous material is defined in Federal Standard No. 313, sold by
the General Services Adm nistration Specifications Unit (3FBP-W, 7th & D
Streets, SW Washi ngton DC 20407.

52. 0228- 4502 M NI MUM | NSURANCE REQUI RED ( MAY 1993)
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The contract clause, FAR 52.228-5, applies to this contract even if the
work or any portion of the work is not performed on a Governnent
installation. In accordance with FAR 52.228-5 and FAR 28.307-2, the
contractor shall procure and thereafter maintain during the entire period of
this performance under this contract the followi ng m nimum i nsurance.

TYPE AMOUNT
Wor ker' s Conpensati on and Conmply with Federal and State
Enpl oyer's Liability wor ker's conp and occupati ona

di sease statutes.
Enpl oyer's liability of at
| east $100, 000

General Liability Bodily injury liability of at
( Conpr ehensi ve) | east $500, 000 per occurrence.

Aut onpbile Liability
( Conpr ehensi ve) :

Bodily Injury At | east $200,000 per person
& and $500, 000 per occurrence.
Property Damage At | east $20, 000 per

occurrence.

Longshorenen's and Har bor Coverage conplying with
Wor ker' s Conpensati on appl i cabl e Federal statute (33
(When applicable by |ocation USC 901 et seq).

of contract performance)
52.0232-4501 I N\VO CES (AUG 1991)

The Governnent shall pay the Contractor upon subm ssion of proper
i nvoi ces for supplies delivered and accepted or services rendered and
accepted for the portion of work actually perfornmed under this contract.
I nvoices will be submitted in quadruplicate to the address in Bl ock 26,
SF1442, which will be conpleted at tinme of award. Invoices shall be
submitted on ENG Form 93 which will be provided to the Contractor by the
Gover nment

52. 0236- 4584 CONTRACTOR- PROVI DED UTI LI TIES (APR 1992)

Al utilities used in the performance of the work shall be furni shed and
paid for by the Contractor. The Contractor, at the Contractor's expense, and
in a workmanl i ke manner satisfactory to the Contracting O ficer, shal
install and nmaintain all necessary tenporary connections and distribution
lines and the Contractor shall rempove the sane prior to final acceptance of
t he construction.

52. 0236- 4801 SALVAGE AND SCRAP GOVERNMENT PROPERTY (OCT 1993)

(a) "Governnent property" neans all property owned by or |eased to the
Governnment or acquired by the Governnent under the terns of the contract. It
i ncl udes both Governnent-furni shed property and contractor-acquired property.

(b) "Sal vage" nmeans Governnent property in possession of a contractor
i ncl udi ng subcontractors, that, because of its worn, danmaged, deteriorated,
or inconplete condition or specialized nature, has no reasonabl e prospect of
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sal e or use as serviceable property wi thout major repairs, but has sone val ue
in excess of its scrap val ue.

(c) "Scrap" nmeans Governnent personal property that has no val ue except
for its basic material content.

(d) In accordance with FAR 45.505-8 the Contractor shall maintain
records of all scrap and sal vage generated fromthis contract. The
Contractor's records shall contain the follow ng information:

(1) Contract Nunber

(2) Description of salvageable itens or classification (mteria
content) of scrap

(3) Quantity on hand

(e) The Contractor shall provide final accounting and disposition
recomendati ons of all Government property not consuned in performng this
contract or delivered to the Governnent including salvage and scrap. The
Government will review the Contractor's records and shall cause correction if
the Governnent disagrees with the classification of itens as sal vage or
scrap. The Contractor shall dispose of the itens as directed by the
Contracting Oficer. |Itens designated as scrap (agreed to by the Contracting
O ficer) shall be retained by the Contractor; its disposition shall be the
responsibility of the Contractor. See Specification Section 01505, paragraph
entitled "Scrap Material". Itens designated as sal vageable itens (agreed to
by the Contracting O ficer) shall be turned over to the Government.

52. 0236- 4900 HARBOR MAI NTENANCE FEE ( SEP 1995)

Offerors or bidders contenplating use of U S. ports in the performance
of the contract are subject to paying a harbor naintenance fee on cargo.
Federal |aw establishes an ad val orem port use fee on commercial cargo
imported into or exported fromvarious U S. ports. The fee is 0.125 percent
(.00125). Cargo to be used in perform ng work under contracts with the U S
Government is not exenpt fromthe fee, although certain exenptions do exist.
Offerors and bidders are responsible for ensuring that the applicable fee and
associ ated costs are taken into consideration in the preparation of their
offer or bid. Failure to pay the harbor maintenance fee nay result in
assessnment of penalties by the Custons Service.

The statute is at Title 26 U. S. Code sections 4461 and 4462. Depart nent
of Treasury Customs Service regul ations inplenenting the statute, including a
list of ports subject to the fee, are found at 19 CFR Section 24.24., Harbor
Mai nt enance Fee. Additional information nmay be obtained fromlocal U S.
Custons Service Ofices or by witing to the Director, Budget Division
O fice of Finance, Room 6328, U.S. Custons Service, 1301 Constitution Avenue,
N. W, Washi ngton, D.C. 20229.

52.0239- 4001 YEAR 2000 COMPLI ANCE (Y2K) - CONSTRUCTI ON CONTRACTS (JUL
1998)

(a) In accordance with FAR 39. 106, the Contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
as well as any subsequent task/delivery orders issued under this contract (if
applicable), all information technology contained therein shall be Year 2000
conpliant. Specifically the Contractor shall

(1) Perform maintain, and provide an inventory of all nmjor conponents
to include structures, equipnment, itens, parts, and furnishings under this
contract and each task/delivery order which may be affected by the Year 2000
conpl i ance requiremnment.

(2) Indicate whether each conponent is currently Year 2000 conpliant or
requires an upgrade for conpliance prior to Government acceptance.
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(3) For any architect-engineering or design work included in this
contract, the contractor shall insure that the hardware, firmwvare, software,
and information technol ogy systens separately or in conbination with each
ot her or other elenments specified in the docunments devel oped under this
contract shall be year 2000 conpliant in accordance with FAR 39. 106.
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ATTACHVENTS

SUBM SSI ON OF EFT | NFORMATI ON TO THE PAYMENT OFFI CE

The Payment Office for this contract will be the USACE Fi nance Center
(UFC) in MIlington, Tennessee. Paynents under this contract will be nmade
by El ectronic Funds Transfer (EFT).

The Direct Deposit Authorization Form (UFC-DI SB-4) necessary for the UFC
to make an El ectronic Funds Transfer to your account and instructions for
conpleting this formare attached. 1|1n accordance with FAR 52.232- 34,
Payment by El ectronic Funds TransferBQt her than Central Contractor

Regi stration (see Section 00700), this form nust be conpleted by the
successful contractor and forwarded to the Payment O fice at the follow ng
address: USACE Fi nance Center, ATTN. CEFC-AD (Attn: Lee Autry), 5720
Integrity Drive, MIlington, TN 38054-5005. This formis available at the
foll owing website: ww.fc.usace.arny.ml. |[|f you download this form

pl ease be sure to add the Installati on EROC code of AL2" for Sacranento
District.

Further information regarding El ectronic Funds Transfer is avail able at
the foll owing website: ww. fns.treas. gov/eft/208agency. htm .

PREAWARD SURVEY - SEE SECTI ON 00100, 52.0209-4501. THE PREAWARD SURVEY | S
ATTACHED FOR | NFORMATI ON PURPOSES ONLY; |IT WLL BE REQUI RED ONLY FROM THE
LOW BI DDER AFTER BI D OPENING | F THE LOW Bl DDER HAS NOT HAD A CONTRACT W TH
THE SACRAMENTO DI STRI CT, CORPS OF ENG NEERS, | N THE LAST TWELVE- MONTH
PERIOD. IT IS NOT REQUI RED AS PART OF THE Bl D PACKAGE.

SAVPLE SUBCONTRACTI NG PLAN - SEE SECTI ON 00100, 52.0219-4581; SECTI ON
00700, FAR 52.219-9, AND SECTI ON 00800 52.0219-4509. THE SAMPLE
SUBCONTRACTI NG PLAN IS ATTACHED FOR | NFORMVATI ON PURPOSES ONLY. A
SUBCONTRACTI NG PLAN W LL BE REQUI RED ONLY FROM THE LOW BI DDER | F THE LOW
BIDDER IS A LARGE BUSI NESS AND THE LOWBID IS OVER $1 MLLION. A
SUBCONTRACTI NG PLAN |'S NOT REQUI RED FROM SMALL BUSI NESSES. THE
SUBCONTRACTI NG PLAN |'S NOT REQUI RED FROM THE LOW BI DDER UNTI L AFTER THE
BID OPENING | T IS NOT REQUI RED AS PART OF THE Bl D PACKAGE.



DIRECT DEPOSIT AUTHORIZATION FORM

PRIVACY ACT STATEMENT
The following information is provided to comply with the Privacy Act of 1974 (P.L. 93-579). All information collected on this form is required
under the provisions of 31 U.S.C. 3322 and 31 CFR 210. This information will be used by the Treasury Department to transmit data, by electronic
means to vendor’s financial institution. Failure to provide the requested information may delay or prevent the receipt of payments through the
Automated Clearing House Payment System.

AUTHORIZATION
| hereby authorize U. S. Army Corps of Engineer, hereinafter called USACE, to initiate direct deposit credit entries to my (our) account indicated below and the
financial institution named below, hereinafter called DEPOSITORY, to credit the same to such account

(1) Check One of the following Statements:

| am not currently participating in the Direct Deposit Program  OR | am currently participating in the Direct Deposit Program
() ADD - Deposit my payment to the account shown. () CHANGE - Change financial institutions and/or account number.
(2) Installation EROC L2 (Sacramento District)

Name or (Company as shown on invoice):
(

Address:
(4)

City: State: Zip:
(5

Mailing Address (if different):
(6)

Daytime Phone: ( )
(7

Contract # (Optional): If nore than one contract, please |list on a separate sheet.

Please ask your Financial Institution for your Depositor Account Number and Routing Number
(Indicate which type account to credit)

Type of Depositor Account Checking (8) Saving (9)
Please check a box.

Depositor Account Number
(10)

Name of Financial Institution:

(11)

Address:
(12)

City: State: Zip:
(13)

Routing
Number:
(14)

Depositor Account Title:

(15)

Tax ID No. (TIN) for Business:
(16)

SIGNATURE: (17) DATE: (18)

Mail To: USACE Finance Center, ATTN: EFT/DISB, 5720 Integrity Drive, Millington, TN 38054-5005

FORM: UFC-DISB-4 (Rev 5/99) ATTACH 1/SAC




INSTRUCTIONS FOR COMPLETING FORM UFC-DISB-4

1. Vendors and/or travelers should indicate if this is an add as a new
Direct Deposit to be set up or a change or cancellation. USACE
employees already on payroll Direct Deposit who have not completed a
travel form should mark ADD.

2. Include the Corps of Engineers District name (example: Savannah) or
EROC (example: K6) that wrote the contract authorizing payment. If
more than one District issued contracts, prepare a separate form for
each District.

3. Include the name or Company as it appears on the invoice. If the

contract was written to Bill and Betty Smith, the bill and Direct Deposit

form should include both names not Bill Smith.

This address should be the physical address of the business.

The city and state that match the physical address.

The mailing address should include any and all Remit to/payment

addresses that are different from the physical address. (If more space

is needed, include an attachment page with all addresses listed). This
is VERY IMPORTANT since we load the routing and bank account
number on each payment address.

7. Include daytime phone number in case there are questions concerning
the completed form.

8. Check if the bank account number furnished is a checking account.

9. Check if the bank account number furnished is a savings account.

10. Include bank account number, one number in each slot. This number
can be found on the front of the check.

11. The full name of the bank for the account.

12/13. An accurate address for the bank.

14. The routing number for the bank. It is located on the face of the check.
This is always a nine digit NUMBER. Enter one number in each space.

15. Depositor account title is the name registered with the bank on the
bank account.

16. For businesses include the IRS tax ID number. For an individual use
the social security number.

17. Businesses should have a sighature of an officer of the company.
Individuals should sign. If the Direct Deposit form/contract is written in
the name of Bill and Betty Smith, both individuals should sign.

18. Date of the authorization.

o gk



EXAMPLE DIRECT DEPOSIT AUTHORIZATION FORMEXA MPLE

| hereby authorized U. S. Army Corps of Engineer, hereinafter called USACE, to initiate direct deposit credit entries to my (our) account indicated below and
the financial institution named below, hereinafter called DEPOSITORY, to credit the same to such account. This authority is to remain in full force and effect
until USACE has received written notification from me (or either of us) of its termination in such time and in such manner as to afford USACE and
DEPOSITORY a reasonable opportunity to act on it.

Check One: | am not currently participating in the Direct Deposit Program.
( ) ADD - Deposit my payment to the account shown.
)
| am currently participating in the Direct Deposit Program. 2 Installation EROC L2

() CHANGE - Change financial institutions and/or account number. (Sacramento District)
() CANCEL - Stop my participation in the program.

Name or (Company as shown on invoice):

(3)

Address:

(4)

City: State: Zip:

(5)

Mailing Address (if different):

(6)

Daytime Phone: ( )

(7)

Please ask your Financial Institution for your Depositor Account Number and Routing Number
(Indicate which type account to credit)

Type of Depositor Account 8 | Checking 9 | Saving
Please check a box.

Depositor Account Number

19

Name of Financial Institution:

(11)

Address:
(12)

City: State: Zip:
(13)

Routing (14)
Number:

Depositor Account Title:

(15)

Tax ID Number (TIN) for Business:
(16)

SIGNATURE:_(17) DATE:_(18)

Mail To: USACE Finance Center, ATTN: CEFC-AD, 5720 Integrity Drive, Millington, TN 38054-5005

FORM: UFC-DISB-4 Attach 1/SAC




PREAWARD SURVEY OF PROSPECTI VE CONTRACTORS
CONSTRUCTI ON CONTRACTS

It is the general policy of the Departnent of Defense that contracts shall be
awarded only to contractors determ ned to be responsible in accordance with
Part 9 of the Federal Acquisition Regulation (FAR).

No contract shall be awarded to any person or firmunless the Contracting
Oficer first makes an affirnmative determination that the prospective
contractor is responsible within the neaning of the FAR, Part 9.

Bef ore maki ng a deternmination of responsibility, the Contracting Oficer shal
have in his/her possession or obtain information sufficient to satisfy

hi msel f/ herself that a prospective contractor currently nmeets the m ni mum FAR
Part 9 standards.

In order to make the required determ nation and also to expedite the contract
award, the followi ng information nust be submitted by the Contractor as
directed (see Section 00100, SAACONS 52.0209-4501):

A COVPLETED CONTRACTOR EXPERI ENCE DATA FORM W TH SUPPLEMENTAL SCHEDULES
A-C (ATTACHED) .

B. LATEST FI NANCI AL STATEMENTS. | F THE FI NANCI AL STATEMENT IS MORE THAN 60
DAYS OLD, SUBM T A CERTI FI CATE STATI NG THAT THE FIRM S FI NANCI AL
CONDI TION IS SUBSTANTI ALLY THE SAME, OR, |IF NOT THE SAME, STATE THE
CHANGES THAT HAVE TAKEN PLACE.

C. PROVI DE LETTERS FROM BANKS OR OTHER FI NANCI AL | NSTI TUTI ONS W TH WHI CH
THE CONTRACTOR CONDUCTS BUSI NESS. THE LETTERS SHOULD CONTAI N
I NFORVATI ON ABOUT YOUR FI RM S ACCOUNTS, LOANS, LINES OF CREDIT, ETC.,
PROVI DI NG | NFORVATI ON LEADI NG TO A DETERM NATI ON THAT YOUR FIRM I S
"RESPONSI Bl LE" AS DEFI NED | N THE FEDERAL ACQUI SI TI ON REGULATI ON, PART 9,
"HAS THE FI NANCI AL RESOURCES TO PERFORM THE CONTRACT OR THE ABILITY TO
OBTAIN THEM'. THE GOVT | S | NTERESTED I N FI NANCI AL STABI LI TY, TIMELY
PAYMENTS, THE LENGTH AND NATURE OF THE RELATI ONSHI P BETWEEN THE FI RM AND
THE FI NANCI AL | NSTI TUTI ON, ETC. WHI CH REVEALS THE FI RM S FI NANCI AL
ABI LI TY TO PERFORM THE CONTRACT. THE LETTERS SHOULD ALSO PROVI DE THE
NAME AND TELEPHONE NUMBER OF THE BANK REPRESENTATI VE THE GOVERNVENT MAY
CONTACT.

BE SURE TO | NCLUDE I N YOUR PREAWARD SURVEY, | NFORMATI ON ON ANY CONTRACTS YOU
HAVE HAD W TH THE SACRAMENTO DI STRI CT OR LOS ANGELES DI STRI CT, CORPS OF
ENG NEERS, W THI N THE LAST 12 MONTHS.

THESE DOCUMENTS SHALL BE TREATED BY THE GOVERNVENT AS CONFI DENTI AL.
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SCHEDULE A

CONSTRUCTI ON_ CONTRACTOR EXPERI ENCE DATA

EXI STI NG COVMM TMENTS: (List below the construction projects your firm has under way
on this date, including those on which you are presently | ow bidder but have not

recei ved an award.)

CONTRACT NUMBER PERCENT PERCENT
AND AMOUNT DESCRI PTI ON  OF WORK FOR WHOM PERFORMED* COVPLETE SUBLET

* PROVI DE NAME OF ORGANI ZATI ON, PO NT OF CONTACT AND TELEPHONE NUMBER FOR CONTACT.

ATTACH 2



SCHEDULE B

CONSTRUCTI ON_ CONTRACTOR EXPERI ENCE DATA

EXPERI ENCE DATA: (List below the principal construction projects your firm has
conpleted within the past six (6) years.)

PERCENT
CONTRACT NO. AMOUNT DESCRI PTI ON/ LOCATI ON CONTACT PERSON PHONE NO SUBLET

ATTACH 2



SCHEDULE C

CONSTRUCTI ON. CONTRACTOR EXPERI ENCE DATA

PLANT AND EQUI PMENT SCHEDULE:
PLANTS TO BE USED

AGE AND
NAME| NO.| TYPE] CAPACITY[ REACH| MANUFACTURE CONDI TI ON LOCATI ON
NOTE: In preparing the above tabulation the bidder/offeror shall insert the

follow ng information under the appropriate heading, using a separate line for
each major item and additional pages if necessary.

a. Nanme. For dredges give identifying name.
b. Nunmber. For dredges give identifying nunber.
c. Type. Under this heading give description as follows:

For cl anshel | dredge show bucket capacity in cubic yards, horsepower of
hoi st engi ne, type of power, and number of sw ngs per hour; for hydraulic
suction dredge show i nside di aneter of suction pipe and di scharge pipe,
hor sepower of punp engi ne, number and horsepower rating of booster punps, type
of power and, for hydraulic suction dredge, horsepower and di aneter of
cutterhead. For hopper dredge, show capacity of hopper, suction pipe inside
di aneter, horsepower of punp engine and if different the horsepower of punp used
to transport nmaterial into disposal site. |If a barge is part of the operation,
show hol di ng capacity and horsepower of punp used to transport material to
di sposal site.

d. Capacity. Under this heading, state the estinmated average production
rate of the plant in cubic yards per day for this contract when working
materials detailed in the specifications and avail able soil exploration data and
using the specified disposal areas.

ATTACH 2



e. Reach. For each dredge to be used on this contract, identify the
| ocations where it will be used to conplete the required dredgi ng as specified
by this contract.

ATTACH 2



- SAMPLE-

SUBCONTRACTI NG PLAN

SUBCONTRACTI NG PLAN SUBM TTED | N ACCORDANCE W TH PUBLI C LAW 95-507 ( THE
FOLLOW NG FORMAT | S ESTABLI SHED | N ACCORDANCE W TH FAR 52. 219-9(d) (1) THROUCH
(d)(11) AND I NCLUDES THE REQUI RED STATUTORY ELEMENTS AS DESCRI BED I N FAR
19.704. | T ALSO | NCLUDES ADDI TI ONAL REQUI REMENTS OF THE DFARS 219. 704 AND
AFARS 219.704. EVALUATI ON OF THE SUBCONTRACTI NG PLAN BY THE GOVERNMENT W LL
BE AS PRESCRI BED I N FAR (AND | TS SUPPLEMENTS) 19. 705.

DO NOT JUST ADDRESS THE FOLLOW NG | SSUES | N SHORT; FOLLOW THE GUI DANCE OF FAR
52.219-9 IN I TS ENTI RETY. FOR EXAMPLE, PARAGRAPH 11 BELOW ASKS FOR A

DI SCUSSI ON OF RECORDS; THE PLAN SHOULD ADDRESS ALL RECORDS AS DESCRI BED | N FAR
52.219-9(d) (11) (i) THROUGH (vi).

I N ACCORDANCE W TH FAR 19. 704 | F THE CONTRACT CONTAI NS OPTI ONS, THE CUMJLATI VE
VALUE OF THE BASI C CONTRACT AND ALL OPTIONS IS CONSI DERED | N DETERM NI NG
WHETHER A SUBCONTRACTI NG PLAN | S NECESSARY. ONCE |IT HAS BEEN DECIDED I F A
PLAN IS NECESSARY, THE SUBCONTRACTI NG PLAN SHALL CONTAI N SEPARATE PARTS, ONE
FOR THE BASI C CONTRACT AND ONE FOR EACH OPTION. IN OTHER WORDS, IT IS
NECESSARY TO ADDRESS PLANNED SUBCONTRACTI NG DOLLARS AND PERCENTAGES OF TOTAL
TO BE AWARDED TO SMALL, HUBZONE SMALL, SMALL DI SADVANTAGED, WOVEN- OANED SMALL,
HBCU/ M's, AND QUALI FI ED NONPROFI T AGENCI ES FOR THE BLI ND AND OTHER SEVERELY

DI SABLED SEPARATELY FOR THE BASI C CONTRACT PERI OD AND EACH OPTI ON YEAR.
THEREFORE, PARAGRAPHS 1 AND 2 BELOW MJUST BE PREPARED SEPARATELY FOR THE BASE
YEAR AND EACH OPTI ON YEAR. ALL OTHER PARTS OF THE SUBCONTRACTI NG PLAN ONLY
NEED TO BE ADDRESSED ONCE.

| F THE SUBCONTRACTI NG PLAN S PROPOSED SUBCONTRACTI NG GOALS DO NOT MEET THE
CORPS OF ENGI NEERS' M NI MUM SUBCONTRACTI NG FLOORS, THE SUBCONTRACTI NG PLAN
MUST BE SUBM TTED W TH A FULL EXPLANATI ON OF THE REASONS FOR THE LESSER GOALS
ESTABLI SHED BY THE PLAN. A SMALL DI SADVANTAGED BUSI NESS GOAL OF LESS THAN

FI VE PERCENT MUST BE APPROVED TWO LEVELS ABOVE THE CONTRACTI NG OFFI CER ( DFARS
219. 705- 4) .

PROJIECT TI TLE:

RFP/ 1 FB NO. : CONTRACT NO. :

CONTRACTOR NAME:

DI VI SI ON:

I NDI VI DUAL COVPLETI NG THI S PLAN:

TELEPHONE NO. :

(SEP 1999) -1- ATTACH 3/ SAC



1. GCoals, expressed in terns of percentages of total planned subcontracting
dol lars, for the use of small business, HUBZone snall business, snall

di sadvant aged busi ness, and wonen-owned smal | busi ness concerns as
subcontractors. The offeror shall include all subcontracts that contribute to
contract performance and may include a proportionate share of products and
services that are normally allocated as indirect costs.

Cor ps of

Engi neers

M ni mum

Subcontracting

Per cent age Goal s: Fl oors
Snal | Business % 61. 4%
HUBZone Shmll Business % %
Smal | Di sadvant aged Business % 9.1%
Worren- Omed Smal | Busi ness % 5.0%

2. Statenment of: (i) total dollars planned to be subcontracted, (ii) tota
dol l ars planned to be subcontracted to small business; (iii) total dollars
pl anned to be subcontracted to HUBZone snall business; (iv) total dollars
pl anned to be subcontracted to snmall disadvantaged busi ness; and (v) total
dol l ars planned to be subcontracted to wonen-owned small business.

Total Cost of Prime Contract: S

Total Dollars to be Subcontracted S o
To Smal | Business S o *
To HUBZone Smal| Business S o *
To Smal | Di sadvant aged Busi ness s 98 *
To Wonmen- Owmed Snal | Busi ness $ o *

NOTES: * Calculate percentage of Total Dollars to be Subcontracted to Tota
Cost of Prinme Contract
** Cal cul ate subcontracted dollars to each group to Total Dollars to be
Subcontracted, NOT TO Total Cost of Prime Contract.

PLANNED SUBCONTRACTI NG | NCLUDES ALL PLANNED EXPENDI TURES. TOTAL
ESTI MATED COST TO SUBCONTRACTORS AND GOALS MJUST BE ESTABLI SHED EVEN | F
THE CONTRACT | S OF THE | NDEFI NI TE- DELI VERY TYPE.

SUBCONTRACTS AWARDED TO HUBZONE SMALL BUSI NESSES, SMALL DI SADVANTAGED
BUSI NESSES, WOMEN- OANED SMALL BUSI NESSES, HBCU/ M's, AND QUALI FI ED
NONPROFI T AGENCI ES FOR THE BLI ND AND OTHER SEVERELY DI SABLED COUNT
TOWARD THE OVERALL SMALL BUSI NESS GOAL. HBCU M s ARE COUNTED AS A
SUBSET OF THE SMALL DI SADVANTAGED GOAL. THE CORPS OF ENG NEERS HAS NOT
BEEN ASSI GNED A SET GOAL FOR HUBZONE SMALL BUSI NESS, HBCU/ M's OR

(SEP 1999) -2- ATTACH 3/ SAC



QUALI FI ED NONPROFI T AGENCI ES FOR THE BLI ND AND OTHER SEVERELY DI SABLED.

I N ACCORDANCE W TH DFARS 219. 703, QUALI FI ED NONPROFI T AGENCI ES FOR THE
BLI ND AND OTHER SEVERELY DI SABLED THAT HAVE BEEN APPROVED BY THE

COW TTEE FOR PURCHASE FROM PEOPLE WHO ARE BLI ND OR SEVERELY DI SABLED
UNDER THE JAVI TS- WAGNER- O DAY (41 U.S.C. 46-48) ARE ELIG BLE TO
PARTI Cl PATE I N THE PROGRAM AS A RESULT OF 10 U.S.C. 2410d AND SECTI ON
9077 OF PUB. L. 102-396 AND SI M LAR SECTI ONS | N SUBSEQUENT DEFENSE
APPROPRI ATI ONS ACTS. UNDER THI S AUTHORI TY SUBCONTRACTS AWARDED TO SUCH
ENTI TI ES MAY BE COUNTED TOMRD THE PRI ME CONTRACTORS SMALL BUSI NESS
SUBCONTRACTI NG GOAL THROUGH FI SCAL YEAR 1999.

3. A description of the principal types of supplies and services to be
subcontracted and an identification of the types planned for subcontracting to
(i) small business concerns, (ii) HUBZone small business concerns, (iii) snall
di sadvant aged busi ness concerns, (iv) wonmen-owned snall business concerns, (V)
HBCUs and Ms, (vi) qualified nonprofit agencies for the blind and ot her
severely di sabl ed.

4., A statenent of the nmethod used in devel oping the proposed subcontracting
goals for small business concerns, HUBZone smml| business concerns, snall

di sadvant aged busi ness concerns, wonen-owned smal | busi ness concerns, HBCUs
and Ms, and qualified nonprofit agencies for the blind and other severely
di sabl ed.

5. A description of the nmethod used to identify potential sources for
solicitation purposes to assure small, HUBZone small, snmall di sadvantaged,
wonmen-owned small, HBCU and M, and qualified nonprofit agencies for the blind
and ot her severely disabled participation (e.g., existing conmpany source
lists, the Procurenent Marketing and Access Network (PRO-Net) of the Small

Busi ness Adm nistration (SBA), the list of certified snmall di sadvantaged

busi ness concerns of the SBA, the National Mnority Purchasing Council Vendor
Informati on Service, the Research and Information Division of the Mnority
Busi ness Devel opnent Agency in the Departnent of Comrerce, or snmall, HUBZone
smal | di sadvant aged, and wonen-owned snml| business trade associations).

6. A statenment as to whether or not the offeror included indirect costs in
establishing the subcontracting goals, and if so, a description of the nethod
used to determi ne the proportionate share of indirect costs to be incurred
with: (i) small business concerns, (ii) HUBZone snmll business concerns, (iii)
smal | di sadvant aged busi ness concerns, (iv) wonen-owned smal |l business
concerns, (v) HBCUs and Ms), and (vi) qualified nonprofit agencies for the
bl i nd and ot her severely disabl ed.

7. The name of the individual enployed by the offeror who will adm nister the
of feror's subcontracting program and a description of the duties of the
i ndi vi dual

Nane:

Titl e and Tel ephone Nunber:

Addr ess:
City, State and Zi p Code:
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Duties (Attachnent nmay be used):

8. Describe the efforts the offeror will make to assure that small business
concerns, HUBZone smal| business concerns, small di sadvantaged busi ness
concerns, wormen-owned snml| business concerns, HBCUs and Ms, and qualified
nonprofit agencies for the blind and ot her severely disabled will have an
equi tabl e opportunity to conplete for subcontractors under this contract.

9. | do herewith assure that this concern will include the clause at FAR
52.219-8 entitled "Utilization of Small Business Concerns" in all subcontracts
whi ch of fer further subcontracting opportunities and will require al
subcontractors (except small busi ness concerns) who receive subcontracts in
excess of $500, 000 ($1, 000,000 for construction of any public facility) to
adopt a plan simlar to the plan agreed to by this concern and i n consonance
with the FAR clause 52.219-9.

10. | also assure that this concern will (i) cooperate in any studies or
surveys as may be required, (ii) submt periodic reports in order to allow the
Governnent to determine the extent of conpliance by the offeror with the
subcontracting plan, and (iii) submt Standard Form (SF) 294, Subcontracting
Report for Individual Contracts, and SF 295, Summary Subcontract Report, in
accordance with the instructions of the forns, and (iv) ensure that the
subcontractors under this contract agree to submt the required SF 294s and

295s. | assure that this concern will submit an SF 295 on Corps of Engineers
projects only. The SF 295 shall be conpleted and distributed i n accordance
with the Corps of Engineers supplenental instructions. | will not report

Corps of Engi neers projects through any other agency unless authorized by the
Contracting O ficer.

11. Provide a description of the types of records the offeror will maintain to
denonstrate procedures which have been adopted to conply with the requirenents
and goals set forth in the plan, including the establishment of source lists;
and a description of its efforts to |ocate snmall busi ness, HUBZone snal |

busi ness, small disadvantaged busi ness, wonen-owned snmall business, HBCUs and
M's, and qualified nonprofit agencies for the blind and ot her severely

di sabl ed and award subcontracts to them The records shall include at |east
the following (on a plant-w de or conpany-w de basis, unless otherw se

i ndi cat ed):

a. Source lists (e.g., PASS), guides, and other data that identify small
busi ness, HUBZone snml| business, small di sadvantaged busi ness, wonen-owned
smal | busi ness concerns, HBCUs and Ms, and qualified nonprofit agencies for
the blind and other severely disabled.

b. Organizations contacted in an attenpt to |locate sources that are small
busi ness, HUBZone snml| business, small di sadvantaged busi ness, wonen-owned
smal | busi ness, HBCUs and Ms, and qualified nonprofit agencies for the blind
and ot her severely disabl ed.

c. Records on each subcontract solicitation resulting in an award of nore
t han $100, 000, indicating (1) whether snall business concerns were solicited
and if not, why not; (2) whether HUBZone snml| business concerns were
solicited and if not, why not; (3) whether small di sadvantaged busi ness
concerns were solicited and if not, why not; (4) whether wonmen-owned snall
busi ness concerns were solicited and if not, why not; (5) whether HBCUs and
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Ms were solicited and if not, why not; (6) whether qualified nonprofit
agencies for the blind and ot her severely disabled were solicited and if not,
why not; and (7) if applicable, the reason award was not made to a snml |

busi ness concern.

d. Records of any outreach efforts to contact (A) trade associations, (B)
busi ness devel opnent organi zations, and (C) conferences and trade fairs to
| ocate smal |, HUBZone snmall, snmall disadvantaged, wonen-owned snall business,
HBCUs and Ms, and qualified nonprofit agencies for the blind and other
severely disabl ed sources.

e. Records of internal guidance and encouragenent provided to buyers
t hrough (A) workshops, seminars, training, etc., and (B) nonitoring
performance to evaluate conpliance with the prograns's requirenents.

f. On a contract-by-contract basis, records to support award data
submtted by the offeror to the Governnent, including the nane, address, and
busi ness size of each subcontractor. Contractors having conpany or
di vi si on-wi de annual plans need not conply with this requirenment.

12. Discuss the extent to which the offeror has historically been successfu
in conplying with the requirenments of the clauses at FAR 52.219-8, Utilization
of Smal| Busi ness Concerns, and 52.219-9, Small Business Subcontracting Plan
in establishing realistic yet challenging goals and show evidence of ability
to achieve the goals. Information addressing past perfornmance on DoD
contracts evidencing achi evenent of established subcontracting goals will be
in the formof Standard Forns 294 and 295 (attach these to this plan).
Offerors who have had no prior Departnent of Defense contracts fromwhich to
assess past performance will not be penalized. Those who have had prior DoD
contracts nust provide the SF 294s and 295s on past DoD contracts.

(Si gnature)

(Title of Corporate Oficer)
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SECTI ON 01330

SUBM TTAL PROCEDURES

PART 1 GENERAL

1.

1.

1 SUBM TTAL | DENTI FI CATI ON
Submittals required are identified by SD nunbers as foll ows:
SD-01 Data
SD- 04 Dr awi ngs
SD-06 Instructions
SD- 07 Schedul es
SD-08 St atenents
SD- 09 Reports
SD-13 Certificates
SD- 14 Sanpl es
SD- 18 Records
SD-19 Operation and Mi ntenance Manual s
2 SUBM TTAL CLASSI FI CATI ON

Submittals are classified as foll ows:

2.1 CGover nment Approved

CGovernmental approval is required for extensions of design, critical

1157

materi al s, deviations, equipnent whose conpatibility with the entire system

nust be checked, and other itens as designated by the Contracting Ofice
Wthin the terns of the Contract O ause entitled "Specifications and
Drawi ngs for Construction," they are considered to be "shop draw ngs."

. 2.2 Information Only

Al submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of
the Contract C ause referred to above.

.3 SUBM TTAL REVI EW AND APPROVAL

Bef ore subm ssion, Contractor shall review all submttals prepared by

SECTI ON 01330 Page 2
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subcontractors, suppliers, and hinself, for conpl eteness, accuracy, and
conpliance with plans and specifications. Contractor shall not use red
mar ki ngs on submittals. Red nmarkings are reserved for use by the
Contracting Officer. Approval by Contractor shall be indicated on each
drawi ng by an "Approved" stanp with Contractor's nane, signature, and date
The Contractor shall have independent agents not associated with his
organi zation to do the review. The review shall be done by a |icensed
architect or registered engineers in the appropriate disciplines of
architectural, civil, structural, mechanical and electrical, as
appropriate. The reviews shall be thorough and conpl ete and aut henti cated
by regi stered engineer's or architect's stanp. This adninistration of
submittal review nust be integrated into the Contractor's Quality Contro
Plan. The plan must delineate in precise detail how the Contractor intends
to satisfy this requirenment. This should include nanes of organizati ons,
qual i fications and nanes of individuals who will be doing the work with
their qualifications/resunes. Supplier's or subcontractors certifications
are not acceptable as neeting this requirenent of independent review.
Submittals not conforming to the requirenents of this section will be
returned to the Contractor for correction and resubmttal.

1.4  APPROVED SUBM TTALS

The Contracting O ficer's approval of submittals shall not be construed as

a conplete check, but will indicate only that the general nethod of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any

error which nay exist, as the Contractor under the Contractor Quality
Control (CQC) requirenents of this contract is responsible for dinensions,
the design of adequate connections and details, and the satisfactory
construction of all work. After submttals have been approved by the
Contracting O ficer, no resubmttal for the purpose of substituting
materials or equipnent will be considered unless acconpani ed by an

expl anati on of why a substitution is necessary.

1.5 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting
Oficer and pronptly furnish a corrected submttal in the formand nunber
of copies specified for the initial submttal. |[|f the Contractor considers
any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract C ause "Changes" shal

be given pronptly to the Contracting O ficer.

1.6 SUBM TTALS
The Contractor nmay be required to mail Submittals to nultiple |locations as
directed. The location(s) for Government review of Contractor Submittals
will be determ ned at a neeting between the Contractor and the
Admi ni strative Contracting Oficer.

1.7 PAYMENT FOR | TEMS FOR VWHICH A SUBM TTAL AND APPROVAL | S REQUI RED

In accordance with FAR 52.232-5, "Paynents Under Fixed-Price Construction
Contracts", the Governnent shall nake progress paynents to the Contractor
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nonthly based on estimates of work acconplished which neets the standards
of quality established under the contract. On itens for which submttals
nust be approved by the Contracting Oficer, paynent cannot be made for the
item until the Government establishes that the item"neets the standards
of quality" required by the contract. The Contractor shall not invoice for,
nor shall the Governnent make paynment for any item for which submttal and
approval is required, until the item has been submtted and approved as
descri bed herein.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON

3.

1 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting O ficer may request submittals in addition to those
speci fi ed when deened necessary to adequately describe the work covered in
the respective sections. Units of weights and neasures used on al
submittals shall be the same as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determ nati on of conpliance with contract requirenents. Prior to
submittal, all itens shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stamnped,
signed, and dated by the CQC System Manager indicating action taken
Proposed devi ations fromthe contract requirenments shall be clearly
identified. Submttals shall include items such as: Contractor's,

manuf acturer's, or fabricator's drawi ngs; test reports; test cylinders;
sanpl es; certifications; and other such required subnmittals. Submittals
requi ri ng Government approval shall be schedul ed and nade prior to the
acquisition of the material or equi pment covered thereby. Sanples
remai ni ng upon conpl etion of the work shall be picked up and di sposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
conpliance with existing | aws and regul ati ons.

.2 SUBM TTAL REGQ STER ( ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 |listing itens of
equi prent and materials for which submittals are required by the
specifications; this list may not be all inclusive and additiona
submittals may be required. The Contractor will also be given the
submittal register files, containing the conputerized ENG Form 4288 and
instructions on the use of the files. These subnmittal register files wll
be furnished on a separate diskette. Colums "d" through "r" have been
conpl eted by the Governnment; the Contractor shall conplete colums "a" and
"s" through "u" and submt the forns (hard copy plus associated el ectronic
file) to the Contracting Oficer for approval within ten (10) cal endar days
after Notice to Proceed. The Contractor shall keep this diskette
up-to-date and shall submit it to the Governnent together with the nonthly
paynment request. The approved subnittal register will becone the
schedul i ng docunent and will be used to control subnittals throughout the
life of the contract. The submittal register and the progress schedul es
shal | be coordinat ed.
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3.

3 SCHEDULI NG

Submittals covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordi nated and subnitted
concurrently. Certifications to be submtted with the pertinent draw ngs
shal | be so schedul ed. The Government will take up to 14 cal endar days
following receipt of subnmittal for review and approval. No delay damages
or time extensions will be allowed for time lost in late submttals.

.4 TRANSM TTAL FORM (ENG FORM 4025)

The Contractor shall conplete ENG Form 4025, "Transmttal of Shop Draw ngs,
Equi prent Data, Material Sanples, or Manufacturer's Certificates of
Conpl i ance" and forward six (6) copies of same with each set of shop

drawi ngs, certificates of conpliance, materials, fixtures and equi pnent
lists submitted for approval. Four (4) copies of the ENG Form 4025 shal
be subnmitted for information only data. No translucent or coated
reproduced copies will be accepted. Each itemsubmtted shall be listed
separately on the ENG Form 4025. For new submittals or resubmttals nmark
the appropriate box; or resubnittals also insert previous transnitta
nunber. Bl ank ENG Fornms 4025 will be furnished by the Contracting Oficer
on request. Shop draw ngs shall be either blue line or black Iine prints
on a white background. Blueprints are not acceptable. Each subnmitta
shall be identified with the Contractor's name, Contract Number,
Transmittal Nunber, and Item Nunber to correspond with Item Nunber |isted
on ENG Form 4288. The following identification shall be marked on
submittals as applicable:

Contract Nunber

Project Title and Location
Subcontractor's Nane

Supplier's Name or Manufacturer's Nane
Speci fication Section and Paragraph Nunber
Contract Drawi ng File Number

.5 SUBM TTAL PROCEDURE

Submittals shall be nmade as foll ows:

.5.1 Pr ocedur es

Submittals required by the CONTRACT CLAUSES and ot her non-technical parts
of the contract are not included in this section. The Contractor shal
submit to the Contracting Officer: six (6) copies for approval, and four
(4) copies for information only, of all shop draw ngs, certificates of
conpliance, materials lists called for under the various headi ngs of these
specifications. These draw ngs, certificates and lists shall be conmplete
and detailed and, prior to subm ssion, nmust be reviewed and certified
correct by the Contractor as required by the Quality Control System

par agraph of the Construction Quality Control Section. |f approved by the

Contracting Oficer, four (4) sets of all subnmittals will be retained by
the Contracting Oficer and two (2) sets will be returned to the
Contractor. Submittals for infornmation only usually will not be returned.

The Contractor is encouraged to subnit paper docunents that are
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printed/ copi ed doubl e-sided on recycl ed paper that has at |east 20%
post consuner nateri al

3.5.1.1 Resubmi ttal s

If a submttal is returned for correction or is not satisfactory and is
di sapproved by the Contracting Oficer, the Contractor shall resubnmit the
corrected material in the sane quantity, including reproducibles as
specified for the original submttal for approval within 14 days after
recei pt by himof the disapproved material .t

3.5.2 Devi ati ons

For submittals which include proposed deviations requested by the
Contractor, the colunm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any devi ati ons and
annot ate such deviations on the submittal. The Governnent reserves the
right to rescind inadvertent approval of submttals containing unnoted
devi ati ons.

3.6 CONTROL OF SUBM TTALS
The Contractor shall carefully control his procurement operations to ensure
that each individual subnmittal is made on or before the Contractor
schedul ed submittal date shown on the approved "Subnittal Register."

3.7 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submittals requiring Government approval, the

submittals will be identified as having received approval by being so
stanped and dated. Four (4) copies of the submttal will be retai ned by
the Contracting Oficer and two (2) copies of the submttal will be

returned to the Contractor.
3.8 | NFORVATI ON ONLY SUBM TTALS

Normal |y submittals for information only will not be returned. Approval of
the Contracting Oficer is not required on information only subnmittals.

The Governnent reserves the right to require the Contractor to resubmt any
itemfound not to conply with the contract. This does not relieve the
Contractor fromthe obligation to furnish material conformng to the plans
and specifications; will not prevent the Contracting Oficer fromrequiring
renoval and replacenent of nonconform ng material incorporated in the work;
and does not relieve the Contractor of the requirenment to furnish sanples
for testing by the Governnent | aboratory or for check testing by the
CGovernment in those instances where the technical specifications so

prescri be.

3.9 STAMPS

Stanps used by the Contractor on the submittal data to certify that the
submittal neets contract requirenents shall be sinmlar to the follow ng:
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CONTRACTOR

(Fi rm Name)
Approved
Approved with corrections as noted on submittal data and/or

attached sheets(s).

S| GNATURE

TI TLE:

DATE:

-- End of Section --
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SECTI ON 01354

ENVI RONMENTAL PROTECTI ON FOR CI VI L WORKS

PART 1 GENERAL

1

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnati on only.

CODE OF FEDERAL REGULATI ONS ( CFR)

40 CFR 261 Identification and Listing of Hazardous
Wast e

ENG NEERI NG MANUALS ( EM

EM 385-1-1 (1992) U.S. Arny Corps on Engineers Safety
and Heal th Requi renments Manua

.2 DEFI NI TI ONS

Envi ronnental pollution and damage is defined as the presence of chenical
physi cal, or biological elenments or agents that adversely affect human
health or wel fare; unfavorably alter ecol ogi cal bal ances of plant or aninal
conmuni ties; or degrade the environnent froman aesthetic, cultural or

hi storic perspective. Environnmental protection is the prevention/contro
of pollution and habitat disruption that nay occur during construction

The control of environnental pollution and danage requires consideration of
air, water, land, biological and cultural resources; and includes
managenent of visual aesthetics; noise; solid, chem cal, gaseous, and
liquid waste; radi ant energy and radi oactive materials; and other

pol | ut ants.

.3 ENVI RONMVENTAL PROTECTI ON REQUI REMENTS

The Contractor shall conply with all applicable Federal, State, and |oca

| aws and regul ations. The Contractor shall provide environnenta
protective nmeasures and procedures to prevent and control pollution, limt
habi tat disruption, and correct environnental damage that occurs during
construction.

.3.1 Protecti on of Features

Thi s section supplenents the Contract C ause PROTECTI ON OF EXI STI NG
VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND | MPROVEMENTS. The
Contractor shall prepare a list of features requiring protection under the
provi sions of the contract clause which are not specially identified on the
drawi ngs as environmental features requiring protection. The Contractor
shal | protect those environnental features, indicated specially on the
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drawi ngs, in spite of interference which their preservation nmay cause to
the Contractor's work under the contract.

1.3.2 Permts

Al permits nust be obtained fromthe proper agency and paid for by the
Contractor, see Contract C ause, PERM TS AND RESPONSI BI LI TI ES

1.3.3 Speci al Environnental Requirenents

The Contractor shall conply with the special environnmental requirenents
i ncluded at the end of this section. These special environnenta
requirenents are an outgrowth of environnental conmmtnents made by the
CGovernment during the project devel oprent.

1.3. 4 Envi ronnent al Assessment of Contract Devi ations

The Contract specifications have been prepared to conmply with the specia
conditions and nitigation nmeasures of an environmental nature which were
est abl i shed during the planning and devel opnent of this project. The
Contractor is advised that deviations fromthe draw ngs or specifications
(e.g., proposed alternate borrow areas, disposal areas, staging areas,
alternate access routes, etc.) could result in the requirement for the
CGovernment to reanal yze the project froman environnental standpoint.
Devi ati ons fromthe construction nmethods and procedures indicated by the
pl ans and specifications which nmay have an environnental inpact wll
require a extended review, processing, and approval tine by the Governnent.
The Contracting O ficer reserves the right to disapprove alternate
net hods, even if they are nore cost effective, if the Contracting O ficer
determ nes that the proposed alternate nmethod will have an adverse
envi ronnent al i npact.

1.4 ENVI RONMVENTAL PROTECTI ON PLAN

Wthin 15 cal endar days of Notice of Award, the Contractor shall submt an
Envi ronnental Protection Plan for review and acceptance by the Contracting
Oficer. Acceptance is conditional and is predicated upon satisfactory
performance during construction. The Governnent reserves the right to
require the Contractor to nake changes in the Environnmental Protection Plan
or operations if the Contracting Oficer determ nes that environnenta
protection requirenents are not being met. The plan shall detail the
actions which the Contractor shall take to conmply with all applicable
Federal, State, and |local |aws and regul ati ons concerning environnenta
protection and pollution control and abatenent, as well as the additiona
specific requirenents of this contract. No physical work at the site shal
begin prior to acceptance of the Contractor's. The environnenta
protection plan shall include, but not be Ilimted to, the follow ng:

As a mnimumthe Plan shall include the sections indicated below that are
applicable to the work to be perforned. Note, SECTION: 02881 DREDA NG AND
DI SPOSAL SI TE requires subnittal of a Disposal Plan and subplans "Water
Quality Monitoring and Testing" and "Toxicity and Contam nant Reduction
Plan". These plans are related to, but are a separate subnittal fromthe
Envi ronnental Protection Plan
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1

1

1

4.1 List of State and Local Laws and Regul ations

The Contractor shall provide as part of the Environnental Protection Plan a
list of all State and local environnental |aws and regul ati ons which apply
to the construction operations under the Contract.

. 4.2 Spill Control Plan

The Contractor shall include as part of the environnental protection plan

a Spill Control Plan. The plan shall include the procedures, instructions,
and reports to be used in the event of an unforeseen spill of a substance
regul ated by the Energency Response and Community Ri ght-to-Know Act or

regul ated under State or local |aws or regulations. The Spill Control Plan
suppl enents the requirenents of EM 385-1-1, and nust be available at the
work site.. This plan shall include as a m ni num

a. The name of the individual who will be responsible for inplenenting
and supervising the containment and cl eanup

b. Training requirenents for Contractor's personnel and nethods of
acconpl i shing the training.

c. Alist of materials and equi pnent to be i mediately avail able at
the job site, tailored to cleanup work of the potential hazard(s)
i dentified.

d. The names and | ocations of suppliers of containnent materials and
| ocations of additional fuel oil recovery, cleanup, restoration, and
mat eri al - pl acenent equi pnment avail able in case of an unforeseen spill
enmer gency.

e. The nmethods and procedures to be used for expeditious contan nant

cl eanup.

f. The nane of the individual who will report any spills or hazardous
subst ance rel eases and who will follow up with conpl ete docunentation
This individual shall imediately notify the Contracting Oficer in

addition to the legally required Federal, State, and |ocal reporting
channel s (including the National Response Center 1-800-424-8802) if a
reportable quantity spill occurs. The plan shall contain a |ist of the
required reporting channels and tel ephone nunbers.

4.3 Cont am nant Prevention Pl an

As a part of the Environnental Protection Plan, the Contractor shal
prepare a contam nant prevention statenment identifying potentially

hazar dous substances to be used on the job site and intended actions to
prevent accidental or intentional introduction of such materials into the
air, water, or ground. The Contractor shall detail provisions to be taken
to neet Federal, State, and local |aws and regul ations regarding the
storage and handling of these naterials.

4.4 Noi se Contr ol
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A noi se control section describing noise controls to be provided as
required in Corps of Engineers Manual, EM 385-1-1, entitled "Safety and
Heal th Requirenents Manual", in effect on the date of solicitation

1.4.5 Coor di nati on and Surveill ance

Prior to the work, the Contractor shall neet with the Contracting O ficer
to devel op nutual understandings relative to the adm nistration of the
environnental pollution control program During the work the Contractor
shal | oversee all activities, including those of subcontractors, to assure
conpliance with the intent and details of the Plan. All equi pnent and
materials for environnmental protection shall be inspected periodically to
assure that they are in proper order and have not deteriorated. The
Contractor shall notify the Ofice of Enmergency Services (800-852-7550) in
the event of a spill of oil or hazardous material to surface waters.

Addi tional water quality reporting requirenents are specified in SECTI ON
02881 DREDG NG AND DI SPCSAL SI TE

1.4.6 Envi ronnental Protection Meetings

During construction, the Contractor shall assure that all personne
working on the job are famliar with the environmental protection

provi sions of the contract specifications and the Contractor's

Envi ronnental Protection Plan. Qperators of equi pnment used for dredging
and di ke construction shall be specifically inforned of water quality
standards, and instructed in nmethods for conducting the operation to
mnimze effects on water quality. During the construction period the
Contractor shall provide initial instruction of at |east 30 m nutes and
continuing instructions at appropriate tines but in no case |less than 30
m nutes per nonth.

1.4.7 Conpl eti on
Before this contract is conpleted, all restoration, cleanup and other work
required to leave the site in an acceptable condition shall have been
conpleted. Final paynent will not be nade until the environnenta
protection requirenents have been net, in accordance with FAR 52.232-5.

1.4.8 Envi ronnental Monitoring

The Contractor shall include in the plan the details of environnenta
noni toring requirenents under the | aws and regul ati ons and a description of
how this nmonitoring will be acconplished.

1.5 PAYMENT
No separate paynent will be nade for the work covered under this section
and all costs in connection therewith will be considered a subsidiary
obligation of the Contractor.

1.6 SUBCONTRACTORS

Conpliance with the provisions of this section by subcontractors will be
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the responsibility of the Contractor.
PART 2 PRODUCTS (Not Applicabl e)
PART 3 EXECUTI ON
3.1 SPECI AL ENVI RONVENTAL PROTECTI ON REQUI REMENTS
3.1.1 Protection of Land Resources

The I and resources within the project boundaries and outside the linmts of
wor k under this contract shall be preserved in their present condition or
be restored to a condition after conpletion of construction that wll
appear to be natural and not detract fromthe appearance of the project.
The Contractor shall confine his construction activities to areas defined
by the plans and specifications. Preconstruction photographs and/or video
tapes if approved by the Contracting Oficer shall be taken of the disposa
areas and detention di ke areas as a photographic survey of existing
conditions. Copies of these photographs and/or video tapes shall be
provided to the Contracting O ficer and USAED, Civil Design Section A 1325
J Street, Sacramento, California 95814-2922.

3.1.2 Preventi on of Landscape Defacenent

The Contractor shall not deface, injure, or destroy trees or shrubs, nor
renove or cut themw thout special authority. No ropes, cables, or guys
shall be fastened to or attached to any existing nearby trees for
anchorages unl ess specifically authorized by the Contracting Oficer

Where such special energency use is permtted, the Contractor shall first
adequately wap the trunk with a sufficient thickness of burlap or rags
over which softwood cleats shall be tied before any rope, cable, or wire is
pl aced. The Contractor shall in any event be responsible for any danage
resulting fromsuch use.

3.1.3 Post -construction C eanup or oliteration

The Contractor shall obliterate all signs of tenporary construction
facilities such as haul roads, work areas, structures, foundations of
temporary structures, stockpiles of excess or waste materials, or any other
vestiges of construction as directed by the Contracting Oficer. After
conpl eti on and acceptance of post-construction cleanup, The Contractor
shal | take photographs and/or video tapes if approved by the Contracting
Oficer of the sane area where pre-construction photographs and/ or vi deo
tapes were taken and shall furnish copies to the Contracting Oficer (see
paragraph 3.1.A).

3.1. 4 Di sposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other

di scarded solid materials (excluding clearing debris and hazardous waste as
defined in follow ng paragraphs). Solid waste shall be placed in
containers with lids and di sposed on a regular schedule. The Contractor is
encouraged to recycl e paper products and beverage containers. Al handling
and di sposal shall be conducted in such a way as to prevent spillage and
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contam nation. The Contractor shall transport all solid waste off the
project site and dispose in conpliance with Federal, State, and | oca
requi renents.

3.1.5 Di sposal of Contractor Generated Hazardous Wastes

Hazar dous wastes are hazardous substances identified as characteristic or
listed waste as defined in 40 CFR 261.3, or as defined by applicable State
and | ocal regulations. Hazardous waste generated by construction
activities shall be renmoved fromthe work area and be di sposed in
conpliance with Federal, State, and | ocal requirenments using a hazardous
wast e mani fest. The CQC system nanager shall sign the nanifest for
contractor generated waste. All hazardous waste nust be | abel ed by NFPA
classification prior to shipnent or storage. The Contractor shal

segregate hazardous waste fromother materials and wastes, and shal

protect it fromthe weather by placing it in a safe covered | ocation
precauti onary neasures agai nst accidental spillage such as berm ng or other
appropriate neasures shall be taken. Hazardous waste shall be renpved from
the project site within 60 days. Hazardous waste shall not be dunped onto
the ground, into storm sewers or open water courses, or into the sanitary
sewer system

3.1.6 Fuel s and Lubricants

Fueling and lubrication of equi pnment and notor vehicles shall be conducted
in a nmanner that affords the maxi mum protection against spills and
evaporation. Lubricants and waste oil to be discarded shall be stored in
mar ked corrosion-resi stant contai ners and recycled or disposed in
accordance with Federal, State, and | ocal |aws and regul ations.

3.2 HI STORI CAL, ARCHAEOLOG CAL, AND CULTURAL RESOURCES
3.2.1 Di scovered Historic, Archaeol ogical, and Cultural Resources

If during construction activities, itens are observed that nmay have

hi storic or archaeol ogi cal value (e.g., Native Anerican human renmi ns or
associ ated obj ects are discovered), such observations shall be reported

i Mmediately to the Contracting Oficer so that the appropriate authorities
may be notified and a deternminati on nade as to their significance and what,
i f any, special disposition of the finds should be made. The Contractor
shal |l cease all activities that nmay result in inpact to or the destruction
of these resources. The Contractor shall prevent his enpl oyees from
trespassing on, renoving, or otherw se disturbing such resources.

3.3 PROTECTI ON OF WATER RESOURCES

The Contractor shall not pollute streans, |akes or reservoirs with fuels,
oils, bitunens, calciumchloride, acids or harnful materials. It is the
responsibility of the Contractor to investigate and conply with al
applicabl e Federal, State, County and Municipal |aws concerning pollution
of rivers and streams. All work under this contract shall be perforned in
such a manner that objectionable conditions will not be created in streans
through or adjacent to the project areas. The water quality standards and
a water quality nonitoring plan for this project are contained in SECTI ON
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02881 DREDG NG AND DI SPOSAL SI TE
3.4 PROTECTI ON OF FI SH AND W LDLI FE RESOURCES

The Contractor shall at all tines performall work and take such steps
required to prevent interference or disturbance to fish and wildlife. The
Contractor will not be pernmitted to alter water flows or otherw se disturb
native habitat adjacent to the project area which, in the opinion of the
Contracting Officer, are critical to fish or wildlife. Fouling or

pol luting of water will not be pernitted.. Restrictions on dredge punp
operations to prevent entrainment of fish are described in SECTION. 02881
DREDG NG AND DI SPOSAL SI TE

3.5 PROTECTI ON OF Al R RESOURCES

The Contractor shall be responsible for obtaining any necessary air quality
permts and maintaining air quality standards and regul ations at al

| ocations where dredging is in progress. Air quality permts issued wll
likely require use of best available control technol ogy and/ or desi gnated

nunerical limts. Any shutdowns as a result of not neeting these
requirenents will be at no cost to the Governnment, in accordance with FAR
52.212-12.

3.5.1 Dust Contr ol

The Contractor shall maintain all disposal areas, pernmanent access roads,
and all other work areas within or without the project boundaries free from
dust which woul d cause the |local standards for air pollution to be exceeded
or which would cause a hazard or nuisance to others. Approved tenporary
net hods of stabilization consisting of sprinkling, chem cal treatnent,
light bitum nous treatnment or simlar nmethods will be pernitted to contro
dust. Sprinkling, to be approved, nust be repeated at such intervals as to
keep all parts of the disturbed area at | east danp at all tines, and the
Contractor must have sufficient conpetent equi pnment on the job to
acconplish this if sprinkling is used. Dust control shall be perforned as
the work proceeds and whenever a dust nuisance or hazard occurs. No
separate or direct paynent will be nade for dust control and the cost
t hereof shall be considered incidental to and included in the contract
prices for excavation and enbanknent. ]

3.6 I NSPECTI ON

If the Contracting O ficer notifies the Contractor in witing of any
observed nonconpliance with contract requirenments or Federal, State, or

| ocal laws, regulations, or pernmts, the Contractor shall informthe
Contracting O ficer of proposed corrective action and take such action to
correct the nonconpliance. Such notice, when delivered to the Contractor or
his authorized representative at the site of the work, shall be deened
sufficient for the purpose. |If the Contractor fails to conply pronptly,
the Contracting Oficer nay issue an order stopping all or part of the work
until satisfactory corrective action is taken. No tinme extensions will be
granted or costs or danmages allowed to the Contractor for any such
suspension, unless it was determined that the Contractor was in conpliance
in accordance with FAR 52.212-12, see Section 00700.
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3.7 VAl NTENANCE OF POLLUTI ON CONTRCL FACI LI TI ES

The Contractor shall maintain all constructed pollution control facilities
and portable pollution control devices for the duration of the Contract or
for the length of time construction activities create the particul ar

pol | ut ant .

3.8 FUEL CONSUMPTI ON
The Contractor shall establish and naintain a record of daily gas and
di esel fuel consunption for the dredge plant and supporting vessels. A
report showi ng the daily consunption shall be provided the Contracting
Oficer on the 15th of each nonth.

3.9 TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environnental protection and

pol lution control. The Contractor shall conduct environnenta
protection/pollution control nmeetings for all Contractor personnel nonthly.
The training and neeting agenda shall include nmethods of detecting and
avoi ding pollution, famliarization with pollution standards, both
statutory and contractual, installation and care of facilities (vegetative

covers, etc.), and instrunents required for nonitoring purposes to ensure
adequat e and conti nuous environmental protection/pollution control
Anti ci pated hazardous or toxic chem cals or wastes, and other regul ated
contam nants, shall also be discussed. Oher itenms to be discussed shal

i ncl ude recognition and protection of archaeologic sites and artifacts.
Col l ection and analysis of the daily field and | aboratory water quality
tests shall be perforned by qualified CQC personnel. CQC personne
responsi ble for the collection of water quality sanples shall be famliar
wi th EPA docunent 600/ 4-84/076 (Characterization of Hazardous Waste Site
Sanpling Methods) for the collection and anal ysis of dredge and effl uent
water quality sanples. CQC sanple collection personnel shall attend a
nmandat ory sanpl e coll ection techni ques denonstrati on conducted by the Corps
of Engineers at the job site as described in SECTION: 02881 DREDG NG AND
Dl SPCSAL SI TE.

-- End of Section --
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SECTI ON 01451

CONTRACTOR QUALI TY CONTROL

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnati on only.

AMERI CAN SCCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM C 1077 (1996) Standard Practice for Laboratories
Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for
Laborat ory Eval uation

ASTM D 3666 (1996) Standard Specification for M nimum
Requi rements for Agencies Testing and
I nspecting Bitum nous Paving Materials

ASTM D 3740 (1996) M ni mum Requi renments for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engineering
Desi gn and Construction

ASTM E 329 (1995b) Agenci es Engaged in the Testing
and/ or I nspection of Materials Used in
Construction

1.2 PAYMENT

Separate paynent will not be made for providing and nai ntaining an
effective Quality Control program and all costs associated therewith shal
be included in the applicable unit prices or |lunp-sumprices contained in
the Bi ddi ng Schedul e.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON
3.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control systemin conpliance with the
Contract C ause titled "lInspection of Construction." The quality contro
system shal |l consist of plans, procedures, and organi zation necessary to
produce an end product which conplies with the contract requirenments. The
system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The project
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superintendent will be held responsible for the quality of work on the job
and is subject to renpval by the Contracting O ficer for non-conpliance
with quality requirenents specified in the contract. The project
superintendent in this context shall nean the individual with the
responsibility for the overall nanagenment of the project including quality
and production.

3.2 QUALITY CONTROL PLAN
The Contractor shall furnish for review by the Governnent, not later than

15 days after receipt of notice to proceed, the Contractor Quality Contro
(CQC) Plan proposed to inplenent the requirenents of the Contract C ause

titled "Inspection of Construction.” The plan shall identify personnel
procedures, control, instructions, tests, records, and forns to be used.
Construction will be permitted to begin only after acceptance of the CQC
Pl an.

3.2.1 Content of the CQC Pl an

The CQC Plan shall include, as a mininum the following to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inplenent the three phase control systemfor al
aspects of the work specified. The staff shall include a CQC
Syst em Manager who shall report to the project superintendent.

b. The nane, qualifications (in resune format), duties,
responsibilities, and authorities of each person assigned a CQC
functi on.

c. A copy of the letter to the CQC System Manager signed by an
aut hori zed official of the firmwhich describes the
responsibilities and del egates sufficient authorities to
adequately performthe functions of the CQC System Manager,
i ncluding authority to stop work which is not in conpliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
these letters shall also be furnished to the Government.

d. Procedures for scheduling, review ng, certifying, and managi ng
submittals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsi ble for each test. (Laboratory facilities will be
approved by the Contracting O ficer.)
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f. Procedures for tracking preparatory, initial, and foll ow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunentati on.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. Alist of the definable features of work. A definable feature of
work is a task which is separate and distinct fromother tasks
has separate control requirenents, and nmay be identified by
different trades or disciplines, or it may be work by the sane
trade in a different environnment. Although each section of the
specifications nmay generally be considered as a definable feature
of work, there are frequently nore than one definable features
under a particular section. This list will be agreed upon during
t he coordination neeting.

3.2.2 Accept ance of Pl an

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on

sati sfactory perfornmance during the construction. The Governnent reserves
the right to require the Contractor to nake changes in his CQC Plan and
operations including renoval of personnel, as necessary, to obtain the
qual ity specified.

3.2.3 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Oficer in witing of any proposed change. Proposed changes
are subject to acceptance by the Contracting O ficer

3.3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Governnment of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and discuss
the Contractor's quality control system During the neeting, a nutua
under st andi ng of the systemdetails shall be devel oped, including the forns
for recording the CQC operations, control activities, testing,

adm ni stration of the systemfor both onsite and offsite work, and the
interrelationship of Contractor's Managenent and control with the
CGovernment's Quality Assurance. Mnutes of the neeting shall be prepared
by the Governnent and signed by both the Contractor and the Contracting
Oficer. The mnutes shall becone a part of the contract file. There may
be occasi ons when subsequent conferences will be called by either party to
reconfirm nutual understandi ngs and/ or address deficiencies in the CQC
system or procedures which nay require corrective action by the Contractor.

3.4 QUALI TY CONTRCL ORGANI ZATI ON
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3.4.1 Per sonnel Requirenents

The requirenents for the CQC organi zation are a CQC System Manager and
sufficient number of additional qualified personnel to ensure contract
conpliance. The Contractor shall provide a CQC organi zati on which shall be
at the site at all tinmes during progress of the work and with conplete
authority to take any action necessary to ensure conpliance with the
contract. All CQC staff nenbers shall be subject to acceptance by the
Contracting Oficer.

3.4.2 CQC Syst em Manager

The Contractor shall identify as CQC System Manager an individual within
his organization at the site of the work who shall be responsible for
overal | managenent of CQC and have the authority to act in all CQC natters
for the Contractor. The CQC System Manager shall be a construction person
with a mininumof 5 years in related work. This CQC System Manager shal
be on the site at all times during construction and will be enpl oyed by the
prime Contractor. The CQC System Manager shall be assigned as System
Manager but may have duties as project superintendent in addition to
quality control. An alternate for the CQC System Manager will be
identified in the plan to serve in the event of the System Manager's
absence. The requirenents for the alternate will be the sane as for the
desi gnat ed CQC Syst em Manager

3.4.3 Addi ti onal Requirenent

In addition to the above experience and/or education requirenents the CQC
Syst em Manager shall have conpleted the course entitled "Construction

Qual ity Managenent For Contractors”. This course is periodically offered
by the Sacranmento District, contract the Contracting Oficer for nore

i nformation.

3.4.4 Organi zati onal Changes

The Contractor shall maintain the CQC staff at full strength at all tines.
When it is necessary to nake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and subnit the changes to the
Contracting O ficer for acceptance.

3.5 SUBM TTALS AND DELI VERABLES

Submittals, if needed, shall be nmade as specified in Section 01330

SUBM TTAL PROCEDURES. The CQC organi zation shall be responsible for
certifying that all submttals and deliverables are in conpliance with the
contract requirenents.

3.6 CONTROL
Contractor Quality Control is the neans by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,

conplies with the requirenents of the contract. At |east three phases of
control shall be conducted by the CQC System Manager for each definable

SECTI ON 01451 Page 6



| DI Q Mai nt enance Dredgi ng, FY2000 1157

feature of work as foll ows:

3.6.1

Pr epar at ory Phase

Thi s phase shall be performed prior to begi nning work on each definabl e
feature of work, after all required plans/docunents/materials are
approved/ accepted, and after copies are at the work site. This phase shal

i ncl ude:

a.

A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced
codes and standards applicable to that portion of the work to be
acconplished in the field shall be nade avail able by the
Contractor at the preparatory inspection. These copies shall be
mai ntained in the field and avail able for use by Governnent
personnel until final acceptance of the work.

A review of the contract draw ngs.

A check to assure that all naterials and/or equi pnrent have been
tested, subnmtted, and approved.

Revi ew of provisions that have been nade to provide required
control inspection and testing.

Exami nati on of the work area to assure that all required
prelinmnary work has been conpleted and is in conpliance with the
contract.

A physical exanination of required naterials, equipnent, and
sanple work to assure that they are on hand, conformto approved
shop drawi ngs or subnitted data, and are properly stored.

A review of the appropriate activity hazard anal ysis to assure
safety requirenents are net.

Di scussion of procedures for controlling quality of the work
i ncluding repetitive deficiencies. Docunent construction
tol erances and wor knanshi p standards for that feature of work.

A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

Di scussion of the initial control phase.

The CGovernnent shall be notified at |east 48 hours in advance of
begi nning the preparatory control phase. This phase shall include
a neeting conducted by the CQC System Manager and attended by the
superi ntendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
preparatory phase actions shall be docunented by separate ninutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to
the acceptabl e I evel of workmanship required in order to neet
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3.

3.

3.

contract specifications.
6.2 Initial Phase

Thi s phase shall be acconplished at the begi nning of a definable feature of
work. The follow ng shall be acconplished:

a. A check of work to ensure that it is in full conpliance with
contract requirenents. Review m nutes of the preparatory neeting

b. Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it nmeets mini num
accept abl e workmanshi p standards. Conpare with required sanple
panel s as appropri ate.

d. Resolve all differences.

e. Check safety to include conpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review the activity
anal ysis with each worker.

f. The Governnent shall be notified at |east 48 hours in advance of
beginning the initial phase. Separate ninutes of this phase shal
be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initial phase shall be indicated
for future reference and conparison with foll ow up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any tine acceptable specified quality standards are not
bei ng net.

6.3 Fol | ow up Phase

Daily checks shall be perforned to assure control activities, including
control testing, are providing continued conpliance with contract
requirenents, until conpletion of the particular feature of work. The
checks shall be made a matter of record in the CQC docunentation. Fina
foll owup checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor concea

non- conf orm ng worK.

.6.4 Additional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on the sane
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
producti on supervision or work crew, if work on a definable feature is
resumed after a substantial period of inactivity; or if other problens
devel op.

7 TESTS
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3.7.1

Testing Procedure

The Contractor shall performspecified or required tests to verify that

contro
contract
The Contractor shall performthe followi ng activities and record and

SI TE.

neasures are adequate to perform dredgi ng which conforns to

requi renents specified in Section: 02881 DREDG NG AND DI SPCSAL

provi de the follow ng data:

3.7.2

3.7.2.1

Verify that testing procedures conply with contract requirenents.

Verify that facilities and testing equi pnent are avail abl e and
conply with testing standards.

The contractor shall ensure all instrumentation is calibrated in
accordance with the nanufacturer's instructions. To docunent the
calibration procedure, the contractor shall record the follow ng
information in the daily | ogbook or in a separate calibration

| ogbook:

1. Date and Tine of Calibration

2. ldentification of Instrunentation including nodel and
serial nunber.

3. Signature of person conducting the calibration with a
positive statenent that the calibration was perfornmed in
accordance with the manufacturer's instructions.

4. The frequency of calibration shall be conducted daily
prior to use, unless the instrunentation's technical nanual
specifically indicates a | onger period between calibration is
permtted. In this case, the manufacturer's |onger calibration
peri od nust be docunented in the | ogbook

Verify that recording fornms and test identification control nunber
system including all of the test docunentation requirenents, have
been prepared.

Any water sanpling equipnent that is reused nust be decontam nated
by washing with a | aboratory grade soapy solution and a triple
rinse with deionized water. This is nornmally acconplished by

i mersion of sanpling equipnment in four separate containers wth
soapy solution and 3 rinse water. Anot her acceptable nethod is

to use | aboratory squeeze bottles to wash and rinse the equi pnent.
Scrubbing is only necessary if visual dirt is present after

washi ng.

f. Results of all tests taken, both passing and failing tests,
will be recorded on the Water Quality Reporting forns provided by
t he Governnent.

Testing Laboratories

Capabi lity Check
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The Governnent reserves the right to check | aboratory and field test
equi prent in the proposed | aboratory for conpliance with the standards set
forth in the contract specifications and to check the |aboratory
technician's testing procedures and techni ques. The Contractor shal
enpl oy primary and QA | aboratories, certified by the State of California,
Department of Health Services, capable of perfornmng the water quality
testing and analysis as specified herein

3.7.3 Furni shing or Transportation of Sanmples for Testing

Costs incidental to the transportation of sanples or materials will be
borne by the Contractor. Sanples of materials for test verification and
acceptance testing by the Governnment shall be delivered to the QA

| aboratory designated by the Contracting Oficer

3.8 COWVPLETI ON | NSPECTI ON
3.8.1 Punch-Qut | nspection

Near the end of the work, or any increment of the work established by a

time stated in the Special Cause, "Commencenent, Prosecution, and

Conpl etion of Wirk", or by the specifications, the CQC Manager shal

conduct an inspection of the work. A punch list of itens which do not
conformto the approved draw ngs and specifications shall be prepared and

i ncluded in the CQC docunentation, as required by paragraph DOCUVENTATI ON

The Iist of deficiencies shall include the estimted date by which the
deficiencies will be corrected. The CQC System Manager or staff shall make
a second inspection to ascertain that all deficiencies have been corrected.
Once this is acconplished, the Contractor shall notify the Governnent that

the facility is ready for the Government Pre-Final inspection

3.8.2 Pre-Final |nspection

At the conpletion of all work or any increnent thereof established by a
conpletion tinme stated in Section 00800, Paragraph, CONTRACT PERFORVMANCE
PERI OD, or stated el sewhere in the specifications, the CQC System Manager
shal | conduct an inspection of the work and develop a "punch list" of itemns
whi ch do not conformto the approved drawi ngs and specifications. Such a
list of deficiencies shall be included in the CQC docunentation, as
requi red by paragraph DOCUMENTATI ON bel ow, and shall include the estimated
date by which the deficiencies will be corrected. The Contractor's CQC
Syst em Manager shall ensure that all items on this |ist have been corrected
and so notify the Government so that a "Final" inspection with the custoner
can be scheduled. Any itens noted on the "Final" inspection shall be
corrected in a tinely manner. These inspections and any defici ency
corrections required by this paragraph will be acconplished within the tine
slated for conmpletion of the entire work or any particul ar increnent
thereof if the project is divided into increnments by separate conpl etion
dat es.

3.9 DOCUNMENTATI ON

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned.
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3.

These records shall include the work of subcontractors and suppliers and
shal |l be on an acceptable formthat includes, as a nmnimm the follow ng
i nformation:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipnment with hours worked, idle, or down for
repair.

c. Wrk perforned each day, giving |ocation, description, and by
whom  When Network Analysis (NAS) is used, identify each phase of
wor k perforned each day by NAS activity nunber.

d. Test and/or control activities performed with results and
references to specifications/draw ngs requirenents, (Refer to
Section: 02881 DREDA NG AND DI SPOSAL SITE for water quality
noni toring and reporting requirenents). The control phase shoul d
be identified (Preparatory, Initial, Followup).

e. Quantity of materials received at the site with statenent as to
acceptability, storage, and reference to specifications/draw ngs
requi renents.

f. Subnmittals and deliverables reviewed, with contract reference, by
whom and action taken.

g. Ofsite surveillance activities, including actions taken

h. Job safety evaluations stating what was checked, results, and
i nstructions or corrective actions.

i. [Instructions given/received and conflicts in plans and/or
speci fications.

j. Contractor's verification statenent.

These records shall indicate a description of trades working on the
project; the nunber of personnel working; weather conditions encountered;
and any del ays encountered. These records shall cover both conform ng and
deficient features and shall include a statenment that equi pnent and
materials incorporated in the work and workmanship conply with the
contract. The original and one copy of these records in report form shal
be furnished to the Governnent daily within 24 hours after the date covered
by the report, except that reports need not be submtted for days on which
no work is performed. As a mninmum one report shall be prepared and
submtted for every 7 days of no work and on the |last day of a no work
period. All calendar days shall be accounted for throughout the life of
the contract. The first report following a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report fromthe CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel

10 | MPLEMENTATI ON OF GOVERNMENT RESI DENT MANAGEMENT SYSTEM
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The Contractor shall utilize a Governnent furnished CQC Daily Report Form
This formnmay be in addition to other Contractor desired reporting forns.
However, all other such reporting fornms shall be consolidated into this one
CGovernment furnished Daily CQC Report Form The Contractor will also be
required to conpl ete Governnent-Furni shed I nput Forms which lists, but is
not limted to, Prinme Contractor staffing; letter codes; planned cunul ative
progress earnings; subcontractor information showi ng trade, nane, address,
and insurance expiration dates; definable features of work; pay activity
and activity information; required Quality Control tests tied to individua
activities; planned User Schooling tied to specific specification

par agraphs and Contractor activities; and submittal information relating to
specification section, description, activity number, review period and
expected procurenent period. The sumof all activity values shall equa

the contract amount, and all Bid Itenms shall be separately identified, in
accordance with the PRI ClI NG SCHEDULE. These forms shall be conpleted to
the satisfaction of the Contracting Officer prior to any contract paynent
(except for Bonds, |nsurance and/or Mobilization, as approved by the
Contracting Oficer) and shall be updated as required.

a. During the course of the contract, the Contractor will receive
various Quality Assurance comments fromthe Governnent that will reflect
corrections needed to Contractor activities or reflect outstanding or
future items needing the attention of the Contractor. The Contractor will
acknow edge recei pt of these comrents by specific nunber reference on his
Daily CQC Report and will also reflect on his Daily CQC report when these
itenms are specifically conpleted or corrected.

b. The Contractor's schedul e systemshall include, as specific and
separate activities, all Preparatory Phase Meetings (inspections); all OM
Manual s; and all Test Plans of Electrical and Mechani cal Equi pnent or
Systens that require validation testing or instructions to Governnent
Repr esent ati ves.

3.11  SAMPLE FORMS
Sanple forns enclosed at the end of this section

1. Test Report Form
2. Daily Contractor Quality Control Form
3. Preparatory |Inspection Report Form

4. Weekly/Monthly Sumary Water Quality Reporting Form Sacranmento River
5. Weekly/Mnthly Summary Water Quality Reporting Form San Joaquin
Ri ver

3.12 NOTI FI CATI ON OF NONCOWVPLI ANCE

The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take
i medi ate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification. |If the Contractor fails or
refuses to conply pronptly, the Contracting O ficer nay issue an order
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stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |lost due to such stop orders shall be nade
the subject of claimfor extension of tine or for excess costs or danmmages
by the Contractor.

-- End of Section --
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(Sample of typical Contractor's Test Report)
TEST REPORT

STRUCTURAL OR BUILDING

CONTRACT NO.

DESCRIPTION OF ITEM, SYSTEM OR PART OF SYSTEM TESTED:

DESCRIPTION OF TEST:

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR CONTRACTOR:

NAME

TITLE

SIGNATURE

I HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM OR PART OF SYSTEM HAS
BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY AS
REQUIRED IN THE CONTRACT SPECIFICATIONS.

SIGNATURE OF CONTRACTOR QUALITY CONTROL INSPECTOR
DATE

REMARKS :




(Sample of Typical DAILY CONSTRUCTION QUALITY CONTROL REPORT)

CONTRACTOR'S NAME
(Address)

DATILY CONSTRUCTION QUALITY CONTROL REPORT

Date: Report No.

Contract No.:

Name and Location of Project:

WEATHER: (Clear) (P. Cloudy) (Cloudy) Temperature:

Rainfall Inches Min., Max.,
Contractor/Subcontractors Area of Responsibility

a.

b.

c.

d.

e.

f.

g.

1. WORK PERFORMED TODAY: (Indicate location and description of work

performed. Refer to work performed by prime and/or subcontractors by letter
in Table above.)

2. PREPARATORY INSPECTION FOR NEXT ITEM OF WORK: (Materials/shop drawings
approved, required control testing arranged, all preliminary work has been
accomplished as per plans and specifications.)



3. INITIAL INSPECTION: (Address quality of workmanship, assure control
testing and materials being used in all work are in compliance with plans and
specifications).

4. FOLLOW-UP INSPECTIONS: (Assure control testing performed as required and
all work performed continues to be in compliance with plans and
specifications).

5. VERBAL INSTRUCTIONS RECEIVED: (List any instructions given by Government
personnel on construction deficiencies, retesting required, etc., with action
to be taken.)

6. REMARKS: (Cover any conflicts in plans, specifications, or instructions
or any delay to the job attributable to weather conditions.)



7. RESULTS OF SAFETY INSPECTION: (Note safety violations and corrective
action taken. 1Indicate phase of work where violations occurred.)

8. UPCOMING WORK: (Indicate next major phase of work anticipated and
approximate date of Preparatory Inspection meeting to cover this work.)

EQUIPMENT DATA: (Indicate items of construction equipment, other than hand
tools, at the job site and whether or not used.)

CONTRACTOR'S VERIFICATION: The above report is complete and correct and all
material and equipment used and work performed during this reporting period
area in compliance with the contract plans and specifications except as noted
above.

Contractor's Approved/Authorized
Representative



(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE

(PART-I)
Contract No.: Date:
Title and No. of Technical Section:
Reference Contract Drawings:
A. PLANNED ATTENDANTS:
NAME POSITION COMPANY

=W N

B. SUBMITTALS REQUIRED TO BEGIN WORK:
ITEM SUBMITTAL NO. ACTION CODE

000w

I HEREBY DECLARE THAT THE ABOVE REQUIRED MATERIALS DELIVERED TO THE JOBSITE
ARE CERTIFIED TO BE THE SAME AS THOSE SUBMITTED AND APPROVED.

QUALITY CONTROL REPRESENTATIVE

C. EQUIPMENT TO BE USED IN EXECUTING WORK:
a.
b.
C.

D. WORK AREAS EXAMINED TO ASCERTAIN THAT ALL PRELIMINARY WORK HAS BEEN
COMPLETED:

E. METHODS AND PROCEDURES FOR PERFORMING QUALITY CONTROL - INCLUDING SPECIFIC
TESTING REQUIREMENTS:

F'. COMPLIANCE WITH AND UPGRADING OF THE SAFETY PLAN AND ACTIVITY HAZARD
ANALYSIS INCLUDING REVIEW OF THE ACTIVITY ANALYSIS WITH EACH WORKER:

THE ABOVE METHODS AND PROCEDURES OUTLINED ARE CERTIFIED TO COMPLY WITH THE
CONTRACT REQUIREMENTS AND WILL BE PERFORMED AS PLANNED AND SPECIFIED.

QUALITY CONTROL REPRESENTATIVE



(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE
(PART - II)

A. PERSONS IN ATTENDANCE:
NAME POSITION COMPANY

oY U W N

B. ITEMS OF MUTUAL UNDERSTANDING DEVELOPED DURING REVIEW OF PREPARATORY
OUTLINE AND CONTRACT REQUIREMENTS: (Contract items not specifically covered
during the preparatory inspection conference are assumed to be in strict
conformance with the contract requirements.)

1.

THE ITEMS NOTED ABOVE CONSTITUTE A MEMORANDUM OF MUTUAL UNDERSTANDING AND WILL
BE PERFORMED AS PLANNED AND SPECIFIED.

CONTRACTOR'S APPROVED/AUTHORIZED REPRESENTATIVE



(Sample of Typical Form)
INITIAL PHASE CHECK LIST

Contract No.: Date:

Specification Paragraph or Section:

Description and Location of Work Inspected:

REFERENCE CONTRACT DRAWINGS:

A. PERSONNEL PRESENT:
NAME POSITION

COMPANY

=W N

B. MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND

SPECIFICATIONS: YES NO
IF NOT, EXPLAIN:

C. PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE

CONTRACT SPECIFICATIONS: YES NO
IF NOT, EXPLAIN:

D. WORKMANSHIP IS ACCEPTABLE: YES NO
STATE AREAS WHERE IMPROVEMENT IS NEEDED:

E. SAFETY VIOLATIONS NOTED: YES NO
IF YES, CORRECTIVE ACTION TAKEN:

QUALITY CONTROL REPRESENTATIVE
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SECTI ON 01500

TEMPORARY CONSTRUCTI ON FACI LI TI ES

PART 1 GENERAL

1

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnati on only.

U S. ARMY CORPS OF ENG NEERS

EM 385-1-1 Saf ety and Heal t h Requirenents Manua
(3 Septenber 1996).

.2 GENERAL REQUI REMENTS

2.1 Site Plan

The Contractor shall prepare a site plan indicating the proposed | ocation
and di mensions of any area to be fenced and used by the Contractor, the
nunber of trailers to be used, avenues of ingress/egress to the fenced area
and details of the fence installation. Any areas which nmay have to be
gravel ed to prevent the tracking of nud shall also be identified. The
Contractor shall also indicate if the use of a supplenental or other
staging area i s desired.

. 2.2 Identification of Enployees

The Contractor shall be responsible for furnishing to each enpl oyee and for
requiring each enpl oyee engaged on the work to display identification as
approved and directed by the Contracting Oficer. Prescribed
identification shall imediately be delivered to the Contracting Oficer
for cancellation upon rel ease of any enpl oyee. Contractor and
subcontractor personnel shall wear identifying markings on hard hats
clearly identifying the conpany for whomthe enpl oyee works.

. 2.3 Enpl oyee Par ki ng

Contractor enployees shall park privately owned vehicles in an area
designated by the Contracting Oficer. This area will be within reasonable
wal ki ng di stance of the site. Contractor enpl oyee parking shall not
interfere with existing and established parking requirenents.

.3 BULLETI N BOARD AND HARD HAT SI GNS

.3.1 Adm nistrative Field Ofices

| mredi ately upon begi nning of work, the Contractor shall provide a
weat her proof gl ass-covered bulletin board not |ess than 915 by 1220 nm (36
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by 48 inches) in size for displaying the Equal Enpl oynment Qpportunity
poster, a copy of the wage decision contained in the contract, Wage Rate
Informati on poster, and other information approved by the Contracting
Oficer. The bulletin board shall be |located at the project site in a
conspi cuous pl ace easily accessible to all enployees, as approved by the
Contracting Oficer. Legible copies of the aforenentioned data shall be
di spl ayed until work is conpleted. Upon conpletion of work the bulletin
board shall be renmoved by and renmamin the property of the Contractor.

1.3.2 Hard Hat Signs

The Contractor shall construct and erect 2 hard hat signs at |ocations
desi gnated by the Contracting Officer. The signs shall conformto the
requi renents of the attached drawing. The signs shall be erected prior to
begi nni ng wor k.

1.4 PLANT COVMUNI CATI ON

Whenever the Contractor has the individual elenments of its plant so | ocated
that operation by nornmal voice between these elenments is not satisfactory,
the Contractor shall install a satisfactory neans of conmunication, such as
tel ephone or other suitable devices. The devices shall be nade avail abl e
for use by Governnment personnel

1.5 HOUSEKEEPI NG AND CLEANUP

Pursuant to the requirenents of paragraph, CLEANI NG UP, and paragraph,

ACCI DENT PREVENTI ON, of the CONTRACT CLAUSES, Section 00700, the Contractor
shal | assign sufficient personnel to insure strict conpliance. The
Contractor shall keep the total construction area, structures and
accessways free of debris and obstructions at all tinmes. Wrk will not be
allowed in those areas that have unsatisfactory cleanup and housekeepi ng as
determ ned by the Government representative in charge. At |east once each
day all areas shall be checked by the Prine Contractor and, if necessary,
corrected to conply with the above requirenent. Housekeepi ng and cl eanup
shal | be assigned by the Contractor to specific personnel. The nane(s) of
the cl eanup personnel shall be available at the project site; each will be
supplied with a distinctively narked hard hat, to be worn fromthe

begi nning to the end of the project.

PART 2 PRODUCTS ( NOT APPLI CABLE)

PART 3 EXECUTI ON ( NOT APPLI CABLE)

-- End of Section --
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SECTI ON 01505

GENERAL REQUI RMENTS

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

U S. ARMY CORPS OF ENG NEERS

EM 385-1-1 SAFETY AND HEALTH REQUI REMENTS MANUAL, 1996
1.2 SUBM TTALS
Government approval is required for subnmittals with a "GA" designation;
subnmittals having an "FI O' designation are for information only. The
followi ng shall be submitted in accordance with Section 01330, SUBM TTAL
DESCRI PTI ONS:
SD- 09 Reports, Marine Survey; FIO (Para. 1.6(F))
1.3 TEMPORARY ELECTRI C W RI NG

(A) Tenporary Power and Lighting:

The Contractor shall provide construction power facilities in
accordance with the safety requirements of the National Electrical Code
NFPA No. 70 and the SAFETY AND HEALTH REQUI REMENTS MANUAL EM 385-1-1. The
Contractor, or his del egated subcontractor, shall enforce all the safety
requi renents of electrical extensions for the work of all subcontractors.
Al'l work shall be acconplished by skilled electrical tradesmen in a
wor kmanl i ke manner, as approved by the Contracting O ficer.

(B) Construction Equi pnent:

In addition to the requirenents of EM 385-1-1, SAFETY AND HEALTH
REQUI REMENTS MANUAL, all tenporary wiring conductors installed for
operation of construction tools and equi pnent shall be either Type TW or
THW contai ned in nmetal raceways, or may be nulticonductor cord. Tenporary
wiring shall be secured above the ground or floor in a workmanlike nmanner
and shall not present an obstacle to persons or equipnent. Open wring nay
only be used outside of buildings, and then only in strict accordance with
the provisions of the National Electrical Code.

(C) Circuit Protection:

In addition to the present requirements in EM 385-1-1 and the Nati onal

El ectrical Code, all 15 and 20-anpere receptacle outlets used for obtaining
power during construction shall have ground fault circuit interrupters (GFCl)
for personnel protection. The assured grounding programw |l not be permtted
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as a substitute for usage of GFCI'S except as described above. Al

gener ator-powered 15- and 20-anpere, 60 Hertz receptacle outlets shall have
GFCI'S, and shall be properly grounded. A testing neans shall be provided
which will inpose a neasured fault of 5 millianperes and result in tripping
the GFCl unit.

1.4 UTI LI TI ES

The Contractor’s attention is directed to the possible existence of
pi pelines or public utilities or private inprovenents shown or not shown on
the task order drawi ngs which may be within the limts of the work or adjacent
thereto. The Contractor shall preserve and protect any such inprovenents from
injury or damage during all operations. No spuds shall be used and no
overdepth dredging will be allowed within 50 ft of any utility, whether or not
shown on the task order drawi ngs. Sonme utilities may not be visually
identified by warning signs. Any utility crossings shown on the task order
drawi ngs have not been accurately | ocated. The draw ngs show only approxi mate
or general locations of utilities. The Contractor shall contact utility owners
prior to dredging. No relief will be granted under CONTRACT CLAUSES
“Differing Site Conditions” or “Site Investigation and Conditions Affecting
the Work” for failure of the Contractor to locate the utilities.

1.5 GENERAL SAFETY REQUI REMENTS
(A GCeneral:

The Corps of Engineers Safety and Heal th Requirenments Manual, EM 385-1-1,
(see Section: CONSTRUCTI ON CONTRACT CLAUSES, ACCI DENT PREVENTI ON) and the
Occupational Safety and Health Act (OSHA) Standards for Construction
(Title 29, Code of Federal Regulations Part 1926 as revised fromtinme to
time); General Industry Standards (Title 29, Code of Federal Regulations Part
1910 as revised fromtine to tinme); and the National Fire Protection
Associ ati on Codes are applicable to this contract. 1In case of conflict the
nost stringent requirenment of the standards is applicable.

(B) The Prinme Contractor's superintendent

The Prime Contractor's superintendent shall take an active role in
enforcing the safety requirenents by participation in safety conferences,
hazard anal ysis (see below), tool box neetings, wal k-through inspections,
correction of violations, etc., and including that of the subcontractor's
wor K.

(C Job Hazard Anal ysi s:

Based on the construction schedule, the Contractor shall submit a job
hazard anal ysis of each major phase of work prior to entering that phase of

activity. The analysis shall include major or high risk hazards, as well as
commonly recurring deficiencies that m ght possibly be encountered for that
operation, and shall identify proposed nethods and techni ques of acconplishing

each phase in a safe manner. The Prine Contractor's superintendent shall take
active participation in the Job Hazard Anal ysis, including the subcontractors
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work. Prior to start of actual work a neeting shall be held with Prine
Contractor, Government, and affected subcontractor to review the Job Hazard
Analysis. |In addition, job site neetings shall be held to indoctrinate
foreman and workers on details of this analysis.

(D) Violations:

If recurring violations and/or gross violation indicate that the safety
performance i s unsatisfactory, corrective action shall be taken as directed,
and at the discretion of the Contracting Officer the retention or sone part
thereof will be withheld fromthe progress paynment until corrective action has
been conpl et ed.

(E) Fire Prevention:

Cutting or welding will be pernmitted only in areas that are or have been
made fire safe. Were possible, all conbustibles shall be |ocated at |east 35
feet horizontally fromthe work site. Were such location is inpracticable,
combusti bl es shall be protected with fire bl ankets and/or protective welding
screens to prevent slag fromrunning out of the work area. Other fire
prevention precautions shall be in accordance with the |atest National Fire
Codes.

(1) G Transfer Procedures: Fuel oil transfer procedures for al
floating plant regardl ess of fuel capacity, shall conply with the requirenents
of U S. Coast CGuard Regul ations, 46 CFR and 33 CFR Parts 155 and 156.

(a) Basic Requirenments: For the purpose of this specification,
par agraphs 6(E)(1)(a)l. to 6(E)(1)(a)7. shall be considered the m ninmm
requi renents for fuel/oil transfers.

1. Floating plant noorings nmust be strong enough to hold
during all expected conditions of surge, current, and weather

2. Fuel oil transfer hoses and | oading arnms nust be | ong
enough to allow floating plant to nove to the limts of its noorings wthout
pl acing strain on the hose, loading arm or fuel/oil transfer system

3. Each hose shall be supported to prevent kinking or
ot her damage to the hose or its coupling.

4. The transfer system nust be attached to a fixed
connection on the floating plant and the transferring facility, except that
when the floating plant is receiving fuel, an autonmatic back pressure shutoff
nozzl e may be used. An acceptable fixed connection shall be either a bolted
or full threaded connection or a qui ck-connect coupling.

5. A nmeans of containing any overflow fromtank vents and
fill pipes nmust be provided unless an automatic back pressure shut-off nozzle
is used.

6. An energency mnmeans for stopping the flow of fuel oi
nmust be provi ded.
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7. At all times there shall be a person present to observe
fueling operations.

(F) Equiprment Certification and | nspection

(1) Equiprent Certification: Before any marine plant or equipnent is
put into use on the job, it shall be inspected and tested by a qualified
person and it will be certified by the Contractor in witing that the plant or
equi pnent is in safe operating condition and conplies with the applicable
safety requirenents of the contract. The floating plant shall be inspected by
a certified Marine Survey to verify sea worthiness. A recent (within one
year) marine survey with a signed statement that any problens found have been
corrected may be submitted instead of a new survey. Paynment for Marine Survey
shall be included in the cost for Mobilization and Denobilizati on.

(2) Equiprent Inspection: After receipt of the certification
requi red above, a representative of the Contracting O ficer may inspect al
pl ant and equi pnent intended to be utilized on the work by the Contractor
All safety violations observed will be corrected i nmediately. The Contractor
will not be permitted to use any plant or equi pnment on the work under this
contract which has not been so inspected and approved for use. Plant and
equi pnent inspection for safety will be made during normal working hours by
the Contracting Officer or his representative. Any waiver or delay for any
reason of this pre-inspection will not serve to excuse any nonconpliance with
safety regulations. The Contractor shall correct all safety violations
i medi ately and shall not be permitted to use any plant or equi pnment on the
work that is in violation of safety requirenents.

(G Protection of the Public: The Contractor shall take all necessary
action to protect nenbers of the public along the Deep Water Ship Channel s
during various phases of construction. The Contractor shall submt plans for
public safety with his job hazard anal ysis of each major phase of work as
required in paragraph, JOB HAZARD ANALYSIS. Such plans will include how the
Contractor plans to conply with the standards contained in 33 CFR 88, "Pil ot
Rul es for Inland Waters"; and applicable portions of the California, Harbors
and Navi gati on Code, 1978. 1In addition to the above requirenents, al
floating lines shall have sufficient floats to suspend the full pipe above the
water surface at all tines while in service. All pipeline not in service
shall be anchored and placed parallel to the bank. Submerged |ines in service
shall be weighted, if necessary, in order that they remain on the bottom of
the waterway at all points, at all tines. Al lines whether floating,
subnerged, or in storage, shall be adequately marked, anchored, and lighted in
conformance with U. S. Coast Guard regul ations so as not to present a safety
hazard to mariners.

(H) Record keeping/ Reporting Requirenments:

On all contract operations, the Prine Contractor shall be responsible for
recording and reporting all accident exposure and experience incident work.
(This includes exposure and experience of the prine contractor and his/her
sub-contractor(s)). As a mnimmthese records shall include exposure
wor k- hours and a | og of occupational injuries and illnesses. (OSHA Form 200
or state equivalent as prescribed by 29 CFR 1904.5) Reference EM 385-1-1
01. D. 04.

01505-4



1157

(1) Accident Reporting:

As part of the requirements for reporting accidents in accordance with EM
385-1-1, Section 2, the Prinme Contractor will subnit at the 50% point and 100%
of project conpletion, a witten summary of worker's conpensation clains filed

by workers on the project. The report will include all subcontractors. The
mai n report covering the Prinme Contractor clains will be certified as "correct
and true" by the Contractor's conpensation insurance carrier. The sane
certification will be required for subcontractor reports.

1.6 PERM TS
(A) GCeneral:

Reference is nade to the article of the CONTRACT CLAUSE entitled "Permits
and Responsibilities,"” which obligates the Contractor to obtain all required
licenses and permits.

(B) Coordination

Whenever a task order is issued, the Contractor shall notify the
following interested parties:

(1) The Contractor shall notify the Captain of the Port, 11th Coast
Guard District, USCG SF Bay, Coast Guard Island, Al anmeda, CA 94501-5100 at
(510) 437- 2969 of the schedul ed dredge working hours and locations within 72
hours of the Notice to Proceed. |In addition, the Marine Safety Office, Port
Safety Branch Chief (510) 437-3073, at the sane address shall be notified in
writing, with a copy to the Contracting Officer, at |east 3 weeks prior to the
date when aids to navigation equi pnent needs to be renoved, if it is
deternmined that renoval or relocation of such equipnent is necessary. Wen
dredging is conpleted, the Contractor shall again notify the Marine Safety
O ficer.

(2) Sacranento Port District: If dredging on the Sacramento River Deep
Wat er Ship Channel is required, the Contractor shall notify the Sacranento
Port District, 3251 Beacon Bl vd, Wst Sacranmento, California, 95691, tel ephone
(916) 371-8000, Attn: Tom Scheeler at |east 2 weeks prior to beginning work in
the Sacramento Deep Water Ship Channel and again just prior to disposal of
dredge nmaterial at any disposal areas.

(3) Stockton Port District: I f dredging on the Stockton Deep Water
Ship Channel is required, the Contractor shall notify the Stockton Port
District, P.O Box 2089 Stockton, California 95201, tel ephone (209) 946- 0246,
Attn: Gary Centry at |east 2 weeks prior to beginning work in the Stockton
Deep Water Ship Channel and again just prior to disposal of dredge naterial at
any di sposal area.

(4) San Francisco Bar Pilots: The Contractor shall notify the San
Franci sco Bar Pilots, P.O Box 26409, San Franci sco, CA 94126, (415) 362-
5436, Attn: CPT Carl Bowler, at |least two weeks prior to the initiation of
dredgi ng and shall informthem of the anticipated dredgi ng schedul e and
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procedures to all ow passage of vessels (see Paragraph 1.15(B), Obstruction of
Channel ).

(5) The California Regional Water Quality Control Board, Centra
Val | ey Region, Attn: M. Donna Podger, 3443 Routier Road, Sacranento,
California 95827-3098, telephone (916) 255-3022, shall be notified at |east
two (2) weeks prior to beginning of dredging.

(6) The following is a partial listing of utility owners or other
organi zati ons whi ch may have an underground utilities crossing the channel or
have information relating to such utilities. The identification and |ocation
of all utilities is the responsibility of the Contractor

(a) Natural Gas Corporation
(b) Pacific Gas & Electric Conpany
(c) Brazos O Conpany
(d) City of Stockton, Departnment of Public Works
(e) East Bay Municipal Utility District
(f) Union Pacific Railroad
(g) Standard O
(h) Underground Service Alert (U S A)
1.7 CONTRACTOR RESPONSI BI LI TI ES
The work under this contract requires the Contractor to dredge/ excavate
materials in close vicinity to private property. The Contractor shall take
proper safety precautions in his operations.
1.8 BI D | TEM OVERRUN
Throughout the contract, (at a mninum every tow weeks) the Contractor shal

be responsible to nonitor placenment or installation of unit price itens (if
any) with respect to the original estimted quantities shown in the task

order. |If placenent or installation indicates a possible overrun with respect
to the original estimated quantities shown in the task order, the Contractor
shall imediately provide witten notification to the Contracting O ficer with

revised total estimated quantities.
1.9 EQUI PMENT DATA FORM

In conjunction with paragraph, EFARS 52.231-5000 EQUI PMENT OANERSHI P AND
OPERATI NG EXPENSE SCHEDULE, in Section 00800, the Contractor shall furnish SPK
Form 450 for all necessary equi pnent to perform work requiring adjustnment of
contract price and shall subnit these forms with the nodification proposals.

A sanple formis at the end of this section.

1.10 PAYMENT
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No separate paynent will be made for the work covered under this section
and all costs in connection therewith will be considered a subsidiary
obl i gation of the Contractor.

1.11 DAMAGE TO ROADS AND LEVEE

The Contractor shall preserve and protect all existing private or public
access or right-of-way roads. At the conpletion of work and prior to the
Contractor leaving the project, the Contractor shall restore to pre-project
conditions all such | evees, roads and their wearing surfaces. The costs for
all such repairs and/or replacenment work shall be at the Contractor's expense.

See Section 02881: DREDG NG AND DI SPOSAL SI TE, Paragraph, DAMAGE TO EXI STI NG
LEVEES, DI KES, OR STRUCTURES.

1.12 NAVI GATI ON
(A) Channel Traffic: Vessel traffic consists of general cargo ships,

tugboats, towi ng barges, and smaller boats used by sportsnmen and | oca
resi dents.

(B) Obstruction of Channel: The Governnent will not undertake to keep
the channel or harbor free fromvessels or other obstructions. The Contractor
will be required to conduct the work in such a manner as to mninze any

obstruction to navigation and in case the Contractor's plant so obstructs the
channel or harbor as to nake difficult or endanger the passage of vessels. The
said plant shall be pronptly noved on the approach of any vessel to such
extent as may be necessary to afford a practicable passage. The Contractor
will coordinate with U S. Coast CGuard to informthem of dredging plant

| ocation and schedule, so U S. Coast Guard can provide the Contractor with 1
to 3 hour advance notification of deep draft vessel s needi ng passage through
dredgi ng area, and radi o broadcast warnings to other vessels where dredging
plant is |located. Upon conpletion of the work the Contractor shall pronptly
remove his plant, including ranges, buoys, piles, and other marks placed by
hi m under the contract in navigable waters or on shore.

1.13 NON CONTRACT WORK

The Contractor and/or his subcontractors shall not perform any work or
erect any structure for third parties, |landowners or otherwi se, within the
limts of the rights-of-way wi thout prior approval of the Contracting O ficer.

1.14 SIGNAL LI GHTS

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Departnent of the Arnmy and of
the Coast Guard governing lights and day signals to be displayed by tow ng
vessels with tows on which no signals can be displayed, vessels working on
wr ecks, dredges, and vessels engaged in |aying cables or pipe or in subnmarine
or bank protection operations, lights to be displayed on dredge pipe lines,
and day signals to be displayed by vessels of nore than 65 feet in Iength
nmoored or anchored in a fairway or channel, and the passing by other vessels
of floating plant working in navigable channels, as set forth in Comandant
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U.S. Coast Guard Instruction ML6672,2 Navigation Rules: International |nland
(Condtinst ML6672,2) or 33 C.F.R 81 Appendix A (International) and 33 C.F.R
84 through 33 C.F.R 89 (Inland) as applicable.

1.15 LAYOUT OF WORK

(a) The horizontal control for this Contract will be the well nonunments
shown on the task order drawi ngs. Vertical control will be taken fromthe
gages shown on the task order drawi ngs. The Contractor's attention is
directed to Section: CONTRACT CLAUSES, FAR 52.236-17.

(b) To ensure appropriate paynent for dredgi ng, soundi ngs nust be taken
before and after dredging occurs. The Contractor shall provide witten notice
of the date when dredging will first occur. This notice nmust be received by
the Contracting Officer 48 hours prior to that date. The Governnent will take
predr edge soundi ngs based on the notice provided. |[|f the Contractor w shes to
begin dredging |ater than the date provided to the Governnent, and the
Government has al ready taken soundings, the validity of the soundings wll
begin to degenerate. |If the Contractor wi shes to begin dredging |ater than
the date provided to the Governnent, and the Government has not already taken
soundi ngs, the Contractor nust imediately notify the Governnent not to take
them The soundi ngs can be reschedul ed, but the Government nmay take up to
twenty (20) days fromreceipt of witten notification of the new start date,
if its other sounding comritnents so dictate. |If the validity of the
soundi ngs begins to degenerate, the Governnment will take new soundi ngs.

(1) Wen the Governnent first takes soundings it will likely expend at
| east five (5) days of effort. Therefore, the Contractor can expect that
resounding will involve paynment for at least five (5) days of effort. The
Government may initially expend nore than five days of effort depending on the
situation. The Contractor may of course request that the Governnment resound
only a portion of the originally sounded reaches. The mi ni mum charge for

resounding will be a full days effort, however. That is a portion of a day
will be charged as a full day, a day plus a portion of a day will be charged
as two days, etc. The cost per day for resounding effort is $1,250.
Resoundi ng costs to the Contractor's account will be withheld fromjob

paynments, in accordance with FAR 52.232-5.
1.16 | NSPECTI ON

The presence of the inspector shall not relieve the Contractor of
responsibility for the proper execution of the work in accordance with the
specifications. The Contractor will be required:

(A) To furnish, on the request of the Contracting O ficer or any
i nspector, the use of such boats, boatnen, |aborers, and material formng a
part of the ordinary and usual equi pnent and crew of the dredgi ng plant as may
be reasonably necessary in inspecting and supervising the work. However, the
Contractor will not be required to furnish such facilities for the survey,
prescribed in Section 02881: DREDG NG AND DI SPOSAL SI TE, paragraph, "FI NAL
EXAM NATI ON AND ACCEPTANCE".

(B) To furnish, on the request of the Contracting O ficer or any
i nspector, suitable transportation fromall points on shore designated by the
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Contracting Oficer to and fromthe various pieces of plant, and to and from
t he dunpi ng grounds.

Shoul d the Contractor refuse, neglect, or delay conpliance with these

requi renents, the specific facilities nay be furni shed and naintai ned by the
Contracting Oficer, and the cost thereof will be deducted from any amounts
due or to beconme due the Contractor.

1.17 RADI O COMVUNI CATI ONS

To facilitate and insure the safe passage of vessels in the channel as
speci fied in paragraph, NAVI GATION, the Contractor shall provide, operate and
mai ntain on his plant, radio facilities capable of voice comrunication with
vessel s using the channel. Station licensing and frequency authorizations
shall be the responsibility of the Contractor.

1.18 CERF | MPLEMENTATI ON

If the work specified in this contract is perforned by a hopper
dredge(s), the owner nmust have an active Basic Ordering Agreement (BOA) for
t he hopper dredge(s) on file with the Corps. The Contractor shall be
obligated to make the hopper dredge(s) available to serve in the Corps of
Engi neers Reserve Fleet (CERF) at any tine that the hopper dredge(s) is
perform ng work under this contract. Wen the Contracting Officer is notified
of the decision to activate this dredge(s) into the CERF, he shall take
appropriate action to rel ease the dredge(s). He nmay then extend or term nate
the contract to inplenment whichever action is in the best interest of the
Governnment. The CERF contractor shall also be subject to the foll ow ng
condi tions:

a. The Director of Civil Wrks may require the contractor to perform
enmergency dredgi ng at another CONUS (48 contiguous states) site for a period
of tinme equal to the remaining time under this contract at the date of
notification plus up to ninety (90) days at the previously negotiated rate
whi ch appears on the schedule of prices in the BOA

b. The Chief of Engineers may require the contractor to perform
energency dredgi ng at an OCONUS (Qutside CONUS which includes Al aska, Hawai i
Puerto Rico, the Virgin Islands, or U S. Trust Territories) site or a period
of tinme equal to the tinme renmining under this contract at the date of
notification plus up to one hundred eighty (180) days at the negotiated rate
whi ch appears on the schedule of prices in the BOA

c. The CERF shall be activated by the Chief of Engineers or the Director
of Civil Wrks; then the Ordering Contracting Oficer will notify the
contractor. Fromthe tine of notification, the selected hopper dredge(s) nust
depart for the enmergency assignment within seventy-two (72) hours for CONUS or
ten (10) days for OCONUS assi gnnents.

d. A confirmng delivery order will be issued pursuant to the Basic
Ordering Agreenent (BOA) by the Ordering Contracting O ficer. Such delivery
order shall utilize the schedule of rates in the BOA for the specific hopper
dr edge(s) .
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e. |If during the tine period specified in a, b, or ¢, above, a CERF
vessel (s) is still required, the contract perfornmance may be continued for
additional time by mutual agreenent.

1.19 ENVI RONMENTAL LI TI GATI ON

(A If the performance of all or any part of the work is suspended,
del ayed, or interrupted due to an order of a court of conpetent jurisdiction
as a result of environnental litigation, as defined below the Contracting
O ficer, at the request of the Contractor, shall determ ne whether the order
is due in any part to the acts or omi ssions of the Contractor or a
subcontractor at any tier not required by the terns of this contract. |If it
is determined that the order is not due in any part to acts or om ssions of
the Contractor or a subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Oficer in the admninistration of
this contract under the terns of the SUSPENSI ON OF WORK cl ause of this
contract, see Section: CONTRACT CLAUSES. The period of such suspension, delay
or interruption shall be considered unreasonable, and an adjustnment shall be
made for any increase in the cost of performance of this contract (excluding
profit) as provided in that clause, subject to all the provisions thereof.

(B) The term"environnmental litigations", as used herein, neans a
lawsuit alleging that the work will have an adverse effect on the environnent
or that the Governnent has not duly considered, either substantively or
procedural ly, the effect of the work on the environment.

PART 2 PRODUCTS (NOT APPLI CABLE)

PART 3 EXECUTI ON (NOT APPLI CABLE)

-- End of Section --
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! CONTRACTOR EQUIPMENT DITA SHEET (Data to be furnished by Contractor for all

equipment to be used on modi fications as required under the special provisions of the
contract.)

DATE

CONTRACTOR CONTRACT NUMBER

1. EQUIPMENT DESCRIPTION

2. MODEL AND SERIES

3. YEAR PURCHASED

4. PURCHASED PRICE AT YEAR PURCHASE

5. LIST PRICE YEAR OF MANUFACTURE

6. YEAR MANUFACTURED

7. EQUIPMENT HORSEPOWER

8. CARRIER HORSEPOWER

9. FUEL TYPE

10. SHIPPING WEIGHT

11, TIRE SIZE: FRONT -  DRIVE - _TRAILING -

REMARKS:

gEK FORM 450
1

APR B84
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SECTI ON 02880

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

PART 1 GENERAL
1.1 GENERAL

This section consists of nobilization and denobilization of plant, equipnent
and supplies required for the nmintenance dredgi ng work on the Stockton and
Sacranento Deep Water Ship Channels at various dredgi ng reaches as identified
in the task order.

1.2 EQUI PMENT CERTI FI CATI ON

The Contractor's attention is directed to SECTI ON: GENERAL REQUI REMENTS,
Subpar agraph, Equi prent Certification and | nspection which requires a Marine
Survey of the floating plant to verify its seaworthiness.

1.3 ACCESS TO WORK
1.3.1 Floating Equipnent

Access to the work sites for floating plant or other floating equi pnent used
in performance of the work may be achi eved via San Franci sco Bay to Sui sun Bay
to the vicinity of work along either the Sacranento and San Joaquin Rivers.

1.3.2 Land Equi pnent

Access to the disposal sites for |and equi pment nmay be via State, County,

| ocal, and reclamation district access roads. Class Il disposal sites are
only accessible by barge. No equi prment shall be stored upon or adjacent to
the access routes. Any damage to bridges, culvert or utility crossings,
gates, or levees, including replacenent of surface rock, pavenent, and |evee
bank stone protection, due to the Contractor's nobilization or denpbilization
activities shall be repaired by the Contractor to the satisfaction of the
Contracting O ficer.

1.4 MOBI LI ZATI ON

Mobi |'i zation shall consist of the delivery to the job site identified in the
task order all plant, equipnment, materials and supplies to be furnished by the
Contractor, the conplete assenbly in satisfactory working order of all such

pl ant and equi pnent on the job, preparation of the disposal site to receive
dredged material, and the satisfactory storage at each site all materials and
suppl i es.

1. 4.1 | NCREMENTAL MOBI LI ZATI ON

02880-1
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Incremental nobilization shall consist of the disassenbly and subsequent
reassenbly of the dredge pipeline and transportation of all plant and

equi pnent between different dredge di sposal sites or dredging reaches. Mving
the dredge to the various shoals or dredging areas identified within a
dredgi ng reach or noving the disposal pipeline to different |anding points
within the same di sposal site shall not constitute an increnenta

nobi | i zati on.

1.5 DEMOBI LI ZATI ON

Denobi | i zation shall consist of the disassenbly and renmoval fromthe sites of

all plant and equi prent after conpletion of maintenance dredging and fina

cl eanup of the prem ses. Morage of the dredge, attendant plant, and storage

of the disposal pipeline at the end of the dredging year is the responsibility
of the Contractor.

1.6 MEASUREMENT AND PAYMENT
1.6.1 Mobilization and Denobilization

Payment for the costs of transporting and assenbling all plant and equi pnment
and preparation of the initial disposal site to receive dredged material will
be made at the contract lunmp sumprice for bid item “Mbilization”. Paynent
for the costs of renoving the plant and equi pnent upon conpl etion of the work,
will be nade at the contract lunp sumprice for bid item “Denpbilization”.
Payment for nobilization and denobilization will be paid for in accordance

wi th DFARS 252. 236- 7004, PAYMENT FOR MOBI LI ZATI ON AND DEMOBI LI ZATI ON, Secti on
SPECI AL CONTRACT REQUI REMENTS. Paynment for the Marine Survey shall be

included in the cost for Mbilization. If a multiple task order is issued
before the expiration of the dredge conpletion stipulated under a previously
i ssued task order, no additional nobilization and denobilization costs will be

pai d unl ess the new task order authorizes a second nobilization
1.6.2 Incremental Mbilization:

Transportation of all plant and equi pnent between di sposal sites or dredging
reaches shall be neasured as the shortest navi gabl e di stance between those

| andi ng points identified in Section 02881: DREDG NG AND DI SPCSAL SI TE, or
other sites as identified in the task order. The distance will be measured

al ong the channel’s centerline stationing and rounded to the nearest 0.1 mle
When traveling between ship channels, the distance between ship channels wll
be measured with a conputer aided drafting program al ong the shortest

navi gabl e route taken between nobilization points as neasured al ong each ship
channel s respective centerline stationing and rounded to the nearest 0.1

mle. Paynent will be made at the contract unit sumprice for the bid item
“Increnental Mobilization Between Disposal Sites or Dredgi ng Reaches.” The
di sassenbly and reassenbly of the dredge pipeline will not be nmeasured, but
payment will be included in the bid item

PART 2 PRODUCTS (Not Applicabl e)
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PART 3 EXECUTI ON ( Not Appli cabl e)

-- End of Section --
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SECTI ON 02881

DREDG NG AND DI SPOSAL SI TE

PART 1 GENERAL
1.1 GENERAL
This section covers all technical specifications relating to the foll ow ng:

The renoval and disposal of all dredged material as specified herein and by
task orders, the operation and mai ntenance of the dredge material disposa
areas, disposal site preparation, and water quality nmonitoring at the dredge
and di sposal sites.

1.2 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM
ASTM D 1556 (1990; R 1996) Density of Soil in Place by
t he Sand- Cone Met hod
ASTM D 698 (1991; R 1998) Laboratory Conpaction
Characteristics of Soil Using Standard Effort
(5.5-1b Hamrmer and 12-in Drop)

ASTM D 2487 (1998) Classification of Soils for
Engi neeri ng Purposes

AMERI CAN PUBLI C HEALTH ASSOCI ATI ON, AMERI CAN WATER WORKS ASSOCI ATI ON, AND
WATER POLLUTI ON CONTROL FEDERATI ON

Standard Met hods for the Exanmination of Water and Wastewater (18th ed.,

1992)

U. S. ENVI RONMENTAL PROTECTI ON AGENCY

SW 846 Test Methods for Evaluating Solid Waste
(3rd ed. 1986)

EPA/ 600/ 4- 90/ 027 Met hods for Measuring the Acute Toxicity of
Ef fluents and Receiving Waters to Freshwater
and Marine Organi sns

EPA/ 600/ 4- 89/ 001 Short Term Met hods for Estinmating the

Chronic Toxicity of Effluents and
Receiving Waters to Freshwater Organi sns

Sacranento WQ Requi renents 02881-1
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EPA/ 600/ 4- 84/ 076 Characteri zati on of Hazardous Waste Site
Sampl i ng Met hods

U S. ARMY CORPS OF ENG NEERS

EM 1110- 2-5027 ENG NEERI NG MANUAL, Confined Di sposal of Dredged
Mat eri al
EM 385-1-1 SAFETY AND HEALTH REQUI REMENTS MANUAL, (Sept, 1996)

1.3 SUBM TTALS

Governnment approval is required for submttals with a "GA" designation;
subnmittals having an "FIO' designation are for information only. The
following shall be subnmitted in accordance with Section 01330, SUBM TTAL
DESCRI PTI ONS:

SD- 09 Reports, Disposal Plan, Water Quality Monitoring and Testing Plan, and
Toxicity and Contani nant Reduction Plan; GA (Para. 3.4)

SD- 09 Reports, Daily, Wekly, Mnthly, and Final Water Quality Test Results;
FIO (Para. 3.7)

SD- 09 Reports, Resunme & Certificates of Training for CQC sanmple collection
personnel; FIO (Para. 3.8.2)

SD- 09 Reports, Inspection Records; FIO (Para. 3.10)

SD- 04 Drawi ngs, Shop Drawi ngs for Return Water Facilities; GA (Para. 3.3.4)
1.4  NOTI FI CATI ON
For each task order, the Contractor will make the follow ng notifications:

a. The Contractor shall provide witten notice of the date when dredging
will first occur. This notice nust be received by the Contracting O ficer 3
weeks prior to that date. The Contractor shall also conply with the
notification provisions described in Section: GENERAL REQUI RMENTS, paragraph,
PERM TS, subparagraph, COORDI NATI ON.

b. The Contractor shall notify the Contracting Oficer and the Central
Val | ey Region, Water Quality Control Board (CVRWQCB) in the event of a water
quality violation, spill or adverse condition occurs in accordance with
par agr aph, WATER QUALI TY MONI TORI NG, subparagraph PROVI SI ONS and par agraph,
VI OLATI ONS OF WATER QUALI TY REQUI REMENTS.

c. The Contractor shall notify the Corps’ Environmental Engineering
Section and the Contracting Oficer’s representative prior to the collection
of the QA effluent sanples and for a sanple collection techniques
denonstration in accordance with paragraph, WATER QUALI TY SAMPLE COLLECTI ON
AND TESTI NG, subparagraphs, QA MONI TORI NG and SAMPLI NG, COLLECTI ON, AND
TESTI NG

Sacranento WQ Requi renents 02881-2
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d. The Contractor shall notify the Contracting Oficer inmediately in
the event of a dike failure in accordance with paragraph, DI KE FAlI LURE

1.5 Al DS TO NAVI GATI ON

The Contractor shall replace in kind or rebuild, at his own expense, any aids
to navigation that are destroyed or damaged to the satisfaction of the
Contracting Officer. The Marine Safety O fice, 11th Coast Guard District,

Port Safety Branch Chief (510) 437-3073, shall be notified as soon as possible
in the event that a navigation aid is danaged or destroyed and provi de an
estimate of the tinme for replacenent or repair

1.6 BRI DGES ACROSS SAN JOAQUI N AND SACRAMENTO RI VERS

Navi gation up the Sacranento and San Joaquin Rivers will be at the risk,
expense, and responsibility of the Contractor. The Contractor will be
required to obtain clearances from but not linmted to, the U S. Coast Guard
and Cal Trans for travel under bridges along the waterway.

1.7 MEASUREMENT AND PAYNMENT
1.7.1 DREDG NG
1.7.1.1 Measurenent

(a) The total anmpunt of material renmoved and placed in the disposa
areas to be paid for under this contract shall be nmeasured by the cubic yard
in place by conmputing the volune, using the average end area, triangul ated
irregular network (TIN), or digital terrain nodel (DTM nethods at the
di scretion of the Governnent. The volunme will be deternined by conparing the
neat |line tenplate between the bottom surface shown by the Governnent
soundi ngs made before dredging and the bottom surface shown by the Governnent
soundi ngs nmade as soon as practical after the entire work specified has been
conpleted. Adjustnents to the quantity will be nmade within the all owable
limts of the overdepth and side slopes described in paragraph, OVERDEPTH AND
SI DE SLOPES, |ess any deductions that may be required for m splaced nateria
descri bed in paragraph, DESI GNATED DI SPOSAL AREAS or excessive dredging
descri bed in paragraph, EXCESSIVE DREDG NG. Required dredgi ng and al | owabl e
overdepth dredging will be conputed cunul atively. Adjustnents to the unit
price may be nade if the final dredge quantities for a particular reach wll
result in a different unit cost due to a change in the depth of cut or
punpi ng/transit distance. Al soundings shall be made by the use of an
el ectronic echo sounder with a sounding frequency of 200 kHz or 208 kHz. The
Government’s soundings will be presented as cross sections taken at
approximately 100 foot stations on 8-1/2" x 11" paper, corrected strip charts
taken fromthe soundi ng boat, or other neans the Governnment deens appropriate
to present the before and after conditions.

1.7.1.2 Paynent
For each dredging reach identified in the task order, the depth of cut,
punpi ng/transit distance, and sedi nent nmaterial properties will be conputed as

described in the Pricing Schedule, Section 00010, paragraph, TASK ORDERS. The
unit price for the Bid Item “Dredging, D sposal, and Water Quality
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Monitoring,” will be selected according to the depth of cut, punping distance
and the material properties associated with the shoal ed areas geographic

| ocation. The unit price includes all costs associated wi th dredging, the
operation and mai ntenance of the dredge di sposal sites, and water quality
nmonitoring, testing and reporting.

1.7.1.2.1 Conpl eteness of Wrk (Required Depth):

The Contractor shall not omt or skip over areas to be dredged within a reach
wi t hout approval of the Contracting Officer. No paynent will be made for work
performed in any designated reach until the full depth required under the task
order is secured in the whole of such area, unless prevented by | edge rock

No payment will be nade for excavation in any area not adjacent to and in

prol ongati on of areas where full depth has been secured except by decsion of
the Contracting Officer. Should any such nonadjacent area be excavated to
full depth during the operations carried on under the task order, paynent for
all work therein may be deferred until the required depth has been nmade in the
area intervening. The Contractor may be required to suspend dredgi ng at any
time when for any reason the gages, ranges, or GPS signal cannot be seen,
received, or properly foll owed.

1.7.1.2.2 Final Exam nation and Acceptance:

(A) As soon as practical upon conpletion of the entire task order, or
any reach thereof, and when the Contracting O ficer determ nes that the work
area will not be subject to danage by further dredgi ng operations, the work
wi |l be thoroughly exami ned at the cost and expense of the Governnent by
soundi ng or by sweeping, or both, as determ ned by the Contracting Oficer.
Shoul d any shoals, lunps, or other lack of required depth be disclosed by this
exam nation, the Contractor will be required to renove the nmaterial by
dredgi ng unl ess such renoval is waived by the Contracting O ficer. Wen the
area is found to be in a satisfactory condition, the area will be accepted for
conpl etion. The Contractor or his authorized representative will be notified
when soundi ngs and/ or sweepings will be made and will be permtted to
acconpany the Governnent’s survey. Should nore than two soundi ng or sweeping
operations by the Governnent over an area be necessary due to renoval of
shoal s di scl osed by a prior sounding or sweeping, the cost of a third or any
subsequent soundi ng or sweepi ng operations will be charged agai nst the
Contractor. The Contractor will be charged $1, 250.00 per day for each day in
whi ch the Government plant is engaged in sounding or sweeping operations
and/or is enroute to or fromthe site.

(B) Final acceptance of the whole or a part of the work and any
deductions or corrections nade thereon will not be reopened after having once
been made, except on evidence of collusion, fraud, or obvious error. The
acceptance of a conpleted section shall not change the tine of paynent of the
retai ned percentages of the whole or any part of the work.

1.7.1.2.3 Shoaling After Acceptance:
If, before the contract is conpleted, shoaling occurs in any section

previ ously accepted because of the natural |owering of the side slopes or
rapid in filling, redredging at task order unit price, within the limt of
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avail abl e funds, may be perforned in accordance with Section: CONTRACT
CLAUSES, paragraph CHANGES.

1.7.1.2.4 Wthholding of Partial Paynent:

The contractor shall be advised that partial paynment will be withheld for
failing to conply with the specifications. Sone recurring problens are (1)
failure to nmeasure discharge fl ow per paragraph 3.5.2.3b, (2) failure to
recogni ze a water quality violation per paragraph 3.6, (3) failure to conduct
both di ssolved and total chem cal analysis per paragraph 3.11.1.1 or 3.11.2.1,
(4) failure to use a laboratory with the correct detection linmt per paragraph
3.11.1.1 or 3.11.2.1.

1.7.2 Preparation of Disposal Sites
1.7.2.1 Measurenent and Paynent

Only those disposal site(s) used subsequent to the initial nobilization wll
be nmeasured for paynent. Payment for all costs associated with the
preparation of the disposal sites will be nade at the respective unit price
for the different classes according to Bid Itens, “Prep of Class | Disposa
Site” and “Prep of Class |l Disposal Site.”

1.7.3 Disposal Site Return Water Punping

1.7.3.1 Measurenent and Paynent

For those disposal sites that require dewatering through the use of the Port
of Stockton’s or contractor supplied dewatering punps, the cost for fuel or
electricity and personnel to operate the punps will be paid by each hour of
punp operation in dewatering the disposal sites. Payment will be nade at the
unit cost for the Bid Item “Disposal Site Return Water Punping.”

PART 2 PRODUCTS

2.1 GENERAL

2.1.1 Dredgi ng Equi prment

Al'l required dredging shall be perfornmed with dredge plant equi prent capable
of renpving material in a progressive and uni form manner at the production
rate specified in Section: SPECI AL CONTRACT REQUI REMENTS, paragraph
PERFORMANCE PERIOD. All work will be conpleted within the tine specified in
the task order. The Contractor may find it necessary to nodify or change soi
cutting equipment with changes in material or to neet production rates.
2.1.1.1 Dredgi ng Equi prrent Restrictions

A hydraulic cutter head suction dredge may be used at either ship channel. Due
to environnental pernmitting conditions, however, hopper and nechani cal dredges

cannot be used in the Sacranmento ship channel

2.1.1.2 Speci al Environnmental Requirenents for Hopper and Pipeline Dredges
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Hydraulic cutter head or suction dredge punps shall be turned off when the
cutter head or drag armis raised or |owered through the water colum. The
punps shall be turned on only when the cutter head or drag head is within 3
feet of the channel bottomto avoid disturbance or entrainnent of aquatic

life. Overflow fromthe hopper dredge to the river will not be allowed. The
use of a drag beamor simlar device to "knock down" ridges or high spots in
the channel bottomw Il not be allowed under any conditions. A conventiona

cl anshel | bucket and barge may be utilized with the Contracting Officer's
approval only for renoving specific materials (large debris) that cannot be

punped.
2.1.1.3 Special Environnental Requirenments for Mechanical Dredges

Mechani cal dredging, if used, shall be limted to clanmshell dredge utilizing a
“seal ed” or “closed” environmental type bucket. The bucket shall be capable
of containing the sedinent within the bucket and not allow the rel ease of
sedinment into the water colum. No overflow from dredged material or water
will be allowed fromthe receiving barges during dredgi ng operations,
transport, or off loading. Of |oading of the barge may be perforned either
by clanmshell or by punps. No spillage of dredged material or decant water

fromthe barges will be allowed into the receiving water. Turbidity at the
off loading site will be nmonitored. |If not already renoved prior to off
| oadi ng, any decant or free standing water remaining in the barge will be

punped into the disposal site.
2.1.2 Classification of Materials

Sedi ment downstream of station 800+00 (near Grand |sland) on the Sacranento
Ri ver and downstream of station 900+00 (near Bradford I|Island) on the San
Joaquin River will be classified as sand. Sedi nent upstream of these
respective stations consists of various proportions of clay, silt, and sand
and will not be classified.

Stone, cobbles, trees, shrubs, piles, concrete rubble, niscellaneous trash,
debris, etc., can be expected within the required dredging area. It may be
necessary to punp gravel and rempove rock in the vicinity of the existing slope
protection sites. The Governnent is not responsible for any damage to the
Contractor's equi pnent sustained as a result of encountering debris of any
description. |In the event the Contractor encounters an object that is too
large to renpve with the dredging plant, the Contractor will notify the
Contracting O ficer imediately.

2.1.2.1 Unsuitable Mteria

Unsui tabl e materials such as hazardous materials, sanitary wastes, tires,
debri s, man-made objects, nmiscellaneous nmetal objects, etc., shall be disposed
outside the limts of the work and on a | and di sposal site in accordance with
| ocal, State, and Federal |aws and regul ations at the Contractor's expense.
PART 3 EXECUTI ON

3.1 ORDER OF WORK

3.1.1 Wrk Sequence and Conpl etion Schedul e
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The sequence of work and conpl etion thereof will be specified in the task
order. Unless otherw se specified in the task order, dredging in either
channel will start at the downstream nobst reach and proceed sequentially to

the upstream nost reach. Dredging within a reach may proceed in any direction
provided it is done in a progressive and conpl ete manner

3.1.2 Inherent Del ays

The Contractor shall anticipate i nherent delays while dredgi ng due to cable,
pi eces of nmetal, chains, rock, debris, obstructions, etc., that may foul the
cutter head or drag head and require renoval.

3.2 Dl SPOSAL AREAS ( OPERATI ON AND MAI NTENANCE)
3.2.1 Cenera
3.2.1.1 Designated Di sposal Areas

The material dredged shall be transported and deposited in the disposa
site(s) identified in the task order, or to an approved Contractor furnished
di sposal area (see paragraph, CONTRACTOR FURNI SHED DI SPOSAL AREA). Unless a
Contractor furnished disposal site is utilized, the dredged material will not
become the property of the Contractor. Any naterial disposed in areas other
than those designated or approved by the Contracting O ficer will not be paid
for and the Contractor may be required to renmove such msplaced material and
deposit it where directed at his own expense.

The Contractor is to satisfy hinself as to conditions of the disposal sites
identified in the task order, including all dikes, during a site inspection
The inspection will be held on the date specified in the task order.
Acconpanying the Contractor will be representatives of Governnent, the
Port(s), and Reclamation Districts. The inspection will determine what, if
any, repairs or nodifications to the existing exterior |evees or dikes will be
required by the Port(s).

Di scharge lines crossing exterior di kes nust not discharge material within 100
feet of the present toe of the dike. Unless otherw se directed by the
Contracting Oficer, the dredged material shall be di scharged and deposited
into the disposal site at a location which will mininze dead zone areas

wi thin the sedinentation pond.

3.2.1.2 Governnment Provided Disposal Sites

General descriptions of dredged material disposal sites that have historically
been used are listed in the table in this section and are also indicated on
the contract drawi ngs. The Government reserves the right to delete or add
addi tional disposal sites to the table. Such additions or deletions shall not
entitle the Contractor to a price adjustnment to the unit costs in the Pricing
Schedul e.

The di sposal sites may or may not have existing return water facilities. Such

facilities may need to be constructed, repaired, or nodified by the Contractor
if dewatering is necessary. Use of RD-341 punps to dewater the site are
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provi ded free of charge. |In addition, the Port of Stockton has agreed to nake
avail abl e the Contractor free of charge, two-24" diesel powered punps each
rated at 10,000 gpm at 15 feet of head for use in dewatering disposal sites

| ocated al ong the Stockton Deep Water Ship Channel. The Contractor has the
option of using punps owned by the Port, his own punps, or a conbination of
the two. The punps nust be picked up and returned to the Port at |ocations
speci fied by the Port (POC. M. Gary Gentry, Port of Stockton, 209-946-0246).
The Contractor will be responsible for any damage to the punps and will
conpensate the Port for any excessive wear and tear. The Contractor shall be
responsi bl e for making all arrangenents and/or agreements with the Port for
the use of their punps. In the event of a malfunction with the Port’s punps
occurs such that the drainage rate into the sunp could inpact |evee stability
or violate water quality requirenents, the Contractor shall furnish additiona
punpi ng capacity. Additional capacity, if authorized by the Contracting

O ficer, shall be paid under the CHANGES cl ause.

The di sposal sites have been differentiated into two cl asses based upon the
means of accessing the sites. The Class | sites are accessible by road while
Class |l sites are accessible only by barge or ferry. The disposal sites are
further classified based on the anopunt of additional punping head required to
overcone the higher ground elevation at certain sites including the noundi ng
the disposal material. The letter “E’ designates those sites were an

el evation and nmoundi ng al | owmance has been provi ded above a nomi nal disposa
site elevation of 18 (nsl). This elevation allowance is in addition to the
punpi ng al | owance di scussed bel ow.

The |l anding points identified in the table bel ow represent a selected point in
the disposal site. The stationing of the landing point is deternmined by a

per pendi cul ar projection of the channel’s centerline stationing onto this
point. The punping allowance is used in pricing the task orders. It
represents the shortest distance between the channel’s centerline stationing
and the shoreline at the |landing point. Specific dredge disposal site
availability, restrictions, and descriptions will be provided under separate
task orders.

St ockt on Deep Water Ship Channel

Di sposal Site Si ze | Met hod of Return | POCC Speci al Landi ng Poi nt;
(ac) | water Requi rements | Li ne/Punp
Al | owance
Sherman 1sl and 15 Purmp Henry Site Sta. 423+00;
Scour Ponq Vat er | eaves Mat sunaga underlain by | All owance =
Class | Site site by gravity RD- 341 pgat; No 900
into ag ditch 916. 448. 2821 | di sposal or
with punp out decant wat er
provi ded by RD- in adjacent
341 punps pond
(15,000 gpm
sherman Island: | ¢ | Henry Site Sta. 564+00;
McCormck Pit . _
Class | Site Vat er | eaves Mat sunaga underl ain by | All owance =
site by gravity RD- 341 peat ; 3700’
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into ag ditch
with punmp out
provi ded by RD-

916. 448. 2821

341 punps
(15,000 gpm
Bradford Island | 110 Punmp Gary Gentry Only access Sta. 740+00
Class Il Site Vat er | eaves Port of to island is | All owance =
site by gravity | Stockton by boat; 500
into ag ditch 209.946. 0246 | ag ditch
whi ch Contractor punped out
nmust then punp by RD-
out . 2059/ Por t
owned punps
Spud | sl and 12 Gravity Gary Gentry Only access Sta. 1672+00
Class Il Site Port of toisland is | All owance =
St ockt on by boat; 300';
209. 946. 0246 | Portion of
site has Sta. 1686+00
el derberry Al'l owance =
bushes t hat 300'
need to be
prot ect ed.
Roberts I|sl and 220 Punmp Gary Gentry may be under | Sta. 1818+00
Il Port of cultivation Al | owance =
Class | Site St ockt on 300 ;
209. 946. 0246
Sta. 1840+00
Al | owance =
300°
Roberts | sl and 250 Punmp Gary Gentry may be under | Sta. 1895+00
| Port of cul tivation Al | owance =
Class | Site St ockt on 300" ;
209. 946. 0246
Sta. 1975+00
Al | owance =
300'
S-4 99 Gravity Gary Gentry Hi gh Sta. 2105+00
Class I-E Site Vat er | eaves Port of exterior Al | owance =
site by existing | Stockton levees with 3200 + 130°
return water 209. 946. 0246 | past
facility weirs stability
pr obl ens
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Sacranment o Deep Water Ship Channel
Di sposal Site Si ze | Met hod of PCC Speci al Landi ng Poi nt;
(ac) | Return Water Requi renents | Li ne/ Punp
Al l owance
Augusto Pit 79 Gavity DVR Site Sta. 274+00
(S-20) Vater | eaves | Bill underl ain by [ Al owance =
Class | Site site by Heyenbr uch peat ; 2100
agricul tural 916. 227. 7586
ditch with
punp out
provi ded by
RD- 341 punps
(15, 000 gpm
Decker |sl and 334 Gravity Tom Scheel er Di spose Sta. 368+00
(S-19) Port of Sac. around on Al l owance =
Class Il-E Site Wat er | eaves | 916. 371. 8000 goi ng mning | 2200' + 1300’
site by Oper ati on;
Exi sti ng Only access Sta. 432+00;
wei r boxes toisland is | All owance =
by boat; 2200' + 1000’
El evat ed
site
Grand | sl and 94 Gavity Mohsen Tavana | Portion of Sta. 795+00
(S-14) Cor ps of Engr site is Al | owance =
Class | Site Water | eaves | 916. 557. 5282 heavi l y 1300
site by wooded & has
exi sting habi tat for Sta. 768+00;
wei r box endanger ed Al | owance =
Vel b beetl e; 1100°
El evat ed
site
Rio Vista 149 Gavity Mohsen Tavana | May have Sta. 518+00
(S-16) Cor ps of Engr sand trucks Al'l owance =
Class I-E Site Water | eaves | 916.557.5282 haul i ng 900" + 2100’
site by t hr ough
Exi sting site; Sta. 586+00;
wei r box El evat ed Al'l owance =
site 800" + 1200’
S-31 758 Gavity, Tom Scheel er Long narrow Sta. =
Class | Site Water | eaves | Port of Sac. site; vari abl e
site by 916. 371. 8000 Landi ng Li ne
exi sting poi nt will Al | owance =
weir boxes move al ong 450

on portions

site

Sacrament o WQ Requi rements

02881-10




1157

| |of site.

3.2.2 Damage to Existing Levees, Dikes, or Structures

Any damage to existing exterior dikes or |evees caused by the Contractor shal
be repaired to pre-project conditions at the Contractor's expense. Ext eri or
di kes repaired by the Contractor shall have a m nimumcrown width of 12 feet,
maxi mum si de sl opes of 1V on 2H, conpacted in accordance w th paragraph,
BACKFI LL AND LEVEE PENETRATI ONS, and have roadway surfaces equal to that of
the existing dikes. Any roadway surface or revetted | evee sl ope disturbed
will be repaired to the satisfaction of the Contracting O ficer. Borrow

mat erial shall conme fromw thin the disposal area. All borrow activities
shall be a m ni mum of 50 feet, (neasured horizontally) fromthe existing

| andsi de toe of an exterior dike. Any damage to bridges, culvert or utility
crossings, or gates, including replacement of any surface treatnment due to the
Contractor's activities shall be repaired by the Contractor to the
satisfaction of the Contracting O ficer.

3.2.3 Maintenance and | nspection of Dikes or Levees

Once the Contractor has conmenced dredge di sposal operations, the Contractor
shall be responsible for the integrity, maintenance, and repair of al

exterior and interior dikes. The Contractor shall have personnel present at

di sposal sites at all tines during disposal operations and during periods when
water is being retained within the disposal area, for the purpose of

i nspecting and nonitoring the condition of the dikes, and for controlling the
water quality of return flows, as well as for security purposes. Unless noted
otherwise in the task order, the exterior |levees and interior dikes shall be

i nspected at |east daily for signs of distress such as slunping, erosion
cracki ng, heaving, seepage, piping, etc., and these conditions reported in the
Contractor's Daily CQC Report. The Contractor will take the appropriate and
necessary means to neasure the | evees for signs of distress. Such neasures
may i nclude stakes, spray paint, heave manoneters, or other methods. Any
condition that appears to endanger the di kes nust be reported to the
Contracting Officer or his representative i mediately. The Contractor shal
post signs at disposal areas with "DANGER - NO TRESPASSI NG' to order to keep
unaut hori zed persons fromtraversing the area

3.2.4 Dike Failure

The Contractor shall term nate discharge activities when any signs of

cracki ng, sliding, heaving, or slunping are observed on the retention dikes,
or if seepage results in particles being transported by seepage flow, and

i medi ately notify the Contracting Officer. 1In the event of any dike failure,
the Contractor may be required to nove the discharge line to a new | ocation
and construct or rempove spur dikes in order to redirect or expedite the
passage of water around the failure area at no additional cost to the
Government. In the event of an exterior dike failure, the Contractor wil
repair the damaged dike to its preconstruction condition at the Contractor’s
expense if such damage was due to the fault or negligence of the Contractor

3.2.5 Operation and Mai ntenance of Return Water Facilities
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The di scharge of return water fromthe disposal sites, whether punped or

returned by gravity flow, will be fully controlled to allow water quality
nmoni toring and adj ustnent of ponding depth to ensure that water quality
criteria are maintained. Spillway flash boards will only be added to nmintain

the m ni mum pondi ng depth necessary to achieve water quality objectives while
m nimzing the hydraulic loading to the levee. Al flash boards in a multiple
weir spillway structure shall be maintained at the sanme el evati on when

di scharging into the river. An access wal kway (24" wi de nininunm shall be
constructed fromthe retention dike to each spillway structure to permt
sanpl e collection of the water flowing fromthe spillway at any point across
the width of the spillway. The Contractor shall keep the spillway structures
and pi pes clear of debris.

3.2.6 Contractor Furnished Di sposal Area

The use of Contractor furnished disposal areas and facilities nust be approved
by the Contracting O ficer prior to the use of such facilities. Approval of
Contractor furnished disposal areas will be nmade during the task order
negoti ati on process. |f a disposal area is proposed, its acceptance will be
based on the best interests of the Government and receipt of witten evidence
of the owner's witten consent for use of such area and the witten approva

of the applicable Federal, State, and | ocal agencies. Such agencies may

i nclude but are not limted to the Central Valley Region, Water Quality
Control Board (CVRWXB), U.S. Fish and Wldlife Service -- Ecol ogi cal Services
and Endangered Species O fice, California State Departnment of Fish and Gane,
and the National Mrine Fisheries Service. The Contractor shall have obtained
all necessary pernmits, licenses, and environmental clearances for use of such
areas. All expenses and delays incurred in connection with obtaining such

di sposal areas shall be borne by the Contractor, and all nmaterial deposited
thereon, and all operations in connection therewith shall be at the
Contractor's risk and responsibility. Water quality nonitoring for a
contractor furnished site will be the nonitoring requirenments issued for that
particul ar disposal site in addition to those listed in paragraph 3.5, WATER
QUALITY MONI TORING. I n case of conflict, the nore stringent requirenent will

apply.
3.2.7 dCean Up

Each sedi nentation pond shall be drained of water upon conpletion of dredging
operations. Spillway flash boards shall be renobved to pernit a controlled

dr ai nage or punping of the renaining decant water fromthe sedi nentati on pond
wi t hout exceeding effluent or receiving water linitations. The di sposal area
shall be free of any depressions that would entrap and pond water and shall be
sl oped such that water drains toward the spillway structures. Pipeline
penetrating the | evee shall be removed and the | evee restored per paragraph
BACKFI LL AND LEVEE PENETRATI ONS.

3.3 DI SPOSAL SI TE PREPARATI ON
3.3.1 Genera

Each class of disposal site will be prepared prior to receiving dredge
mat eri al. Such preparation will include construction of interior dikes,
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dr ai nage ditches, siphons and return water facilities necessary prior to the
operation of the disposal site.

3.3.2 Retention Dikes
Exterior dikes (also referred to as retention dikes or |evees) formthe

exterior perinmeter of the disposal site. Modifications to the disposal site’'s
| evees including raising or constructing new di kes to accompdat e the dredged

material will be the responsibility of the respective Port District. The
suitability of the site and its | evees and/or any needed corrective neasures
will be identified during the site inspection. Once corrective nmeasures to

the retention di kes have been nmade, the Contractor shall be responsible for
the | evees as described in paragraph, MAI NTENANCE AND | NSPECTI ON OF DI KES AND
LEVEES.

3.3.3 Interior Dikes

Interior dikes (also referred to as spur or cross dikes) shall be constructed
by the Contractor, in the interior of the disposal site, as necessary to
ensure that the water in the sedinmentati on pond does not "short circuit" to
the return water facilities (i.e., spillway) and to ensure an adequate
detention time is provided to neet the suspended solids criteria. Openings
shall be sized and located to minimze velocity gradients and the resuspension
of solids. Borrow material for constructing interior dikes shall be taken a
m ni mrum of 50 feet, (neasured horizontally) fromthe existing |land side toe of
an exterior dike. Interior dikes constructed by the Contractor shall have a
m ni mum crown width of 4 feet, maxinmum side slopes of 1V on 2H, and provide a
m ni mum freeboard of 12-inches.

3.3.4 Construction of Return Water Facilities

The Contractor shall construct new or repair and/or nmodify existing return
water facilities as necessary to: (a) control the water for the purpose of

mai ntai ning water quality criteria and (b) return the decant waters back to
the receiving water. The siphons, punping stations, or spillways of the
return water facility nmust be able to: (a) control ponding depths, (b) contro
the rate of discharge, and (c) renove water fromthe top of the disposal pond
so as to minimze turbidity in the receiving water. |n no case shall the
freeboard be |l ess than of 24-inches at all points along all exterior dikes
during disposal operations. The Contractor shall excavate the area in front
of any existing spillway structures and install new flash boards.

The Contractor shall submt a construction plan with shop drawi ngs to the
Contracting O ficer which describes the facility or facilities to be installed
and utilized for returning the dredged water to the receiving waters. The
facilities constructed shall becone the property of the Governnent. The
facilities shall be sized in accordance with EM 1110-2-5027, *“Confined

Di sposal of Dredged Material” and designed as a permanent structure and shal
remain in place upon conpletion of the work.

3.3.5 Backfill and Levee Penetrations

Except where specified by the approving or permtting authority (i.e.
reclamation district or state or county road departnment), the backfill of
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| evee penetrations such as di scharge pipes, spill boxes or siphons shall be
acconplished with approved satisfactory material. Satisfactory material will
be classified by ASTM D 2487 as SC, SM CL and M. (including dua
classifications). Such material may be obtained from excavati ons within the

di sposal site. Material will be placed in horizontal layers (lifts) not
exceeding 6-inches in thickness. Each 6-inch |layer shall be thoroughly
conpacted by mechani cal or hand tanping methods. This nethod of filling and
conpacting shall be continued until the fill has reached an el evation at |east

2 feet above any pipe. Conpacted nmaterial shall be brought up evenly on both
si des of any pipe; also, care shall be taken to insure thorough conpaction of

the fill under the haunches of any pipe. Material conpacted shall obtain a
density equal to 95 percent of maxinmum density as deternined by ASTM D 698
usi ng compaction equi prrent suitable for the material being conpacted. |In-

pl ace field densities are to be deternmined by ASTM D 1556. The npi sture
content of each layer after conpaction shall be within + 2 percent of the
opti mum noi sture content. Restrictions on penetrations through the |evee
during the flood season of 15 Novenber through 15 April may be inposed by the
permtting authority.

3.4 DI SPOSAL AND WATER QUALI TY MONI TORI NG AND TESTI NG PLANS

Prior to initiation of dredging and di sposal operations, the Contractor shal
prepare and subnit as a single subnmittal for the Contracting Oficer's and
CVRWXCB approval, a conprehensive Disposal Plan, Water Quality Monitoring and
Testing Plan, and Toxicity and Contami nant Reduction Plan for all aspects of
the work. The Contractor shall allow 2 weeks of review tinme by the CVRWQCB in
t he construction schedul e.

3.4.1 Disposal Plan

The Di sposal Plan shall conprehensively describe the Contractor's disposa
operations including return water facilities (See paragraph, CONSTRUCTI ON
OPERATI ON, AND MAI NTENANCE OF RETURN WATER FACI LI TIES for additiona

requi renents). The plan will require approval by the CVRWB and shal |l address
the followi ng topics for each disposal site utilized:

Dewat eri ng: Describe the operation of the spillway to control the
decanting of return water fromthe site, nmethods for determ ning flow
measurenent at the spillway, disposal pond best managenment practices to
achieve the detention tine necessary to nmeet the required suspended solids
limtation and to control erosion at the disposal site.

Mat eri al Handl i ng: Describe the nethods of material transport to the
di sposal site and the procedures and equi pnment used for the transfer and
control of the dredged nmaterial onto the disposal site including the nmateria
handl i ng and dryi ng operations.

Construction and Production Schedule: Provide a Gantt type tinme |ine
showi ng the construction schedul e for dredgi ng and di sposal activities.
Provi de cal cul ati ons showi ng the estimated production rates, expected hours of
dr edgi ng operation, and percent solids punped.

Site Plan: A full scale site plan based on Governnent provided draw ngs
whi ch shall show, to scale, the follow ng: access to the site for equipnent;
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| ocati ons and di nensions of: discharge (landing pipe) and return water

pi pelines, interior dikes, return water facilities and expected spillway crest
el evations; the locations and di nensi ons of sedi nent ponds, sedinent receiving
areas and their volunes; and nonitoring nmethods for retention dikes. The
expected detention tinme achieved shall be cal cul ated based upon the expected
di scharge into the site and the capacity of sedinment ponds. Details show ng
pi pe crossings over or through existing | evees or roadways by the discharge or
return water pipes shall be included.

Erosi on-control Plan: This section shall include the Contractor's plan
for controlling erosion and preventing the discharge of sedinent to surface
wat ers or surface water drainage courses (i.e., agricultural drainage ditches)
fromdi sturbed areas at the dredge material disposal site. Tenporary erosion
and sedi ment control neasures such as seeding, nulching, sprinkling, ditches,
di kes, drains, or sedinmentation basins shall be identified.

3.4.2 Water Quality Monitoring and Testing Pl an:

This plan shall discuss how the water quality conditions will be nonitored and
tested and procedures inplenented to neet the requirements of paragraph 3.5,
WATER QUALI TY MONI TORI NG, paragraph 3.7, WATER QUALI TY REPORTI NG, and
paragraph 3.8, WATER QUALI TY SAMPLE COLLECTI ON AND TESTING. The Plan w ||
identify the type of equipnent used in performng the field sanpling and

coll ection, and frequency of calibration for field units. The Plan will also
describe the | aboratory test nmethods, the | aboratory detection linmts, the
frequency of blanks, replicates, spikes used by the primary | aboratory's
internal QA QC program The primary |laboratory's internal QA QC program shal
al so describe the types of standard references, frequency of the use of
standard references and the criteria for acceptable results. The primary and
QA | abs shall be identified and copies of their State of California
certification for the testing procedures specified herein will be included in
t he Pl an.

3.4.3 Toxicity and Cont am nant Reduction Pl an:

This plan shall describe and identify procedures to inplement in the event

effluent toxicity is detected by the acute or chronic bioassays and the best
managenment practices to inplenment in the event water quality paraneters are
exceeded. Such practices and procedures may include but are not limted to:

a. Varying the operation of the dredge and production rate or disposa
site operation to increase detention tines to neet specified water quality
criteria.

b. Take necessary actions, such as adding additional flash boards or
constructing interior dikes or larger exterior dikes where allowable, to place
the disposal areas in a satisfactory operating condition in the shortest
possi bl e tine.

c. Use an appropriate flocculent material or chenmical treatnent to aid
precipitation of fine or colloidal sedinent.
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d. Increase frequency of testing (bioassays or high ammonia |evels) to
deternmi ne the cause of nonconpliance. Spread out the dredge material to
i ncrease surface area available for oxidation to occur

e. |Inplenent aeration nmethods to increase the dissolved oxygen levels in
the effluent prior to discharge.

3.5 WATER QUALI TY MONI TORI NG
3.5.1 Genera

The Contractor is responsible to establish and conduct a self nonitoring and
testing program as specified herein and in Section 01451: CONTRACTOR QUALI TY
CONTROL.

3.5.2 General Water Quality Requirenents

Except where noted otherw se, the general water quality requirenents listed in
the foll owi ng subparagraphs will apply to both rivers. Additional nonitoring
requi renents that nust be achieved for each river are specified in paragraph
3.11, DREDG NG AND DI SPOSAL SI TE WATER QUALI TY MONI TORI NG REQUI REMENTS

The Contractor will at all tines be responsible for maintaining water quality
within the specified standards indicated herein and in accordance with the

Fi nal Waste Di scharge Requirements established by the CVRAMXB for each
respective channel as may be anended or revised during the termof the
contract. A copy of the current requirements for the Stockton Deep Water Ship
Channel (No. 96-220) and the Sacramento Deep Water Ship Channel (No. 88-143)
may be obtained through the Contracting Officer or the CVRWQCB

The Contractor shall utilize best managenent practices to achieve these
limtations. |In the event such practices by the Contractor are unable to neet
these limtations, the Contractor shall inmediately notify the Contracting

O ficer and inplement the procedures in the Toxicity and Reduction Plan to
achi eve these linmtations.

3.5.2.1 Discharge Prohibitions
a. The direct discharge of wastes to surface waters or surface water
drai nage courses other than the return flow fromthe disposal site(s) is

prohi bi t ed.

b. The discharge of dredge return water from hopper dredges to the
receiving waters (i.e., river) is prohibited.

c. The discharge of sanitary wastes to the disposal site(s) is
prohi bi t ed.

d. The discharge of hazardous or designated waste to the disposa
site(s) is prohibited.

3.5.2.2 Discharge Specifications

Sacranento WQ Requi renents 02881-16



1157

a. The discharge of dredged materials shall only be to the disposa
site(s) identified in the task order or to a Contractor furnished di sposa
site with Waste Di scharge requirenents approved for accepting dredged nateria
as specified in paragraph 3.2.6, CONTRACTOR FURNI SHED DI SPOSAL AREA

b. The dredging discharge to the disposal site(s) shall consist solely
of inert waste as defined by Chapter 15, Division 3, Title 23, of the CCR

c. The Contractor shall ensure that the discharge of any materials
generated during dredgi ng operations does not cause a nui sance or condition of
pollution as defined by the Federal Water Pollution Control Act (the “Clean
Water Act”), the California Water Code, and other applicable |aws or
regul ati ons.

d. The Contractor shall ensure that the discharge shall not cause the
degradation of any water supply.

e. The discharge to the disposal site(s) shall consist solely of
sedi mrent and water produced from dredgi ng operations.

f. Appropriate soil erosion control neasures shall be made and
mai nt ai ned to prevent discharge of sedinment to surface waters or surface water
dr ai nage courses from di sturbed areas at the dredge material disposal site.

3.5.2.3 Effluent Limtations

The conpliance point for applying the following effluent limtations for
return water discharged fromthe disposal sites will be at nonitoring station
D-1 for discharges directly into the river and D-1,; for discharges directly
into an agricultural drainage ditch. The nonitoring sites are described in
paragraphs 3.11.1.2 and 3.11.2.2, DI SPCSAL SI TE DI SCHARGE MONI TORI NG

a. The return water shall not have a pH less than 6.5 nor greater than

b. The maxi mumreturn water flow in the San Joaquin River shall not
exceed 9.7 mllion gallons per day (M3D) and the average daily flow shall not
exceed 8.7 MED. The maximumreturn water flow in the Sacranmento River shal
not exceed 4.65 mllion gallons per day (MaD).

c. Survival of aquatic organisnms in the San Joaquin River in a 96-hour
(acute) bioassay of undiluted return water shall be no I ess than the follow ng
(see paragraphs 3.11.1.4 and 3.11.2.4, EFFLUENT TOXICI TY MONI TORI NG) :

-- Mninmum for any one bioassay = 70%
-- Median for any three or nore consecutive bioassays = 90%

d. The suspended solids limtations fromeach di sposal area are site-
specific interpretations of water quality objectives fromthe Waste Di scharge
Requi renents adopted for this construction. The return water suspended solids
as neasured in accordance with paragraphs 3.11.1.2 and 3.11.2.2, DISPOSAL SITE
DI SCHARGE MONI TORI NG shall not exceed the linmtations listed in the task
order. To achieve these limts, it nmay be necessary to nmound or stack the
mat erial so that the maxi mum pondi ng area of the site is utilized.
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Speci al Considerations for the Sacramento River: The suspended solids limt
provi ded for the Sacramento River is a target |evel which must be initially
achieved until results fromthe nonitoring programindicate that an adj ustnent
to this value is necessary so as not to exceed the “criteria” values for any
of the constitutes listed in paragraphs, DREDGE PLANT MONI TORING (3.11.1.1 and
3.11.2.1) and RECEI VI NG WATER MONI TORI NG FOR THE DI SPCSAL SITE (3.11.1.3 and
3.11.2.3).

e. The discharge of return water fromthe di sposal pond shall neet the
dilution requirenments determ ned by the chronic specie bioassay for each
respecti ve channel

f. Water quality nonitoring shall continue at the required frequency
whenever dredging is occurring or return water is being rel eased from di sposa
sites. The nonitoring will continue until the sedinmentation pond is
conpl etely drained of water.

3.5.2.4 Receiving Water Limtations

Monitoring stations R2 and R4 (see paragraph 3.11, DREDA NG AND DI SPOSAL SI TE
WATER QUALI TY MONI TORI NG REQUI REMENTS) are the conpliance points from which
pH, turbidity, tenperature, dissolved oxygen, and other receiving water
limtations described below will apply. Data collected at nonitoring stations
along the agricultural drainage ditch (i.e., R 3, and R 4,5 are only for

i nformati onal purposes and do not constitute a conpliance point.

The di scharge shall not cause any of the followi ng conditions in the receiving
wat er at the edge of or outside the m xing zone as defined by the nmonitoring
sites R2 and R4. Discharge is defined as the return water fromthe disposa
site and/or sedinent released to the receiving waters fromthe dredge cutting
head, drag head, or bucket.

a. Concentrations of dissolved oxygen to fall below 5.0 ng/l, except for
the reach of San Joaquin River between Turner Cut and the Port of Stockton
whi ch di ssol ved oxygen concentration shall not fall below 6.0 ng/l during the
period of 1 Septenber through 30 Novenber

b. Qls, grease, waxes, or other materials which forma visible filmor
coating on the water surface or on the stream bottom

c. Ols, greases, waxes, floating material (liquids, solids, foans, and
scuns) or suspended material which create a nuisance or adversely affecting
beneficial uses.

d. Toxic substances in concentrations that produce detrinenta
physi ol ogi cal responses in human, plant, aninmal, or aquatic life.

e. Aesthetically undesirable discoloration.

f. Fungi, slines, or other objectionable growhs.

g. Turbidity to increase nore than the limts prescribed for each
channel

h. Normal anmbient pHto fall below 6.5, or to exceed 8.5, or change by
nore than 0.5 units.

i. Deposition of material that cause a nuisance or adversely affects
beneficial uses.

j. The normal anbient tenperature to increase nore than 5 degrees
Fahr enhei t.
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k. Taste or odor-produci ng substances which inpart undesirable tastes or
odors to fish flesh or other edible products of aquatic origin, or which cause
nui sance or which adversely affect beneficial uses.

I. Violation of any applicable water quality standard for receiving
wat ers adopted by the Board or the State Water Resources Control Board
pursuant to the Clean Water Act and regul ati ons adopted thereunder

m Di ssol ved concentrations in the receiving waters of the Sacranento
Ri ver shall not exceed the limts at the edge of the m xi ng zone under col um
heading "Criteria"™ in paragraph 3.11.2.3, RECEIVI NG WATER MONI TORI NG FOR THE
Dl SPOSAL SI TE ( SACRAMENTO) .

3.5.2.5 Provisions

a. The Contractor shall conduct the toxicity monitoring as specified in
paragraphs 3.11.1.4 and 3.11.2.4: EFFLUENT TOXI CI TY MONI TORI NG

b. The Contractor shall conmply with the Standard Provisions and
Reporting Requirenents, dated 1 Septenber 1985, which are available fromthe
Contracting O ficer.

c. The Contractor shall inmediately notify the CVRWQCB and Contracting
O ficer by tel ephone whenever a unintended rel ease, effluent toxicity, or
adverse condition occurs as a result of the discharge or dredgi ng operation;
witten confirmation shall follow w thin tw weeks.

d. The Contractor shall notify the Contracting Oficer and the CVRWQCB
promptly of any significant changes in the character or volunme of the return
wat er .

3.6 VI OLATI ONS OF WATER QUALI TY REQUI REMENTS

The Contractor is responsible for recognizing and reporting any water quality
violations. Wen violations of the water quality requirenments (exceedence of
paranmeters identified in paragraph 3.5.2: GENERAL WATER QUALI TY REQUI REMENTS
and its subparagraphs) due to the dredging process and/or discharge of return
wat er are detected, the Contractor shall inmediately take action to restore
the process or discharge to contract requirenents. The Contractor will
perform additional nonitoring and investigation, as necessary, and w thout
additional cost to the Governnment, to determ ne the nature and inpact of the
nonconpl i ance. The Contractor will performanalytical testing on all listed
constituents for the D-1 or D1, sanples whenever TSS |linmits are exceeded. In
the event of nonconpliance, the Contractor shall imrediately notify the
Contracting Oficer and the CVRWQCB, by tel ephone, facsimle transm ssion,

tel egram or other rapid means of communication. The Contractor shall inform
both the Contracting O ficer and the CVRAMXB of the corrections or actions the
Contractor proposes to take in order to conply with the water quality

requi renents of the contract. Witten confirmation shall follow within 2
weeks and shall include a detailed statement of corrective actions taken, the
date and tinme of the violation and the paraneter violated and that paraneters
acceptance criteria. Witten confirmation shall be by separate correspondence
addressed to the Contracting Officer, and to the CVRWMXCB. The |letter shal
contain the words “Notice of Nonconpliance” on the envel ope and at the top of
the letter.
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In the event the violation cannot be corrected within 24 hours the Contractor
may be required to cease discharging into the disposal area, to cease

di scharging all return water into the receiving waters, and to renmai n shut
down until conpliance with water quality requirenments can be net and

mai nt ai ned.

If a shut down occurs for water quality violations resulting froma differing
site condition which was not due to the Contractor’s or a subcontractor’s
fault or negligence, an equitable adjustnment shall be nade under the DI FFERI NG
SI TE CONDI TIONS cl ause. All costs associated with a Contractor induced water
quality violation, failure to provide water quality report, etc., shall be at
no cost to the Governnent. Any costs resulting fromcorrective neasures taken
in the event of a violation of water quality standards that were not due to a
differing site condition shall be the responsibility of the Contractor and not
t he Governnent.

3.7 WATER QUALI TY REPORTI NG

The Contractor will be required to report the results fromthe water quality
nmonitoring programto the Contracting Officer daily, with weekly and nonthly
summaries, using forns to be provided by the Valley Resident Office. A sanple
copy of the formis attached in Section 01451: CONTRACTOR QUALI TY CONTROL.
Each di sposal site will be presented on a separate form Electronic copies of
the formare also available. The Contractor shall verify the forns for

conpl eteness and nmodi fy them as necessary and present all test results and
other information. Any violation of water quality requirenments shall be noted
in the reports.

3.7.1 Frequency of Reports

The reports shall be subnmitted to the parties identified herein and at the
frequenci es indicated regardl ess of whether dredging is being performed unti
all disposal sites are conpletely drained.

3.7.1.1 Daily Water Quality Field Logbook

The Contractor shall keep in a bound | ogbook, daily entries of the follow ng
water quality information: (1) the water quality conditions of the receiving
wat er and di sposal pond (i.e., color and other characteristics of the decant
wat er, performance of the sedinentation pond, and the type of sedi nent
deposited into the pond), (2) the start-up tine for release of the return
water, (3) the tinme the return water stopped and for what reason, (4) the
results of the day's field water quality tests and the |ocation of the dredge
when the sanples were collected, (5) indicate any nonconpliance with water
quality criteria.

3.7.1.2 Wekly Reports

A typewritten or conputer generated spreadsheet of field and | aboratory water
quality test results shall be submitted on the provided forns on a weekly
basis to the following: (1) Corps of Engineers, Civil Design Section, 1325 J
Street, Sacranmento, California, 95814-2922, Attn: M. Peter Valentine, (2)
Corps of Engineers, Valley Resident Ofice, P.O Box 935, Wst Sacranento,
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California 95691. A witten narrative discussing any water quality violations,
unusual conditions or changes in the nature of the discharge, and di sposa
site performance shall acconpany each report.

3.7.1.3 Monthly Reports

Mont hly summary reports of water quality conditions including |aboratory and
field results shall be submtted by the 13th of each nmonth and cover the
previ ous 30 day reporting period. The report shall be a typewitten or
conmput er processed spreadsheet sumary of the bioassay, field, and | aboratory
water quality test results submtted on the provided forns. The reports will
be sent to (1) Corps of Engineers, Valley Resident Ofice, P.O Box 935, West
Sacranento, California 95691; (2) Corps of Engineers, Civil Design Section,
1325 J Street, Sacramento, California, 95814-2922, Attn: M. Peter Val entine;
(3) Central Valley Region, Water Quality Control Board, 3443 Routier Rd,
Sacranento, California, 95827-3098, Attn: Ms. Donna Podger. The report shal
include a narrative discussion of the nonth's dredging activities and any
unusual occurrences or changes in the nature of discharge (i.e.

di scoloration, floating or suspended matter, visual inpacts to aquatic life).
A di scussion of any instances of nonconpliance with any di scharge

requi renents and actions taken to correct the violation shall also be
included. A letter of transmttal validating the data (i.e., acceptable matrix
spi kes and detection limts) and evaluating the water quality nonitoring data
for conformance to the effluent standards contained herein shall acconpany
each report. Al reports shall be signed by a principal executive officer of
at least the level of senior vice-president if a corporation or by a genera
partner if a partnership or by the duly authorized CQC System Manager and
contain the followi ng certification:

"I certify under penalty of law that | have personally exam ned and am
famliar with the information subnmitted in this docunment and al
attachnments and that, based on ny inquiry of those individuals

i medi ately responsible for obtaining the information, | believe that
the information is true, accurate, and conplete. | have conpared the
information to the specified water quality requirenents and than any

di screpanci es have been identified and explained. | amaware that there
are significant penalties for submitting false information, including
the possibility of fine and inprisonnent."

3.7.1.4 Final Report

Wthin 30 days of conpleting all water quality testing, the Contractor shal
submt four (4) copies of a final water quality report for the work to the
Corps of Engineers. One copy will be sent to Valley Resident Ofice, P.O Box
935, West Sacramento, California 95691 and three copies will be sent to Corps
of Engineers, Civil Design Section, 1325 J Street, Sacranmento, California,
95814-2922, Attn: M. Peter Valentine. The report will summarize al

| aboratory analysis, instrumentation neasurenents, and the requirenments of
this QA QC program The report shall also include an “Executive Summary”
section which states affirmati vely whether or not any exceedance occurred and
if there were any mitigating circunstances, whether toxicity was found in the
bi oassays, and a narrative statenent of project activities highlighting dates,
| ocations, volunes, any unusual occurrences, and generally, how the work was
carried out. The report shall include the follow ng sections (separated by
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tabs and placed in a standard (8.5" x 11") 3 ring binder with each section
arranged in chronol ogi cal order):

Section 1: Certification Letter & Executive Summary of the Monitoring
Program

Section 2: Field Logbook (Daily narrative of events)

Section 3: Al nmonthly WQ reports

Section 4: Bioassays Results (chronic and acute where required)

Section 5: Laboratory data sheets on tests perfornmed

Section 6: Laboratory QA/QC data for bioassays, netals and non-netals
Section 7: Chain of Custody and other docunents (calibration | ogbook or

records)
3.7.2 Laboratory Results

The Contractor shall provide the Contracting Oficer’s representative the

| aboratory analysis results according to the schedul e below. Sumraries of al
| aboratory results shall be presented in the weekly and nmonthly reports. The
Contractor’s testing lab will immediately notify the Contractor and the
Contracting Oficer’'s representative by fax or tel ephone if the results from
any of the bioassays resulted in survival rates |less than those specified
herein. The Contractor will then take the necessary corrective action per
paragraphs 3.11.1.4 and 3.11.2.4, EFFLUENT TOXI CI TY MONI TORI NG

Suspended solids: No |ater than 3 cal endar days follow ng collection
Chronic Bioassay: No |later than 21 cal endar days follow ng collection

Acut e Bi oassay: No later than 7 cal endar days foll owi ng collection
All other tests: No |later than 14 cal endar days follow ng collection
Amoni a & BOD: No later than 2 cal endar days follow ng collection

3.7.3 Failure to File Tinmely and Conpl ete Reports

In the event that lab or field performed water quality test results are not
performed as specified or the fornms are not conpletely filled out as specified
and received by the Contracting Oficer, Civil Design Section, and the
CVRWXCB, within the tine franes specified in paragraph 3.7, WATER QUALI TY
REPORTI NG, the Contractor will be considered in nonconpliance. This may |ead
the Governnent to shut down the Contractor’s operations until the reports are
received. The Contractor shall be responsible for any costs or del ays
incurred as a result of the shut down. Furthernore, any payment due the
Contractor nmay be withheld. The Contractor shall be |iable for any damages,
fees, or penalties the CVRWQCB nmay i npose upon the Government for failure to
provide tinely reports or failure to performall the required tests.

3.8 WATER QUALI TY SAMPLE COLLECTI ON AND TESTI NG

3.8.1 Responsibility to Perform Tests

The Contractor shall be responsible for performng all the specified tests and
for providing all personnel, water sanpling equipnment and containers, testing
equi pnent, and ot her apparatus necessary to performthe required work.

Testing shall be in accordance with standard practice and the Contractor's
Water Quality Monitoring and Testing Pl an
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3.8.2 Sanpling, Collection, and Testing

Col I ection and analysis of the daily field water quality tests and collection
for | aboratory analysis shall be perforned by qualified CQC personnel Such
personnel shall be familiar with EPA document 600/ 4-84/076 (Characterization
of Hazardous Waste Site Sanpling Methods) and shall be fanmiliar with
perform ng manual or instrumented tests and calibration procedures when
conducting the field water quality tests, and conply with accepted net hods
for sanple container selection, sanple volunes, preservation techniques, and
chain of custody records for collection of sanples for |aboratory analysis.
Proof of at |east three years experience in sanple collection and training

cl asses shall be subnitted for review. In order to maintain continuous water
quality testing and collection in the field, the Contractor is advised to
have backup field testing and collection equi pment in case of equi pnent
breakage or failure, or the capability of having field testing and collection
work conpleted within specified time for each water quality field test or
collection specified in this contract, to ensure a contractual or water
quality violation does not occur

Sanpl e collection personnel shall attend a mandatory sanple coll ection

techni ques denonstrati on conducted by the Corps of Engineers at the job site.
Arrangenments with the Corps shall be nade at |east 72 hours prior to the

coll ection of sanples for the dredging project.

The handling of sanples to be anal yzed, the equi prment necessary for testing,
and procedures for deternmination of results shall be used and carried out as
reported in the EPA document number SW846 titled "Test Methods for

Eval uating Solid Waste", or other procedures approved by the CVRWQCB and t he
Contracting Officer. Information on test nmethods, equi pment necessary for
testing, and procedures for determination of pH, turbidity, and dissol ved
oxygen, may be obtained fromthe Corps of Engineers, Environnental

Engi neering Section, ATTN. M. John Headl ee, 1325 J Street, Sacranento,
California 95814.

Laboratory anal ysis shall be performed using test method detection limts at
or below the mnimumlevels or criteria values (in the case of Sacranento)

indicated. |If internal standard failures are report by the laboratory during
the anal ysis, the Contractor’s |aboratory will imrediately contact the Corp’s
Water Quality Specialist and the Contractor as to alternative testing nmethods
that will result in the required detection linmts. Any additional tests wll

be the expense of the the Contractor. Chain of Custody procedures shall be
foll owed for the collection and anal ysis of sanples taken.

3.8.3 QA Monitoring

The Contractor will collect and transport 10% of all the QC sanples (split
sanmpl es), including blanks (a mnimum of one split, blank, and rinseate sanple
per this contract) taken fromnonitoring station D-1 or D 1ag (i f disposa
requires the use of an agricultural drainage ditch to transport effluent back
to the river). The costs for the sanple collection, transportation, and
analysis by the QA lab shall be at the Contractor’s expense. The Contracting
O ficer's Representative and the Corps’ water quality specialist, M. John
Headl ee, (916) 557-7666 shall both be contacted 72 hours prior to collection
of the QA sanple. The QA work shall be accordance with the followi ng Q¥ QC
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Programto ensure that field instrunmentation nmeasurenments and water coll ection
and data recordi ng procedures are acceptabl e:

3.8.3.1 Validation of the Analytical Laboratory

The contractor nust utilize a California certified | aboratory to analyze al
required water quality sanples. These water sanples are normally called
primary water sanples. To validate the analytical |aboratory, a split QA
sanpl e must be collected by the contractor at |east once during the dredging
project. A split QA water sanple is a duplicate water sanple of the primry
wat er sanple collected at D1 or D1, I n addition, the contractor’s
decont anmi nation procedure will be validated by analysis of a rinseate water
sanpl e and a bl ank water sanple collected by the contractor at |east once
during each dredging year. A rinseate water sanple is rinse water collected
fromthe third and final rinse. A blank water sanmple is “unused” deionized
wat er used to rinse the equipnent. The contractor shall |abel the rinseate
and bl ank water sanple as “RI NSEATE- YRMODA” and “BLANK- YRMODA” respectively,
where YRMODA represents the year, nonth, and date the water sanples were
collected(i.e. 971022 for Cct 22, 1997). It is generally nore convenient to
collect the rinseate water sanple, the blank water sanple and the split QA
sanpl e on the sane day. The contractor shall |abel the split QA water sanple
as “ QA- XXXXXXX" where XXXXXxx represents the exact sane |ID nunber as the
primary water sanple collected as D-1 or D 1a

3.8.3.2 QA Field Audits by Corps of Engineers

At | east once during each year that dredging is perforned and normally early
during the dredging project, a water quality specialist fromthe Corps of
Engineers will visit the contractor to conduct a QA Field Audit. A QA Field
Audit is intended to verify that the Contractor is conducting water quality
i nstrumentati on neasurenents at the proper frequency, follow ng the
calibration procedures, collecting water sanples at the proper frequency,
packi ng the water sanples in an ice cooler with ice or blue ice, conpleting
the chain of custody properly, recording the proper information in the daily
field | ogbook, using the correct water collection procedures, and ensuring
that this Q¥ QC programwi || be enployed. Past experience has indicated that
t he nbst comon mi stakes are as foll ows:

1. Inproper water collection techniques. (i.e., allow ng the inside of
the cap to touch a foreign surface, not using clean | atex gloves, using dirty
equi pnment and containers to collect a water sanple, etc)

2. Not storing the sanple bottles in ice or blue ice.

3. Not conpleting the chain of custody properly. (i.e., |leaving blanks
in the COC form

4. Not being familiar with the contractual requirenments. (i.e.,
frequency of water sanpling and/or instrunentation nmeasurenents, |ack of
i nformati on specified for the daily | ogbook)

5. Not being famliar with the testing requirenents. (i.e., detection
Limts, testing for “total” nmetals only when both “total and di ssolved” netals
are required)

6. Not being familiar with the acceptance criteria. (i.e., limts on
Total Suspended Solids and dissolved netals; |ab reports noted Exceedence but
contractor failed to notify imedi ately)
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7. The contractor shall be fanmiliar with all requirenents and proper
wat er quality procedures by proper training, contacting the |aboratory, or
contacting the Corps of Engineers. Documentation of a QA Field Audit is not
necessary except for a log entry identifying the date of the audit and the
name of the water quality specialist fromthe Corps of Engineers. |If
deficiencies are found during the first QA Field Audit, the Contractor will
take the necessary action to correct the deficiencies identified by the audit.

A second QA Field Audit may be conducted as an option to the governnent.

3.8.3.3 Submission of Calibration and Rinseate, Blank, Split QA Water Sanples

The contractor shall submit the calibration | ogbook at the end of the dredging
project. The contractor shall submt the rinseate, blank and split QA water
sanpl es to an independent certified |laboratory. The rinseate, blank and split
QA wat er sanpl es shall be analyzed for netals using the sane detection |levels
as the primary | aboratory. The contractor shall submit the lab results for
the rinseate, blank, split QA at the end of the dredgi ng project.

3.9 OVERDEPTH AND SI DE SLOPES
3.9.1 Dredging Tol erance

Where dredging for the purpose of attaining the project required depth has
been undertaken by the Contractor, material actually renoved from bel ow t he
requi red dredging tenplate, to a depth not nore than one (1) foot, or two (2)
feet bel ow the project depth as set by task order (the tol erance to cover

i naccuraci es of the dredgi ng process), shall be neasured and paid for as
speci fied herein. No paynent will be made for overdepth side slope dredging.

3.9.2 Excessive Dredging

Mat eri al taken from beyond the limits as extended in the provisions in

par agr aph, DREDG NG TOLERANCE, will| be deducted fromthe total amunt dredged
as excessive overdepth dredging, or excessive side slope dredging for which no
payment will be made. The Contractor will be responsible for all costs and
damages related to such excessive dredging including obtaining additiona

di sposal areas and/or obtaining approval fromthe Contracting O ficer and
appropriate | andowner for placing the additional naterial on the disposa

sites designated in this contract. Nothing herein shall be construed to
prevent paynent for the excavation of shoals performed in accordance with the
appl i cabl e provisions of paragraph, SHOALI NG AFTER ACCEPTANCE

3.10 DREDGE | NSPECTI ON AND REPORTI NG REQUI REMENTS

The Contractor shall inspect the work for conpliance with contract

requi renents and prepare and maintain a daily record of inspection of al
operations, including | evee conditions. Actual dredge working hours and
di mensions of the area dredged shall be | ogged daily on the Contractor’s
dredge | og and provided on a daily basis to the Contracting O ficer.

3.11 DREDG NG AND DI SPOSAL SI TE WATER QUALI TY MONI TORI NG REQUI REMENTS
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3.11.1 STOCKTON DEEP WATER SHI P CHANNEL

The following nonitoring requirenents are applicable only when dredging in the
St ockt on Deep Water Ship Channel.

3.11.1.1 Dredge Plant Water Monitoring:

Grab sanples shall be taken at five feet below the surface of the water and
ten feet fromthe channel bottom At each nonitoring station, the two grab
sanpl es shall be conposited together in equal volunes to produce a single
sanpl e for analysis. Water sanmples shall be taken fromthe foll ow ng

stati ons:

Station Description
R-1 Up current of the dredging |ocation

undi st urbed by the dredging
operation, and not to exceed 3000
feet fromthe dredge.

R-2 300 feet down current of the dredge
suction head or clamshell bucket.

Sanpl es shall be collected and anal yzed from Stations R-1 and R-2 as foll ows:

Consti tuent/ Anal ysi s Units Sampl i ng M ni mum Det ecti on
Frequency Limt /1

Turbidity NTUs Daily (Field Test)

Di ssol ved Oxygen mg/ | Daily (Field Test)

Tenperat ure °F Daily (field test)

pH pH units 2 tines per week

Suspended Solids (TSS) mg/ | 2 times per week

El ectrical Conductivity umhos/cm 2 tines per week

Har dness, as CaCO; ny/ | Start-up?

Total Arsenic my/ | Start-up? 0.001

Total Cadmi um ng/ | Start-up? 0. 0005

Total Chromi um my/ | Start-up? 0.001

Total Copper ng/ | Start-up? 0. 001

Total Mercury ng/ | Start-up? 0. 0002

Total Nickel ng/ | Start-up? 0. 005

Total Lead my/ | Start-up? 0. 002

Total Thallium my/ | Start-up? 0. 002

Total Zinc my/ | Start-up? 0. 002

! Every tine a new disposal site is utilized.

3.11.1.2 Disposal Site Discharge Mnitoring

Wthin 24 hours of initial discharge, sanples shall be collected at the
noni toring station(s) and anal yzed for both General Parameters and Trace
Metal s. Subsequent sanples for Trace Metals will be collected at the
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nmonitoring station(s) and preserved on a daily basis but analyzed only if the

correspondi ng suspended solids limt for that day has been exceeded.

Except

in those instances when the suspended solids limt has been exceeded, the

col l ected sanples will
bot h Gener al

St ati on

D-1

D 1a6

Consti tuent/ Anal ysi s

Ceneral Paraneters

Fl ow

pH

El ectrical Conductivity
Turbidity

Di ssol ved Oxygen
Tenperature

Suspended Solids (TSS)
BODs

Amoni a

Acut e Bi oassay®

Chr oni ¢ Bi oassay

be anal yzed according to the followi ng schedule for
Par ameters and Trace Metal s:

Descri ption

Di sposal site return water that is about to
be spilled or punped fromthe sedi nentation
pond directly into the river (For the

di sposal sites that utilize an agricultural
drai nage ditch, this sanple will be
collected at the sunmp just prior to being
punped or discharged back into the

river).

Di sposal site return water that is about to
be spilled or punped fromthe sedi nentation
pond into the agricultural drainage ditch
(Applicable for monitoring conpliance with
total suspended solids and effl uent
Limtations if disposal requires the use of
an agricultural drainage ditch to transport
effluent to a dewatering sunmp. Monitoring
at the dewatering sunp D-1 will be required
in addition to nmonitoring at D 1ag when
agricultural ditches are utilized).

Trace Metals (TOTAL AND DI SSOLVED) 2

Arsenic
Ant i nony
Bari um
Cadm um

Sacrament o WQ Requi rements

Units Anal ysi s M ni mum Det ecti on
Frequency Limt /1

MGD Daily (Field Test)

pH units Daily (Field Test)

urrhos/ cm Daily (Field Test)

NTUs Daily (Field Test)

g/ | Daily (Field Test)

°F Daily (field test)

g/ | Dai |y

g/ | Weekl y

ng/ | Weekl y*®

% Sur vi val Mont hl y

% Sur vi val Once

ng/ | Bi week| y* 0. 001

ng/ | Bi weekl yt4 0. 006

ng/ | Bi weekl yt4 1.0

ng/ | Bi weekl yt4 0. 0005
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Chr omi um ng/ | Bi weekl yt4 0.001

Copper ng/ | Bi weekl yt4 0. 001

Lead ny/ | Bi weekl yt4 0. 002

Mercury ny/ | Bi weekl yt4 0. 0002

Ni ckel my/ | Bi week| y** 0. 005

Thal I'i um my/ | Bi week| y** 0. 0002

Zinc ng/ | Bi week| y* 0. 002

t Every two weeks starting with the first day of spilling into the river.
2 Total and di ssol ved concentrations shall be determi ned for each

constituent.

96- hour static test using fathead nm nnows or Gol den shiners

A back-up sanple shall be collected & preserved daily. The back-up
sanple will be analyzed if the correspondi ng suspended solids (TSS)
l[imtation for that day has been exceeded. O herwi se, the analysis wll
be on a weekly or biweekly basis as indicated

Weekly starting with the first day nmaterial is deposited into the site.

3.11.1.3 Receiving Water Mnitoring for the Disposal Site

Grab sanples shall be taken at five feet below the surface of the water and
ten feet fromthe channel bottom At each nonitoring station, the two grab
sanpl es shall be conposited together in equal volunes to produce a single
sanpl e for analysis. Individual grab sanples shall be taken at nid depth from
each of the agricultural drainage ditch nonitoring stations. |If agricultura
drai nage ditches are utilized, one background water sanple fromthe ditch

shall be collected prior to discharge into the ditch and anal yzed for the
listed constituents.

Station Descri ption

R-3 Up current of the discharge |ocation undisturbed
by the discharge of the return water fromthe
di sposal site, not to exceed 300 feet fromthe point
of discharge. (If agricultural drainage ditches are
utilized, R3 is collected when dewatering punps are
operating.)

R- 3AG 300 feet upstream of the discharge
| ocation at the agricultural drainage ditch
(Applicable only if disposal requires the use
of an agricultural drainage ditch to
transport effluent back to the river).

R-4 300 feet down current of the discharge point and on
the sane side of the river as the discharge point.
(I'f agricultural drainage ditches are utilized, R4
is collected when dewatering punps are operating.)
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R-4pc 300 feet downstream of the discharge point into the
agricultural drainage ditch. (Applicable only if
di sposal requires the use of an agricultural
drai nage ditch to transport effluent back to the
river).

Sanpl es shall be collected and analyzed from Stations R-3, R-3a5 R4, and
R-4pc as listed bel ow. \When possible sanples shall be collected on the sane
day(s) that sanples for the disposal site (return flow) discharge nonitoring
are coll ect ed.

Constituent/ Anal ysi s Units Sanmpl i ng M ni mum Det ecti on
Frequency Limt (ng/l)

Turbidity NTUs Daily (Field Test)

Di ssol ved Oxygen mg/ | Daily (Field Test)

Tenperat ure °F Daily (field test)

pH pH units 2 times per week

Suspended Solids (TSS) mg/ | 2 times per week

El ectrical Conductivity unmhos/cm 2 times per week

Har dness, as CaCO; ng/ | Bi week! y?!

Total Arsenic ng/ | Bi week! y?! 0. 001

Total Antinony ng/ | Bi weekl y?! 0. 006

Total Barium ng/ | Bi week! y?! 1.0

Total Cadmi um g/ | Initiation of Discharge 0. 0005

Total Chromi um g/ | Initiation of Discharge 0. 001

Tot al Copper ng/ | Bi weekl y?! 0. 001

Total Mercury ng/ | Bi weekl y?! 0. 0002

Total Nickel g/ | Initiation of Discharge 0. 005

Total Lead my/ | Bi week! y?! 0. 002

Total Thallium g/ | Bi week! y?! 0. 001

Total Zinc ng/ | Bi week! y?! 0. 002

! Every two weeks starting with the first day of spilling into the river

3.11.1. 4 Effluent Toxicity Mnitoring

Ef fluent toxicity nonitoring shall be conducted to determni ne whether the
effluent is contributing toxicity to the San Joaquin River. Acute and chronic
bi oassays shall be perfornmed. The acute bioassay tests are designed to
determine effluent toxicity within the m xing zone. The acute bioassay is a
shorter termtest using older age test specinens. The chronic bioassay test
accounts for effluent toxicity effects in the receiving water at the edge of
the m xing zone. The chronic test is a longer termtest using younger age
test species. This test is performed at only one of the disposal sites and at
the first site discharging into the river.

Acut e Bi oassays: The Contractor shall conduct a 96 hour acute bioassay
according to U.S. EPA guidance manual EPA (600-4/90-027) at each disposal site
di scharging into the receiving water. The acute bioassays shall be a static
renewal type using 100% effluent and the dilution series specified bel ow.
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Renewal water shall be taken fromthe pond on a daily basis. The |aboratory
shall performall determ nations of reproduction success, growmh rates, and
nortality as presented in the EPA procedures, and interpret and sumuarize the
statistical significance of the results as they pertain to toxicity of the
coll ected sanples. The |aboratory summary report shall clearly indicate the
foll owi ng: the nunmber of fish used, the nunmber of fish surviving and deat hs,
the survival rate expressed as percentage, the test procedure, the water used,
the test dates and duration of the test. |If it is shown that the effluent is
causi ng unacceptable survival rates in the bioassay, as defined under

par agr aph, EFFLUENT LI M TATIONS, the Contractor shall immediately informthe
Contracting Officer and the CVRWMXCB. The Contractor will imediately

i mpl enment the Toxicity and Contam nant Reduction Plan to reduce toxicity
effects.

Speci es: Pi mephal es pronel as or Gol den shiners
Prot ocol : EPA 600- 4/ 90- 027
Frequency: Wthin 24 hour of initial discharge, nonthly thereafter

Dilution Series: As follows for each set of tests:

Dilutions (% Cont r ol
100 25 12.5 6.25 3.12 Ri ver Water
% Ef f | uent 100 25 12.5 6.25 3.12 0
% Di luti on Water? 0 75 87.5 93.75 96.88 100

! Dilution Water shall be non-toxic receiving water fromthe San Joaquin
Ri ver taken up-current fromthe di scharge point.

Chroni ¢ Bi oassays: The Contractor shall run one set of 3-specie bioassays as
specified in U S. EPA gui dance manual EPA (600-4/89-001). Except as noted
herein, the bioassay will be performed one tine and at the first site to

di scharge into the river. The bioassay shall be done as soon as possible into
the job and as soon as representative dredgi ng and di sposal conditions are
underway (tinme not to exceed 7 days fromstart of discharge). The |aboratory
shall performall determ nations of reproduction success, growmh rates, and
nortality as presented in the EPA procedures, and interpret and sumuarize the
statistical significance of the results as they pertain to toxicity of the
coll ected sanples. The |aboratory summary report shall clearly indicate the
foll owi ng: the nunber of fish used, the nunber of fish surviving and deaths,
the survival rate expressed as percentage, the test procedure, the water used,
the test dates and duration of the test. |If it is shown that the effluent is
causi ng unacceptable results in the bioassay, as defined by the EPA gui dance
criteria, the Contractor shall inmediately informthe Contracting O ficer and
the CVRWQCB and i medi ately run additional bioassays by diluting the dredge
effluent with river water using the specified dilution series. In accordance
with the Toxicity and Reduction Plan, the effluent fromthe disposal site
shall be regulated to neet the dilution requirenents determ ned fromthe

bi oassay. Note there is a 36 hour maximum holding time for the chronic

bi oassay effluent and river water

Speci es: Pi rephal es pronel as, Ceriodaphnia, and Sel enastru
Pr ot ocol : EPA 600- 4/ 89- 001
Frequency: Once at first site to discharge
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Dilution Series: Initial testing shall be on 100% effluent. |If
toxicity is found, then retesting nust be perforned
using the following dilution series:

Dilutions (% Controls

100 50 25 12.5 6.25 Ri ver Water Lab Water
% Ef f | uent 100 50 25 12.5 6.25 0 0
% Di | ution Water! 0 50 75 87.5 93.75 100 0
% Lab Water 0 O 0 0 0 0 100

! Dilution Water shall be non-toxic receiving water fromthe San Joaquin
Ri ver taken Up current fromthe di scharge point.

3.11. 1.5 Collection of Effluent Toxicity Sanples

Ef fluent toxicity sanples shall be collected fromthe sedinentation pond

di scharge prior to its entering the San Joaquin River or agricultural ditch
(if disposal fromthe site requires the use of an agricultural drainage ditch
to transport effluent back to the river). Grab sanples shall be representative
of the volunme and quality of the discharge. Tine of collection of sanples
shall be recorded and strict chain of custody procedures foll owed.

3.11.2  SACRAMENTO DEEP WATER SHI P CHANNEL.  The fol I owi ng

nmonitoring requirenments are only applicable to the Sacramento Deep Water Ship
Channel

The return water suspended solid limtation provided in the task order is a
cal cul at ed val ue based upon antici pated dredge di scharge conditions (discharge
into the disposal site assumed 15 cfs at 15% solids). This is a target val ue
whi ch shall be achieved until results fromthe nonitoring programindicate
that an adjustnent to this value is necessary in order to neet the receiving
water limtations at the edge of the m xing zone for any of the constituents
listed under columm heading "Criteria". The Contracting Oficer’s
representative shall be notified if an adjustnment to the suspended solids

val ue is required.

3.11.2.1 Dredge Plant Water Monitoring:

Grab sanples shall be taken at five feet below the surface of the water and
ten feet fromthe channel bottom At each nonitoring station, the two grab
sanpl es shall be conposited together in equal volunes to produce a single
sanpl e for analysis. Water samples shall be taken fromthe follow ng stations
as indicated in the schedul e bel ow

Station Description
R-1 Up current of the dredging |ocation

undi st urbed by the dredging
operation, and not to exceed 3000
feet fromthe dredge.

R-2 300 feet down current of the dredge
sucti on head.

Sacranento WQ Requi renents 02881- 31



1157

Sanpl i ng

Constituent/ Anal ysi s Units Frequency Criteria
pH pH units Daily (field test) 6.5 to 8.5
Di ssol ved Oxygen g/ | Daily (field test) >5.0
Tenperature °F Daily (field test) < 5°F above anbient
Settl eable Matter mg/ | / hr Daily (field test) 0.30
Tur bi di ty? NTU Two/ Day (field test)
Suspended Solids (TSS) g/ | Two/ week 30.0
O 1 and Grease g/ | Weekl y 10.0
Nitrate (NO) g/ | Weekl y 45.0
Trace Metals (Total & Dissolved)?

Ag ug/ | Two/ Mont h 0.12

As ug/ | Two/ Mont h 10.0

Cd ug/ | Two/ Mont h 1.1

Cr Vi ug/ | Two/ Mont h 11.0

Cu ug/ | Two/ Mont h 10.0

Hg ug/ | Two/ Mont h 0.012

Ni ug/ | Two/ Mont h 13.4

Pb ug/ | Two/ Mont h 3.2

Se ug/ | Two/ Mont h 10.0

Zn ug/ | Two/ Mont h 100.0

Tribuytl Tin ug/ | Two/ Mont h 0. 020
Total Trihal omet hanes ug/ | Two/ Mont h 100.0

Formati on Potenti al

! Turbidity readings shall be collected at | east 8 hours apart and shal

not exceed the following limitations:
- Where natural turbidity is between 0 and 50 NTU, increases shall not
exceed 20 percent.
- Where natural turbidity is between 50 and 100 NTU, increases shall not
exceed 10 NTU.
- Where natural turbidity is greater than 100 NTU, increases shall not
exceed 10 percent.
2 Total and dissol ved concentrations shall be determined for each
consti tuent.

3.11.2.2 Disposal Site Discharge Mnitoring

Wthin 24 hours of initial discharge fromthe site, sanples shall be collected
and analyzed fromnonitoring station D-1. Sanples shall be representative of
the volune and nature of the waters. Subsequent sanples shall be collected
and anal yzed according to the followi ng schedule (starting with the first day
of spilling into the river).

Station Descri ption

D1 Di sposal site return water that is about to
be spilled or punped fromthe sedi nentation
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Constituent/ Anal ysi s

Fl ow
pH
Di ssol ved Oxygen
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pond directly into the river (For the

di sposal sites that utilize an agricultural
drai nage ditch, this sanple will be
collected at the sunmp just prior to being
punped or discharged back into the

river).

Di sposal site return water that is about to
be spilled or punped fromthe sedi nentation
pond into the agricultural drainage

ditch (Applicable for nonitoring conpliance
with total suspended solids and effl uent
limtations if disposal requires the use of
an agricultural drainage ditch to transport
effluent to a dewatering sunmp. Monitoring
at the dewatering sunp D-1 will generally
occur in addition to nmonitoring at D 1ac
when agricultural ditches are utilized.

Units Sanmpl i ng Frequency

MGD Daily (field test)
pH Units Daily (field test)
ng/ | Daily (field test)

Tenper at ure °F Daily (field test)
Tur bi di ty?2 NTU Two/ Day (field test)
Settl eable Matter ng/ | - hr Daily (field test)
Suspended Solids (TSS) ng/ | Dai |l y
Ol and G ease ng/ | weekl y
Nitrate (NG, ng/ | weekl y
Har dness, as CaCO; ng/ | Two/ Mont h
Trace Metals (Total & Dissolved)!
Ag ug/ | Two/ Mont h
As ug/ | Two/ Mont h
Cd ug/ | Two/ Mont h
Cr Vi ug/ | Two/ Mont h
Cu ug/ | Two/ Mont h
Hg ug/ | Two/ Mont h
Ni ug/ | Two/ Mont h
Pb ug/ | Two/ Mont h
Se ug/ | Two/ Mont h
Zn ug/ | Two/ Mont h
Tri hal omret hanes ug/ | Two/ Mont h
Pestici des and PCB' s ug/ | Mont hl'y
EPA Met hod 608
Chroni ¢ Bi oassay % Sur vi val Once
! Total and di ssol ved concentrations shall be determ ned for each

constituent.
2 Turbidity readi ngs shall
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3.11.2.3 Receiving Water Mnitoring for the Disposal Site

Grab sanples shall be taken at five feet below the surface of the water and
ten feet fromthe channel bottom At each nonitoring station, the two grab
sanmpl es shall be conposited together in equal volunes to produce a single

sanple for analysis as indicated in the schedul e bel ow. |ndividual grab
sanpl es shall be taken at md depth fromeach of the agricultural drainage
ditch nmonitoring stations. |If agricultural drainage ditches are utilized, one

background water sanple fromthe ditch shall be collected prior to discharge
into the ditch and analyzed for the |isted constituents. Wen possible
sanpl es shall be collected on the sane day(s) that sanples for the disposa
site (return flow) discharge nonitoring are coll ected.

Station Descri ption

R-3 Up current of the discharge |ocation
undi sturbed by the discharge of the return
water fromthe disposal site, but not to exceed
3000 feet. (If agricultural drainage ditches
are utilized, R3 is collected when dewatering
punps are operating.)

R-SNf 300 feet upstream of the discharge
| ocation at the
agricultural drainage ditch. (Applicable only
i f disposal requires the use of an
agricultural drainage ditch to transport
ef fl uent back to the river).

R- 4 1000 feet down current of the di scharge point.
(If agricultural drainage ditches are utilized,
R4 is collected when dewatering punps are
operating.)

R- 4G 300 feet downstream of the discharge point
into the agricultural drainage ditch.
(Applicable only if disposal requires the use
of an agricultural drainage ditch to transport
ef fluent back to the river).

Sanmpl i ng

Constituent/ Anal ysi s Units Frequency Criteria
pH pH units Daily (field test) 6.5 to 8.5
Di ssol ved Oxygen my/ | Daily (field test) >5.0
Tenper at ure °F Daily (field test) < 5°F above anbient
Settl eable Matter mg/ |/ hr Daily (field test) 0.30
Tur bi di ty? NTU Two/ Day (field test)
Suspended Solids (TSS) my/ | Two/ week 30.0
Ol and G ease my/ | Weekl y 10.0
Nitrate (NG, my/ | Weekl y 45. 0
Trace Metals (Total & Dissolved)?®

Ag ug/ | Two/ Mont h 0.12

As ug/ | Two/ Mont h 10.0
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Cd ug/ | Two/ Mont h 1.1
Cr Vi ug/ | Two/ Mont h 11.0
Cu ug/ | Two/ Mont h 10.0
Hg ug/ | Two/ Mont h 0.012
Ni ug/ | Two/ Mont h 13.4
Pb ug/ | Two/ Mont h 3.2
Se ug/ | Two/ Mont h 10.0
Zn ug/ | Two/ Mont h 100.0
Tribuytl Tin ug/ | Two/ Mont h 0. 020

Total Trihal onet hanes ug/ | Two/ Mont h 100.0

Formati on Potenti al
! Turbidity readings shall be collected at | east 8 hours apart and shal

not exceed the following limtations:

- Where natural turbidity is between 0 and 50 NTU, increases shall not
exceed 20 percent.

- Where natural turbidity is between 50 and 100 NTU, increases shall not
exceed 10 NTU.

- Where natural turbidity is greater than 100 NTU, increases shall not
exceed 10 percent.

One background water sanmple fromthe agricultural drainage ditch shall be
collected prior to discharge into the ditch and analyzed for the listed
constituents.

3 Total and dissolved concentrations shall be deternined for each

consti tuent.

3.11.2. 4 Effluent Toxicity Mnitoring

Ef fluent toxicity nonitoring shall be conducted to determ ne whether the
effluent is contributing toxicity to the Sacranmento River. The Contractor
shall run one set of 2-specie bioassays as specified in U S. EPA gui dance
manual EPA (600-4/85-014) and EPA 440-4/85-032 using undiluted pond effluent,
river water, and |ab water. Except as noted herein, the bioassay will be
performed one tinme and at the first site to discharge into the river. The

bi oassay shall be done as soon as possible into the job and as soon as
representative dredgi ng and di sposal conditions are underway (tinme not to
exceed 7 days fromstart of discharge). The |aboratory shall perform all
determnminations of reproduction success, growh rates, and nortality as
presented in the EPA procedures, and interpret and sumrari ze the statistica
significance of the results as they pertain to toxicity of the collected
sanples. The | aboratory summary report shall clearly indicate the foll ow ng:
t he nunber of fish used, the number of fish survival and deaths, the surviva
rate expressed as percentage, the test procedure, the water used, the test

dates and duration of the test. |If it is shown that the effluent is causing
unacceptabl e results in the bioassay, as defined by the EPA guidance criteria,
the Contractor shall inmediately informthe Contracting O ficer and the

CVRWXCB and i mmedi ately run additional bioassays by diluting the dredge
effluent with river water using the specified dilution series. Note there is
a 36 hour maximum holding tine for the chronic bioassay effluent and river
wat er .

Speci es: Pi nephal es pronel as, and Ceri odaphni a
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Pr ot ocol : EPA 600-4/85-014
Frequency: Once at first site to discharge
Dilution Series: Initial testing shall be on 100% effluent. |If

toxicity if found, then retesting nust be perforned
using the followi ng dilution series:

Dilutions (% Controls
100 50 25 12.5 6.25 Ri ver Water Lab Water
% Ef f | uent 100 50 25 12.5 6.25 0 0
% Di | ution Water! 0 50 75 87.5 93.75 100 0
% Lab Water 0 O 0 0 0 0 100

! Dilution Water shall be non-toxic receiving water fromthe Sacranento
Ri ver taken up current fromthe discharge point. Effluent toxicity sanples
shall be collected fromthe sedi nentation pond di scharge prior to its entering
the Sacramento River. G ab sanples shall be representative of the volunme and
quality of the discharge. Tinme of collection of sanples shall be recorded.

-- End of Section --

Sacranento WQ Requi renents 02881- 36



	COVER SHEET (2)
	CONTRACT CLAUSES
	TABLE OF CONTENTS (1)
	DD FORM 1707 (2)
	CONTRACT CLAUSES (171)
	PRICING SCHEDULE
	WAGE RATE CA000006
	WAGE RATE CA000009
	WAGE RATE CA000029
	SECTION 00100
	SECTION 00600
	SECTION 00700
	SECTION 00800

	ATTACHMENTS
	ATTACHMENTS (2)
	SUBMISSION OF EFT INFORMATION TO THE PAYMENT OFFICE (3)
	PREAWARD SURVEY (6)
	SUBCONTRACTING PLAN (SAMPLE) (5)

	TECHNICAL SPECIFICATIONS
	010   TABLE OF CONTENTS (2)

	DIV 01 - GENERAL REQUIREMENTS
	01330  SUBMITTAL PROCEDURES (7)
	01330  SUBMITTAL REGISTER (1)
	01354  ENVIRONMENTAL PROTECTION (10)
	01451  CONTRACTOR QUALITY CONTROL (28)
	01500  TEMPORARY CONSTRUCTION FACILITIES (4)
	01505  GENERAL REQUIREMENTS (12)

	DIVISION 02 - SITE WORK
	02880  MOBILIZATION AND DEMOBILIZATION (4)
	02881  DREDGING AND DISPOSAL SITE (37)


